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 Section 00 11 13 - NOTICE TO BIDDERS 1 
 2 
 ARTICLE 1. GENERAL 3 
 4 
Section 1.01  Notice is hereby given that the Board of Education of the Sacramento City Unified School District 5 
(“District”)  will receive sealed Bids for 6 
 7 

#0130-410 SCUSD Golden Empire Switchgear (“Project”) 8 
 9 
 10 
License required: A and/or B 11 
Engineer’s Estimate: $175,000 12 
 13 
Scope of Work including but not limited to: Replacement of existing electrical switchgear with new electrical 14 
switchgear. Reconfiguration and coordination to ensure proper installation.  15 
 16 
The following is the anticipated schedule for bidding and award of the contract for the Project: 17 
 18 

Bidding Documents Released   Wednesday, December 11th, 2024 19 
Mandatory Bidder’s Conference   Monday, January 6th, 2025, 10:00a.m. 20 
Bidder question deadline    Thursday, January 9th, 2025, 10:00am 21 
Prequalification application deadline  Friday, January 3rd, 2025 22 
Addendum responding to questions  Tuesday, January 14th, 2025, 10:00am 23 
Bids due      Friday, January 17th, 2025 by 10:00 a.m. 24 
Notice of Intent to Award    Friday, January 24th, 2025 25 
Board Meeting to Award contract   Thursday, February 6th, 2025 26 
Anticipated Notice to Proceed   Friday, February 7th, 2025 27 

 28 
All general inquiries regarding the bid or issues with the District’s Online Bid Platform are to be directed to Robert 29 
Aldama at robert-aldama@scusd.edu, Tina Alvarez-Bevens at tina-alvarez-bevens@scusd.edu, and Ryan Wade at 30 
rwade@Kitchell.com It shall be the responsibility of each prospective Bidder, upon discovery of any ambiguity or 31 
discrepancy in the Notice to Bidders, Instructions to Bidders, Bid Form, specifications, or drawings, to bring such 32 
ambiguity or discrepancy to the attention of the District prior to the Bid date and time.  Failure to raise any such 33 
ambiguity or discrepancy prior to the Bid deadline shall waive the Bidder’s right to object to the ambiguity or 34 
discrepancy after bidding. 35 
 36 
Notice is hereby given that the Project is a public works project within the requirements of Division 2, Part 7, Chapter 37 
1 of the California Labor Code, and that each bidder and listed subcontractor is required to be registered pursuant to 38 
Labor Code section 1725.5 at the time of bidding.  Failure of the bidder to be registered at the time of bidding 39 
shall render the bid non-responsive and unavailable for award.  Bidder’s listing of an unregistered 40 
subcontractor may render the bid non-responsive and unavailable for award unless such failure is the result 41 
of an inadvertent error and the provisions of Labor Code section 1771.1 apply. 42 
 43 
The plans and specifications may be obtained from the District’s Website (https://www.scusd.edu/construction-44 
projects-bids) and the District’s Online Bid Platform (https://gateway.app.e-45 
builder.net/app/bidders/landing?accountid=aaf85f30-eade-4a97-af1d-5076c07d8a32&projectid=13d31f89-cb8f-46 
4717-9b99-545316066399&bidpackageid=b55c988a-1927-4d86-9bfd-8c86e865877c) 47 
 48 
Notice is hereby given that the Project is subject to the requirements of Public Contract Code section 20111.6 as a 49 
project funded under the Leroy F. Greene School Facilities Act of 1998 or a project that involves a projected 50 
expenditure of one million dollars ($1,000,000) or more and is funded from a state school bond.  As such, the District 51 
will accept Bids only from prequalified Bidders. In addition, all mechanical, electrical and plumbing (“MEP”) 52 
subcontractors  (as defined by Public Contract Code section 20111.6(k)) must be prequalified prior to the Bid due 53 
date.  MEP subcontractors subject to these requirements are those with any of the following license classifications:  54 
C-4, C-7, C-10, C-16, C-20, C-34, C-36, C-38, C-42, C-43 and C-46.   55 
 56 



 
          Notice to Bidders 
 00 11 13  Page  2 
 

Sacramento City Unified School District  
SCUSD Golden Empire Switchgear   

The District’s Prequalification Application is done on-line.  The direct link to the on-line application is 1 
https://www.scusd.edu/contractor-prequalification. Bidders and MEP subcontractors must have submitted their on-line 2 
applications no later than ten (10) business days before the due date for Bids or have been prequalified for at least 3 
five (5) business days before the due date for Bids.  Bids will not be accepted from any Bidder who has not complied 4 
with these requirements.   5 
 6 
Every Bid shall set forth information on subcontractors required by Public Contract Code sections 4100 to 4114, 7 
inclusive.  Failure to list a subcontractor for a portion of work, if required, is a representation that the Bidder will perform 8 
that portion of work itself. 9 
 10 
The Project includes a goal that each Bidder commit to provide at least three percent (3%) of the work to one or more 11 
Disabled Veteran Business Enterprises (“DVBE”) certified by the California Department of General Services.   12 
 13 
Bids are due: 14 
 BID INFORMATION 15 

Location:    5735 47th Avenue, Sacramento, CA 95824 16 
  Contact:     Tina Alvarez-Bevens 17 
      Date:     Friday, January 17th, 2025 18 
     Bids Due:     10:00am 19 
 20 
At this time such Bids will be opened and publicly read.  Untimely Bids will not be accepted or opened.   21 
 22 
Section 1.02 A mandatory pre-bid conference will be held at: 23 
 MANDATORY PRE-BID CONFERENCE INFORMATION 24 
 Location: 5735 47th Avenue, Sacramento, CA 95824  25 
 Contact:  Tina Alvarez-Bevens 26 
 Date:  Monday, January 6th, 2025 27 
 Time:  10:00am 28 
 29 
Bidders will be required to sign-in to verify attendance. The pre-bid conference will include an in-person site walk to 30 
familiarize Bidders with existing site conditions. 31 
 32 
Attendance for duration of meeting at the site, including the site walk, is mandatory and each prime contract 33 
bidder ( “Bidder” or “Bidders”) shall be required to certify, as part of its Bid, that it attended the entirety of 34 
the Pre-Bid conference.  Failure to attend the entirety of the pre-bid conference or to include the certification 35 
will render the bid non-responsive. For all Pre-Bid visits (other than the Pre-bid conference), Bidder must make an 36 
appointment with the Construction Manager prior to visiting the Site. 37 
 38 
 39 
Section1.03  The District's forms shall be used for all Bid documents. Bidders shall read and review the Bidding 40 
Documents carefully, and shall familiarize themselves thoroughly with all requirements. To be responsive, a Bid must 41 
conform to the requirements of the Bidding Documents. 42 
 43 
Section 1.04  No Bid will be considered unless it is accompanied by Cashier's Check, Certified Check, or Bid Bond 44 
from a surety authorized to do business in California for ten percent (10%) of the total amount of the Bid, including 45 
additive Alternate Bids (if any), made payable to the District. The above-mentioned check or bid bond shall be given 46 
as a guarantee that the Bidder shall, if selected by the District, execute the Contract, in conformance with the Contract 47 
Documents.  48 
 49 
Section 1.05  Bids shall not expire for a period of 90 days after the date set for the bid opening. Within ten (10) days 50 
after notification of the District’s Notice of Intent to Award the Contract, the successful Bidder will be required to furnish 51 
a Labor and Material (Payment) Bond, and a Performance Bond in substantially the form set forth in the Construction 52 
Forms Manual, proof of insurance (if required), and all other documents and information specified in the Notice of 53 
Intent to Award. 54 
 55 
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Section 1.06  The District is an equal opportunity employer. The Bidder shall not discriminate against any employee 1 
or applicant for employment because of race, religion, color, sex, gender, national origin, or other class protected by 2 
Government Code section 12940(a). The District encourages the participation of DVBE businesses.   3 
 4 
Section 1.07  The successful Bidder shall be required to pay its workers on this Project a sum not less than the general 5 
prevailing rate (applicable at time of bid advertisement date) of per diem wages and not less than the general prevailing 6 
rate for holiday and overtime work for work of a similar character in the locality in which the Project is performed, as 7 
provided under California Labor Code Sections 1726-1861. Copies of the prevailing rate of per diem wages may be 8 
obtained at https://www.dir.ca.gov/OPRL/DPreWageDetermination.htm. The Project is subject to compliance 9 
monitoring and enforcement by the Department of Industrial Relations. 10 
 11 
Section 1.08  The District reserves the right to reject any and all Bids and to waive any irregularity in any Bids received. 12 
 13 
Section 1.09  At the request and expense of the successful Bidder, eligible securities shall be accepted in lieu of 14 
retention payments to insure performance under the Contract, pursuant to California Public Contract Code Section 15 
22300. Said securities shall be deposited prior to the submission of the successful Bidder’s first progress payment 16 
application. 17 

 18 
Section 1.10  The District participates in all available rebate programs.  The successful Bidder agrees to notify the 19 
District of any available rebate of which the successful Bidder is aware, and to provide the District with invoices and 20 
all other documentation necessary to claim any available rebate. The District will apply for available rebates, and the 21 
rebates will be paid directly to the District, not the successful Bidder. 22 
 23 
Section 1.11 The selected contractor shall be required to complete any and all fingerprinting requirements and 24 
criminal background checks required by State law and shall also be required to complete a Drug-Free workplace 25 
certificate. 26 
 27 
Section 1.12 NOT USED 28 
 29 
Section 1.13  The District has entered into a Project Labor Agreement that may be applicable to this Project.  A copy 30 
of the Project Labor Agreement is available for review at the District Facilities Office and may be downloaded from the 31 
District’s website, www.scusd.edu, using the https://www.scusd.edu/pod/project-labor-agreement link.  The successful 32 
bidder and all subcontractors will be required to agree to be bound by the Project Labor Agreement, if applicable.    33 
 34 

 35 
END OF SECTION 36 
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Section 00 21 13 - INSTRUCTIONS TO BIDDERS 1 
 2 
  3 
 4 
Section 1.01  Project Team 5 
 The Project Team consists of the following: 6 
 7 
  The District: Sacramento City Unified School District 8 
  The District Representative: Kitchell CEM  9 
  The Project: Golden Empire Switchgear 10 
        11 
  The Project Address:  9045 Canberra Dr, Sac, CA 95826 12 
   13 
Section 1.02  Bidding Documents 14 
The "Bidding Documents" include the Notice to Bidders, Instructions to Bidders, Proposal Forms, Subcontractor Listing 15 
Form, Non-collusion Declaration, Iran Contracting Act Certification, Certification Regarding Russian Sanctions, Post 16 
Bid Interview, Agreement for Construction, Bid Security, Performance and Labor & Material (Payment) Bond Forms, 17 
the General Conditions, the Special Provisions, the General Requirements, Exhibits, the Technical Specifications, the 18 
Contract Drawings and Plans, the Hazardous Materials Requirements (if applicable), Addenda, and the Construction 19 
Forms Manual.  20 
 A. Bidders shall use complete sets of Bidding Documents in preparing Bids. Bidders are responsible for 21 

ascertaining that the Bidding Documents upon which their Bids are based are complete sets. Failure to fully 22 
complete and submit all pages of the Bid Form and Bidding Documents required at the time of the Bid may 23 
result in the Bid being rejected as non-responsive.   24 

 25 
 B. Bidding Documents are provided to Bidders for bidding only. No other use is permitted. 26 
 27 
 C. Should a Bidder find discrepancies, ambiguities, inconsistencies, errors or omissions in the Bidding 28 

Documents, Contract Documents and/or applicable Federal, State, and local regulations or requirements, 29 
and/or should Bidder have any doubt about the meaning of any of the Contract Documents, the Bidder shall 30 
submit questions to Robert Aldama at robert-aldama@scusd.edu, Tina Alvarez-Bevens at tina-alvarez-31 
bevens@scusd.edu, and Ryan Wade at rwade@Kitchell.com. Bidder's questions shall be submitted no later 32 
than Thursday, January 9th, 2025, 10:00am 33 

 34 
 D. The District will post to the District Online Bid Platform (all registered bidders will receive notification) and 35 

District website all clarifications in the form of Addenda (https://gateway.app.e-36 
builder.net/app/bidders/landing?accountid=aaf85f30-eade-4a97-af1d-5076c07d8a32&projectid=13d31f89-37 
cb8f-4717-9b99-545316066399&bidpackageid=b55c988a-1927-4d86-9bfd-8c86e865877c).   38 

 39 
 E. Each Bidder shall ascertain, prior to submitting a Bid, that every Addendum issued prior to the Bid Date has 40 

been considered, and shall acknowledge receipt of each Addendum on the Bid form. Each Addendum will 41 
become a part of the Contract for Construction. 42 

 43 
 F. After issuance of the Bid Documents and except as expressly provided, communication with the District 44 

regarding the substance of the Bid Documents or Project outside of the Pre-Bid Conference, including 45 
without limitation communication with District employees or any Board member, is prohibited until a Notice 46 
of Intent to Award is issued.  Notwithstanding the foregoing, potential Bidder may direct general questions 47 
related to the Bid to:  Robert Aldama at robert-aldama@scusd.edu, Tina Alvarez-Bevens at tina-alvarez-48 
bevens@scusd.edu, and Ryan Wade at rwade@Kitchell.com.  49 

 50 
Section 1.03  Safety Requirements 51 
In order to be eligible for award, Bidders must have an average Workers’ Compensation Experience Modification Rate 52 
(EMR) of 1.25 or less over the last five (5) years OR the current published year.  In addition, Bidders must have no 53 
“serious” and “willful” violations of Labor Code sections 6300 et seq. in the past five (5) years.  As a condition of award, 54 
the selected Bidder will be required to provide its Injury and Illness Prevention Program. 55 
 56 



  Instructions to Bidders 
 00 21 13 - Page 2 

 

Sacramento City Unified School District  
SCUSD Golden Empire Switchgear   

Section 1.04  Bid Security 1 
 2 
 A. Each Bid shall be accompanied by Bid Security, pledging that the Bidder will enter into a contract with the 3 

District in accordance with the terms stated in the proposal, and will furnish required payment and 4 
performance bonds. The Bid Security will be returned to Bidders within ten (10) days after the successful 5 
Bidder has executed and returned the contract for the Project. Should any Bidder awarded a contract fail or 6 
refuse to enter into such a contract or fail to furnish required bonds, the Bid Security shall be used to 7 
compensate the District for added costs associated with awarding the contract to another Bidder, including 8 
any costs of rebidding the Project if the District elects to rebid. 9 

 10 
 B. Bid Security shall be in the amount of ten percent (10%) of the total Bid(s), including additive Alternate Bids. 11 
 12 
 C. Bid Security shall be in the form of a Bid Bond from a surety company authorized to do business in California, 13 

Cashier's Check or a Certified Check, or Cash.  The District shall be listed as obligee on the bond or payee 14 
on the check. 15 

 16 
 D. If a Bid Bond is submitted, the attorney-in-fact who executes the bond on behalf of the Surety shall attach to 17 

the Bond a certified, current copy of its Power of Attorney.  The bid bond form supplied by the Surety is 18 
adequate 19 

 20 
Section 1.05  Subcontractor Listing 21 
Pursuant to the Subletting and Subcontracting Fair Practices Act, Sections 4100 to 4114, inclusive, of the California 22 
Public Contract Code, every Bidder shall in its bid set forth: 23 
 24 
 A. The name, contractor license number, DIR registration number, and location of the place of business of each 25 

subcontractor that will perform work valued at more than one-half of one percent (0.5%) of the Bidder’s total 26 
Bid.  Only subcontractors required to be listed by Public Contract Code section 4104 are required to be listed. 27 

  28 
 B. The portion of the Work that will be done by each Subcontractor, including for additive Alternate Bids.  If the 29 

Bidder fails to specify a Subcontractor for any portion of the Work to be performed under the Contract in 30 
excess of one-half of one percent (0.5%) of the Bidder's total Bid, including additive Alternate Bids, the Bidder 31 
agrees that it is fully qualified to perform that portion itself, and that the Bidder shall perform that portion itself.  32 
The successful Bidder shall not, without the written consent of the District, either: 33 

 34 
  1. Substitute any person as Subcontractor in place of the Subcontractor designated in the original bid. 35 
  2. Permit any subcontract to be assigned or transferred or allow it to be performed by anyone other than 36 

the original Subcontractor listed in the bid. This requirement shall not prohibit a listed subcontractor from 37 
further subcontracting a portion of its work, so long as such subcontracting is otherwise permitted by 38 
law. 39 

  3. Sublet or subcontract any portion of the Work in excess of one-half of one percent (0.5%) of the total 40 
Bid, including additive Alternate Bids, as to which its original Bid did not designate a Subcontractor. 41 

   42 
In addition, Bidders shall list all Disabled Veteran Business Enterprises (“DVBE”) for which the Bidder seeks 43 
credit, even if the DVBE is not otherwise required to be listed by the Subletting and Subcontracting Fair Practices Act.  44 
If the DVBE is a lower tier subcontractor, the Bidder must identify the first tier subcontractor under which the DVBE 45 
will be performing its scope of work to avoid listing two subcontractors for the same portion of work. 46 
 47 
Any subcontractor listed in accordance with Public Contract Code section 4104 shall be registered pursuant to Labor 48 
Code section 1725.5 at the time of bidding. 49 
 50 
The District has entered into a Project Labor Agreement that is applicable to this Project.  A copy of the Project Labor 51 
Agreement is available for review at the District Facilities Office and may be downloaded from the District’s website, 52 
www.scusd.ed, using the https://www.scusd.edu/pod/project-labor-agreement link.  The successful bidder and all 53 
subcontractors will be required to agree to be bound by the Project Labor Agreement.   54 
 55 
Section 1.06 Bid Submittal 56 
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Bids shall be submitted at the SCUSD Serna Center, 5735 47th Avenue, Sacramento, California 95824.  Bids not 1 
received by the deadline will not be considered.  Please be advised that there may be a heavy demand at the deadline 2 
for submitting Bids, and the District assumes no responsibility if the Bidder is unable to timely complete submission 3 
of its Bid.  Bids will not be opened or reviewed until the Bid deadline. 4 
 5 
By submitting a Bid, each Bidder certifies that: 6 
 7 
 A. The Bidder has read and understands the Bidding Documents,  8 
 9 
 B. The Bid is made in accordance with the Bidding Documents, 10 
 11 
 C. The Bidder has visited the project site and is familiar with the local conditions under which the work will be 12 

performed.  The Bidder acknowledges that failure to visit the site will not relieve the Bidder of the responsibility 13 
for observing and considering those conditions which a contractor would have observed and considered 14 
during a site visit, estimating properly the difficulty and cost of successfully performing the work or proceeding 15 
to perform the work without additional cost to the District. 16 

 17 
 D. The Bidder agrees that the plans, specifications, and reports are adequate to the best of the Bidder’s 18 

knowledge and that the work can be performed for the amount bid in strict accordance with the terms of the 19 
Contract Documents. 20 

 21 
 E. Bidder has attended the full duration of the mandatory Pre-Bid Conference. 22 
 23 
Section 1.07  Bid Opening and Contract Awards 24 
 25 
 A. Bids will be opened publicly and read aloud at the time and date established in the Notice to Bidders.  Bid 26 

Summaries may be made available to Bidders not sooner than 72 hours after the Bid Date. 27 
 28 
 B. Contract award, if any, will be to the lowest responsive, responsible Bidder.  If the Bidding Documents include 29 

Bid Alternates, the lowest Bid will be determined based on any combination of Base Bid and Alternates as 30 
determined by the District.  This process is conducted by the District in a “blind selection” format, i.e., without 31 
knowledge of the identity of any of the Bidders before ranking of all Bidders from lowest to highest has been 32 
determined.   All awards will be made in the District's best interest.  No award will be made to a Bidder which 33 
is not pre-qualified if pre-qualification is required, and no award will be made to a Bidder that is not registered 34 
in accordance with Labor Code section 1725.5.   35 

 36 
 C. The District reserves the right to waive any informality or irregularity in any Bid. 37 
 38 
 D. The District reserves the right to reject any and all Bids. 39 
 40 
 E. If the District elects to award the Contract, then the District will issue a Notice of Intent to Award to the 41 

successful Bidder and post the notice on its website and Online Bid Platform. The Notice will require the 42 
selected Bidder to submit specified documents to the District prior to the Board meeting at which award will 43 
be considered. 44 

 45 
Section 1.08  Bid Protests 46 
 47 

A. Any Bidder may file a protest against the award of the Contract to any other Bidder.  The protest must be in 48 
writing, filed within five (5) calendar days after the posting of the Notice of Intent to Award the contract, and 49 
must set forth all factual and legal grounds for the protest.  These requirements are to be strictly construed.  50 
Untimely protests and/or grounds not set forth in the protest will not be considered.  Further, the failure to 51 
comply with these protest requirements will constitute a waiver of the right to challenge and forever bar the 52 
Bidder from challenging, whether before the District or any administrative or judicial tribunal, any particular 53 
Bid(s), the bidding process, or any ground not set forth in the protest. 54 

 55 
B. The District will provide a written response to any timely bid protest.  56 
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 1 
Section 1.09  Post-Bid Interviews 2 
 3 
 A. Bidders in contention for contract awards may be asked to attend a Post-Bid interview and submit Post-Bid 4 

submittals in rough draft form for review. 5 
 6 
 7 
Section 1.10  Post-Bid Submittals 8 
 9 

The successful Bidder shall submit all required Post-Bid documents by the date identified in the Notice of Intent 10 
to Award.  The Post-Bid documents include: 11 

1. Payment Bond  12 
2. Performance Bond  13 
3. Local contact for Surety  14 
4. Insurance Certificates 15 
5. Agreement: To be executed by successful Bidder.  Submit two (2) original, hard copies, each 16 

bearing an original signature. 17 
6. Criminal Background Investigation/Fingerprinting Certification. 18 
7. Worker’s Compensation Certification 19 
8. Prevailing Wage and Related Labor Requirements Certification. 20 
9. Drug-Free Workplace Certification.   21 
10. Tobacco-Free Environment Certification.   22 
11. Hazardous Materials Certification.   23 
12. Lead-Based Materials Certification.   24 
13. Imported Materials Certification.  25 
14. Disabled Veteran Business Enterprise Participation Certification.   26 
15. List of all Subcontractors and suppliers with their contractor license numbers, contractor registration 27 

number (DIR), addresses, telephone and fax numbers (2 copies required) 28 
16. Name of the full-time superintendent 29 
17. Emergency contact names and numbers 30 
18. The name of the safety supervisor  31 
19. Copy of Safety Manual (Illness and Injury Prevention Program) 32 
20. Name of the person(s) authorized to sign documents for this project 33 
21. Resume for full time superintendent 34 
22. W9 35 
23. Escrow Agreement in Lieu of Retention (Contractor’s Option) 36 

 37 
The contract will not be submitted to the District’s Board for approval and award until all required pre-award 38 
documents are received.  If the intended awardee fails to submit the required documents in the time specified, the 39 
District may reject its Bid and award to the next lowest responsive, responsible Bidder. 40 
 41 
 42 

 43 
 44 

END OF SECTION 45 
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Section 00 21 16 - BID FORM INSTRUCTIONS 1 
 2 
 ARTICLE 1.  INSTRUCTIONS 3 
 4 
Section 1.01  Bid Forms 5 
Bidders are required to use the Bid Form provided. 6 
 7 
The “Bid” stated in the Bid Form is the total amount for which the Bidder proposes to perform the Work.  8 
 9 
Where bid Alternates are required, “Base Bid” is the total amount stated on the Bid Form for which the Bidder offers 10 
to perform Work that necessarily is part of any contract awarded, and from which “Alternates” may be added or deleted 11 
at the District’s discretion.  The “Total Base Bid Amount” stated on the Bid Form is the total of the Base Bid plus the 12 
required allowances, if any.  Where the Bid Form requests unit prices, “Unit Prices” are amounts bid by unit measure 13 
of materials and/or services, as required in the Bidding Documents; amounts paid under a contract will be based on 14 
actual units multiplied by the unit price.  Estimated units stated in the Bid Form are for evaluation purposes only, and 15 
are not a guarantee of any specific amount of units of work. 16 
  17 
Section 1.02  Bids  18 
 19 
 A. A responsive Bid must include all of the following: 20 
 21 

1. Completion of all sheets of the Bid Form, Section 00 42 00, as required 22 
2. Bid Security (see Section 00 21 13, Article 1.06) 23 

 24 
 B. Bids shall be submitted at the SCUSD Serna Center, 5735 47th Avenue, Sacramento, California 95824 25 
 26 
 C. All spaces provided on the Bid Forms shall be filled in.  If any space provided is not utilized by the Bidder, 27 

that space shall be filled in with the notation "NA" (Not Applicable). 28 
 29 
 D. Complete Bid Forms legibly, preferably by typewriter or computer.  At the District’s discretion, if any bid 30 

amount on the Bid Form is not legible, the District may reject the Bid as uncertain and unavailable for award. 31 
 32 
 E. Where indicated, all amounts shall be expressed in words and in figures.  In case of discrepancy, the words 33 

shall govern.  In the case of a discrepancy between the Total Bid Amount stated on the Bid Form and the 34 
actual total, the actual mathematical total will govern.  In the case of a discrepancy between a Unit Price and 35 
an extended price, the unit price shall govern.  Failure to list a Unit Price or lump sum price for a type of work 36 
where indicated shall be understood to be a unit price/lump sum price of $0.   37 

 38 
 F. Bidders shall not make unsolicited notations or statements on the Bid Forms.  If the District determines that 39 

any notation indicates a conditional Bid, the Bid shall be rejected as being non-responsive.  40 
 41 
 G. All changes to and erasures or crossing out of the Bidder's entries shall be initialed by the signer of the Bid. 42 
 43 
 H. Each Bid shall include the legal name of the Bidder and a statement regarding whether the Bidder is a sole 44 

proprietor, a partnership, a corporation, a limited liability company, or other type of legal entity.  Bids submitted 45 
by corporations shall have the state of incorporation noted.  Any Bid submitted by an agent shall have a 46 
current Power of Attorney attached, certifying the agent's power to bind the Bidder. 47 

 48 
I. If the Bid Form includes Bid Alternates, all requested Alternates shall be bid or the Bid will be incomplete and 49 

non-responsive. 50 
 51 

52 
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Section 1.03  Completion of Bid Form 1 
 2 
 A. Submit only one Bid Form for each Bid Package. 3 
 4 
 B. List Contractor's License number, contractor registration number (DIR), and expiration dates of both.  Sign 5 

and date this section in the space provided. 6 
 7 
 C. Fill in the numbers and dates of all Addenda received and considered in the Proposal.  Bids must include 8 

acknowledgment of all Addenda issued prior to the Bid Date. Failure to acknowledge any Addendum 9 
containing substantive information about, or changes to, the Bidding Documents shall make the Bid 10 
non-responsive and unavailable for award. 11 

 12 
 D. Fill in the amount of Bid Alternates, as applicable. 13 
 14 
 E. Fill out and sign the Non-Collusion Declaration, Iran Contracting Act certification (if applicable), Certification 15 

Regarding Russian Sanctions, and Site Visit Certification. 16 
 17 
 F. Fill in Subcontractors list, including all DVBEs for which the Bidder claims credit; if there will not be any 18 

Subcontractors, check the appropriate blank. State whether the DVBE goal was met. 19 
 20 
 G. Type or print the signer's name and title in the spaces provided below the signature. 21 
 22 
 H. Date the form in the spaces provided. 23 
 24 
 I. Sign in the spaces provided. 25 
 26 

 27 
Section 1.04  Submission of Bids 28 
 29 
 30 

A. Bids shall be submitted at the SCUSD Serna Center, 5735 47th Avenue, Sacramento, California 95824. 31 
 32 

B. Bids shall be submitted by the time and date stated in the Notice to Bidders.  Late Bids will not be accepted. 33 
 34 

C. Bidders shall bear full responsibility for ensuring that Bids are received by the time and date designated for 35 
receipt of Bids. There may be a heavy demand at the deadline for submitting Bids, and the District assumes 36 
no responsibility if the Bidder is unable to complete the submission of its Bid by the deadline. 37 

 38 
D. No telephones, fax machines, scanners, or computers will be provided by the District or the District 39 

Representative. 40 
 41 
Section 1.07  Modification or Withdrawal of Bids 42 
 43 
 A. A Bid may not be withdrawn by the Bidder following the time and date designated for the receipt of Bids, 44 

except in accordance with Sections 5100 - 5108 of the Public Contract Code. 45 
 46 
 B. Prior to the time and date designated for receipt of Bids, Bids may be withdrawn and a revised Bid may be 47 

submitted before the Bid deadline.  Withdrawals shall be through the Online Bid Platform. Telephone, fax, 48 
and email withdrawals will not be accepted. 49 

 50 
C. Withdrawn Bids may be resubmitted up to the time and date designated for receipt of Bids. 51 
 52 

END OF SECTION 53 
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 Section 00 42 00 - BID FORM 1 
 2 
PROPOSAL FOR:    Sacramento City Unified School District 3 
          4 
TO:    Sacramento City Unified School District 5 
    5735 47th Avenue, Sacramento, California 95824  6 
 7 
COVERING BID PACKAGE: #0130-410 SCUSD Golden Empire Switchgear 8 
                       9 
SUBMITTED BY:            10 
    Name of Bidder 11 
               12 
    Address 13 
               14 
    Phone #/Fax #: 15 
 16 
 17 
License number:   .  License type:  .  License expiration date:    . 18 
 19 
Public Works Contractor DIR Registration #______________________ Expiration date:  ___________________ 20 
 21 
Average EMR (past 5 years): _____    Total “serious” and “willful” OSHA violations (past 5 years): ____ 22 
 23 
Bidder: 24 
 25 
On behalf of Bidder, the undersigned represents that Bidder’s authorized representative attended the full duration of 26 
the Pre-Bid Conference, and that Bidder has carefully examined the Site, the proposed Contract Documents consisting 27 
of the Notice to Bidders, the Instructions for Bidders, the Proposal Form, the Agreement for Construction, the Bid 28 
Bond, the Performance Bond, the Payment Bond, the General Conditions, the Special Provisions, the General 29 
Requirements, Exhibits, the Technical Specifications, the Contract Drawings and Plans, any and all Addenda prepared 30 
by the Architect pertinent to the construction of the above-referenced Project, the Contractor’s Guarantee and Bond, 31 
the Hazardous Materials Requirements (if any), and the Construction Forms Manual, and further, being reasonably 32 
familiar with all other conditions affecting the Work, Bidder hereby proposes and agrees to furnish and provide all 33 
labor, materials, supervision, transportation, tools, equipment, services and other facilities necessary and required for 34 
the expeditious completion of the Work included in the Bid Package indicated above, in strict conformity with said 35 
conditions and Contract Documents. Bidder agrees to comply with all requirements of the Project Labor Agreement. 36 
 37 
Bidder has reviewed the Work outlined in the Bid Package and fully understands the Scope of Work encompassed by 38 
this Bid, and acknowledges that its Bid includes the Work of all trades within the Bid Package covered in the Bid and 39 
understands that, if awarded the Contract, Bidder shall be the Prime Contractor to the District and agrees that its Bid, 40 
if accepted by the District, will be the basis for a contract with the District in accordance with the intent of the Contract 41 
Documents. 42 
 43 
Bidder agrees to complete the Work required within the Bid Package within the time indicated in the Special Provisions, 44 
subject to liquidated damages as specified in the Special Provisions. 45 
 46 
The undersigned has the authority to so bind Bidder to these representations and agreements. 47 
 48 
                          Affix Corporate Seal Here 49 
Signed                                       Date 50 
         51 
Print Name 52 
         53 
Title54 
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Enclosed is a certified check, cashier's check, or bid bond for ten percent (10%) of the amount of the Base Bid including 1 
additive Alternates (if any), made payable to the District to be left in escrow with the District as a guarantee that Bidder 2 
will enter into a contract and will furnish specified insurance and bonds.  It is understood that refusal to do so will result 3 
in the forfeit of this guarantee.  If this Bid is not accepted within the time set for acceptance of bids, or any extension 4 
thereof, or if the contract is fully executed with another Bidder, or if the District elects not to award a contract, then the 5 
check or bid bond shall be returned to the Bidder. 6 
 7 
Bidder has notified the District of any discrepancies, ambiguities, inconsistencies, errors or omissions in the Bidding 8 
Documents, Contract Documents, applicable Federal, State, and local regulations or requirements, and/or of any 9 
doubt about the meaning of any of the Contract Documents, and has contacted the District before bid date to verify 10 
the issuing of any clarifying Addenda. 11 
 12 
The undersigned further acknowledges receipt of the following Addenda, which are a part of the Contract Documents: 13 
 14 
 NO.____ DATE__________ NO.____ DATE__________ 15 
 NO.____ DATE__________ NO.____ DATE__________ (Include All Addenda) 16 
 NO.____ DATE__________ NO.____ DATE__________  17 
 NO.____ DATE__________ NO.____ DATE__________ 18 
 19 
 20 
 21 
 22 
 23 
 24 
                                                                     25 
Signed 26 
 27 
 28 
                    29 
Print Name  30 
 31 
 32 
                    33 
Title 34 
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BID PACKAGE: : #0130-410 SCUSD Golden Empire Switchgear 1 
 2 
 3 
 4 

       1.  TOTAL BID:  Lump Sum (in words)                                                    5 

 6 
             Dollars 7 
 8 

               Lump Sum (in figures) $     9 
 10 

2. Allowance for unforeseen conditions; equal to         11 
  ten percent (10%) of TOTAL BID.    $______    12 

 13 
 14 

 15 
TOTAL BASE BID equals sum of Items 1 and 2 above.  The undersigned proposes to provide and construct 16 
the Work required for the above listed Bid Package in accordance with said Contract Documents for the amount 17 
of: 18 

 19 
  20 
 TOTAL BASE BID (in words):                           21 
 22 
 23 
        DOLLARS 24 
              25 
 TOTAL BASE BID (in figures):   $                                26 
 27 
 28 

 29 
                                                                                                             30 
 Signed  (Signature of Bidder) 31 
 32 
        33 
 Name of Firm 34 
 35 
 36 
 37 
 38 
 39 
 40 
 41 
  42 
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AGREEMENT 1 
 2 
It is understood and agreed that if written notice of the District's acceptance of this Bid is mailed, emailed, or otherwise 3 
delivered to the undersigned Bidder after the opening of the Bid, and within the time in which the District may accept 4 
the Bid, the undersigned Bidder will execute and deliver to the District a contract in the form included with the Bidding 5 
Documents within ten (10) days after receipt of the Notice of Intent to Award or other notification of award, and that 6 
the Work under the Contract shall be commenced by the undersigned Bidder, if awarded the Contract, on the date to 7 
be stated in a Notice to Proceed and shall be completed in the time specified in the Contract Documents.  In the event 8 
the Bidder to whom an award is made fails or refuses to timely execute the Contract, the District may declare the 9 
Bidder's bid security forfeited. 10 
 11 
Enclosed herewith is a listing of Subcontractors and major materials suppliers in accordance with Sections 4100 to 12 
4114 of the California Public Contract Code and the Instructions to Bidders and a listing of Disabled Veteran Business 13 
Enterprises, including any DVBE acting as a material supplier, lower tier subcontractor, or other entity not required to 14 
be listed by the Subletting and Subcontracting Fair Practices Act. 15 
 16 
Also enclosed herewith are the Non-Collusion Affidavit, Iran Contracting Act certification,  and Certification regarding 17 
Russian Sanctions, as required by law. Site Visit Certification shall also be enclosed herewith if pre-bid site visit was 18 
mandatory. 19 
 20 
The undersigned Bidder agrees that the information and representations provided herein are made under penalty of 21 
perjury. 22 
 23 
NOTE:  If Bidder is a corporation, the legal name of the corporation shall be set forth below, together with the signatures 24 
of authorized officers or agents, who shall be either a) the president or b) any vice president and the secretary, any 25 
assistant secretary, the chief financial officer, or any assistant treasurer.  If Bidder is a partnership or limited liability 26 
company, the true name of the firm shall be set forth below together with the signature of a partner or member 27 
authorized to sign contracts on behalf of the partnership or LLC.  If Bidder is an individual, his/her signature shall be 28 
placed below. 29 
 30 
NAME OF BIDDER:  31 
 32 
           33 
 34 
 35 
BY:   ____________________________________________ ______________________________ 36 
   Signature  Title 37 
   ____________________________________________  38 
   Type/Print Name 39 
 40 
   ____________________________________________ ______________________________ 41 
   Signature  Title 42 
   ____________________________________________ 43 
   Type/Print Name 44 
 45 
   ____________________________________________ ______________________________ 46 
   Signature  Title 47 
   ____________________________________________ 48 
   Type/Print Name 49 
 50 

DATE:  _____________________________________________51 
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NON-COLLUSION AFFIDAVIT TO BE EXECUTED BY BIDDER AND SUBMITTED WITH BID 1 
 2 
 3 
STATE OF  ) 4 
 ) ss. 5 
County of  ) 6 
 7 
 8 
I,                                                                   , declare that I am                                                                                   of 9 
                                                            the party making the foregoing bid, that the bid is not made in the interest of, or 10 
on behalf of, any undisclosed person, partnership, company, association, organization, or corporation; that the bid is 11 
genuine and not collusive or sham; that the Bidder has not directly or indirectly induced or solicited any other Bidder 12 
to put in a false or sham bid, and has not directly or indirectly colluded, conspired, connived, or agreed with any Bidder 13 
or anyone else to put in a sham bid or to refrain from bidding; that the Bidder has not in any manner, directly or 14 
indirectly, sought by agreement, communication, or conference with anyone to fix the bid price of the bidder or any 15 
other bidder, or to fix any overhead, profit, or cost element of the bid price, or of that of any other Bidder.  All statements 16 
contained in the bid are true.  The Bidder has not, directly or indirectly, submitted its bid price or any breakdown 17 
thereof, or the contents thereof, or divulged information or data relative thereto, to any corporation, partnership, 18 
company association, organization, bid depository, or to any member or agent thereof to effectuate a collusive or sham 19 
bid, and has not paid, and will not pay, any person or entity for such purpose. 20 
 21 
Any person executing this declaration on behalf of a bidder that is a corporation, partnership, joint venture, limited 22 
liability company, limited liability partnership, or any other entity, hereby represents that he or she has full power to 23 
execute, and does execute, this declaration on behalf of the bidder. 24 
 25 
I declare under penalty of perjury under the laws of the State of California that the foregoing is true and correct and 26 
that this declaration is executed on _________________[date] at ________________________[city], California.. 27 
 28 
 29 
 30 
 31 
                                                                     32 
Signature of Bidder  Date 33 
 34 
                       35 
Print Name 36 
 37 
 38 
  39 
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IRAN CONTRACTING ACT CERTIFICATION FORM 1 
 2 
Pursuant to California Public Contract Code (PCC) section 2204, an Iran Contracting Act certification is required for 3 
solicitations of goods or services of $1,000,000 or more.   4 
 5 
To submit a proposal to the District, you must complete ONLY ONE of the following two paragraphs.  To complete 6 
paragraph 1, check the corresponding box and complete the certification for paragraph 1. To complete paragraph 2, 7 
simply check the corresponding box.   8 
 9 
 10 

 1. We are not on the current list of persons engaged in investment activities in Iran created by the California 11 

Department of General Services (“DGS”) pursuant to PCC 2203(b), and we are not a financial institution 12 
extending twenty million dollars ($20,000,000) or more in credit to another person, for 45 days or more, if 13 
that other person will use the credit to provide goods or services in the energy sector in Iran and is identified 14 
on the current list of persons engaged in investment activities in Iran created by DGS. 15 

 16 
OR  17 
 18 

 2.  We have received written permission from the District to submit a proposal pursuant to PCC 2203(c) or (d). 19 

A copy of the written permission from the District is included with our Bid.   20 
 21 
 22 
CERTIFICATION FOR PARAGRAPH 1: 23 
 24 
I, the official named below, CERTIFY UNDER PENALTY OF PERJURY, that I am duly authorized to legally bind the 25 
Bidder to the clause in paragraph 1. This certification is made under the laws of the State of California. 26 
 27 

Company Name (Printed) 

 

Click here to enter text. 

Federal ID Number  

 

Click here to enter text. 

By (Authorized Signature) 

 

 

Printed Name and Title of Person Signing  

 

Click here to enter text. 

Date Executed 

 

Click here to enter text. 

Executed in the County of _________ in the  

State of ____________ 

 28 
  29 
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CERFIFICATION REGARDING RUSSIAN SANCTIONS 1 
 2 
On March 4, 2022, Governor Gavin Newsom issued Executive Order N-6-22 regarding Economic Sanctions against 3 
Russia and Russian entities and individuals. “Economic Sanctions” hereunder refers to sanctions imposed by the 4 
United States government in response to Russia’s actions in Ukraine, as those sanctions may be updated from time 5 
to time, as well as any sanctions imposed under state law.  By its signature below, the Respondent represents that 6 
it is not a target of Economic Sanctions.  7 
 8 
Should the District determine that the Respondent is a target of Economic Sanctions or is conducting prohibited 9 
transactions with sanctioned individuals or entities, that shall be grounds for rejection of the Respondent’s Proposal 10 
for lack of responsibility any time prior to contract execution, or, if determined after contract execution, shall be 11 
grounds for termination for default by the District.  The Contractor will be required to obtain a similar certification 12 
from all proposed trade contractors subject to the protections of Public Contract Code section 4100 et seq.; failure 13 
to obtain such certification and/or a determination that any such proposed subcontractor is a target of Economic 14 
Sanctions or is conducting prohibited transactions with sanctioned individuals or entities will be grounds for rejection 15 
of the proposed subcontractor. 16 
 17 
I, the official named below, declare under penalty of perjury under the laws of the State of California that the 18 
foregoing is true and correct and that this certification is executed on _____________________ at 19 
_____________________, California. 20 

  [Date]    [City] 21 

 22 
RESPONDENT: ________________________________  23 

BY:   _____________________________________ 24 

    Signature 25 

________________________________________   26 

    Type/Print Name 27 

________________________________________ 28 

    Title 29 

 30 
 31 
 32 
  33 
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SITE VISIT CERTIFICATION 1 

TO BE EXECUTED BY BIDDER AND SUBMITTED WITH BID 2 
IF SITE VISIT WAS MANDATORY 3 

Check option that applies: 4 

_____ I certify that I visited the Site of the proposed Work, received the attached _____ pages of information, 5 
and became fully acquainted with the conditions relating to construction and labor.  I fully understand the facilities, 6 
difficulties, and restrictions attending the execution of the Work under contract. 7 

_____ I certify that       (Bidder's representative) visited the Site of the proposed 8 
Work, received the attached _____ pages of information, and became fully acquainted with the conditions relating 9 
to construction and labor.  The Bidder's representative fully understood the facilities, difficulties, and restrictions 10 
attending the execution of the Work under contract. 11 

Bidder fully indemnifies the Sacramento City Unified School District, its Architect, its Engineers, its Construction 12 
Manager, and all of their respective officers, agents, employees, and consultants from any damage, or omissions, 13 
related to conditions that could have been identified during my visit and/or the Bidder's representative’s visit to the 14 
Site. 15 

I certify under penalty of perjury under the laws of the State of California that the foregoing is true and correct. 16 

Date:    17 

Proper Name of Bidder:    18 

Signature:    19 

Print Name:    20 

Title:    21 

 22 

ATTACHMENTS: 23 

1.    24 

2.    25 

3.  26 

  27 
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INSTRUCTIONS TO SUBCONTRACTOR AND DVBE LISTING FORM 1 
 2 

1. Insert Bidder’s name where indicated.  Note: Bidder’s name is to be inserted below the table on the second 3 
page as well as at the top of the first page.  4 
 5 

2. Check next to either the Bidder is not using any Subcontractors/DVBEs OR all Subcontractors required to 6 
be listed and DVBEs for which credit is claimed have been listed. 7 
 8 

3. For each listed entity, identify the portion of work to be performed by the subcontractor/DVBE.  Where not 9 
all work will be performed by a single subcontractor, Bidder may designate “partial” and further define the 10 
portion of the work to be performed.  The “portion” of work must specify which subcontractor will be 11 
responsible for applicable mechanical, electrical, and plumbing (MEP) work, even if that work will be further 12 
subcontracted to a lower-tier subcontractor.  If any first-tier subcontractor identified for MEP work is 13 
not prequalified, then the bidder must identify the prequalified lower-tier subcontractor who will 14 
perform the work; failure to do so will result in the bid being deemed non-responsive.  If the portion of 15 
work does not identify one or more MEP subcontractors, if required for the work, then the prime contractor 16 
must perform that work with its own forces. 17 
 18 

4. All DVBEs for which the Bidder is claiming credit must be listed on the form and identified as DVBEs, even if 19 
the work to be performed is less than one-half of one percent (0.5%) of the bid amount, involves supply of 20 
materials, or is to be performed by a lower-tier subcontractor.  Note:  Equipment Brokers, as defined in the 21 
DVBE Requirements, are not eligible for credit towards the DVBE participation goal. 22 
 23 

5. In the column for “portion of work,” if the listed entity is a DVBE, state both a description of the portion of 24 
work and a dollar amount.  Subcontractors that are not DVBEs are not required to, but may, include a dollar 25 
amount of work.  For DVBE entities that will not be contracting directly with Bidder (second tier or lower 26 
subcontractors), identify the subcontractor with which the DVBE will be contracting.  27 
 28 

6. For each listed entity, fill in its name, license number and DIR registration number, and location of the place 29 
of business.  For all DVBEs, also include the DVBE certification number assigned by the California 30 
Department of General Services. 31 
 32 

7. For each listed entity, indicate either Y (yes) or N (no) in the column to specify whether the listed entity is a 33 
certified DVBE. 34 
 35 

8. Ensure that Bidder’s name is inserted where indicated.  Mark the box for either the Bidder is a DVBE, or 36 
the Bidder will meet the DVBE goal with the listed DVBEs, or the Bidder has not met the goal.  If the Bidder 37 
has not met the goal, state the percentage of DVBE participation achieved.  38 
 39 

9. Sign the form where indicated. 40 
 41 

10. Additional pages may be copied if necessary.  Signature is only required once. 42 
 43 
 44 
  45 
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LIST OF SUBCONTRACTORS FOR ____________________________________________ (BIDDER) 1 
 2 
PROJECT: : #0130-410 SCUSD Golden Empire Switchgear  3 
 4 
Pursuant to the provisions of Sections 4100 to 4114 inclusive, of the California Public Contract Code, and as set forth 5 
in Instructions to Bidders, and the General Conditions, the above named Contractor hereby designates below the 6 
portion of work to be performed by each Subcontractor and DVBE and the names, contractor license numbers, DIR 7 
registration numbers, and locations of the place of business of each Subcontractor and DVBE.  Listed subcontractors 8 
shall be entitled to the protections of Public Contract Code sections 4100 to 4114.  Please check one of the boxes and 9 
sign below:    10 
 11 
   □ We are not using any Subcontractors or DVBEs. 12 
 13 
   □ All of our Subcontractors who are performing at least 1/2 of 1% of the Work, including for 14 
     any additive Alternates, and any DVBEs for which the Bidder claims credit, are listed below. 15 
 16 

PORTION OF WORK TO BE 

PERFORMED (1) 
NAME OF 

SUBCONTRACTOR 
LICENSE, DIR AND 

DVBE NUMBERS 

DVBE 

[Y/N]  
LOCATION OF PLACE OF 

BUSINESS 

 

 

 
CSLB: 

DIR: 

DVBE #: 

  

 

 

 
CSLB: 

DIR: 

DVBE #: 

  

 

 

 
CSLB: 

DIR: 

DVBE #: 

  

 

 

 
CSLB: 

DIR: 

DVBE #: 

  

 

 

 
CSLB: 

DIR: 

DVBE #: 

  

 

 

 
CSLB: 

DIR: 

DVBE #: 
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PORTION OF WORK TO BE 

PERFORMED (1) 
NAME OF 

SUBCONTRACTOR 
LICENSE, DIR AND 

DVBE NUMBERS 

DVBE 

[Y/N]  
LOCATION OF PLACE OF 

BUSINESS 

 

 

 
CSLB: 

DIR: 

DVBE #: 

  

 

 

 
CSLB: 

DIR: 

DVBE #: 

  

 

 

 
CSLB: 

DIR: 

DVBE #: 

  

 

 

 
CSLB: 

DIR: 

DVBE #: 

  

 

 

 
CSLB: 

DIR: 

DVBE #: 

  

 1 
 2 

__________________________________________________________________ (Insert Bidder name): 3 

□ Is a certified DVBE. 4 

□ Will meet the stated DVBE participation goal and has listed all DVBEs above. 5 
 6 
□ Has not met the goal but will achieve ____ % DVBE participation based on the DVBEs listed above. 7 
 8 
By the signature below, the Bidder certifies under penalty of perjury under the laws of the State of California that, in 9 
performing the portion of work identified above, each listed DVBE shall perform a commercially useful function, as 10 
defined in Military & Veterans Code section 999(b)(5)(B)(i). 11 
 12 
 13 
______________________________________________ 14 
 15 
Signed 16 
 17 
(1) For DVBE subcontractors or suppliers, the work must be identified by description and a dollar amount.  For 18 
second tier or lower subcontractors, identify the subcontractor with which the DVBE will be contracting. 19 
 20 

END OF SECTION  21 
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DVBE REQUIREMENTS 1 
 2 
Section 1.01  DVBE Policy  3 
 4 
Definitions: 5 
 6 

The term “Disabled Veteran Business Enterprise” (DVBE) means a business concern that is certified as a 7 
DVBE by the Department of General Services, Office of Small Business and Disabled Veteran Business 8 
Enterprise Services (OSDS). 9 
 10 
The term “Bidder” means any person or persons, firm, partnership, corporation, or combination thereof making 11 
an offer, a proposal, or submitting a response to the Bidding Documents with the intent of forming a Contract 12 
with the District on the Project. 13 
 14 
The term “Contractor” means the Bidder to whom the Contract is awarded. 15 
 16 
The term “Participation Goal” or “Goal” means a numerically expressed DVBE objective that Bidders are 17 
required to make efforts to achieve in accordance with Section 17076.11 of the Education Code. 18 
 19 
The term “Equipment Broker” means a DVBE that rents equipment unless one or more disabled veterans 20 
has at least a 51% ownership of the equipment. If the equipment is owned by one or more disabled veterans, 21 
then, to avoid being an Equipment Broker, each disabled veteran owner shall, prior to performance, submit a 22 
declaration signed by the disabled veteran owner stating that the owner is a disabled veteran and providing 23 
the name, address, telephone number, and tax identification number of the disabled veteran owner. 24 
 25 

DVBE Goals: 26 
 27 

In accordance with Education Code section 17076.11, the District has a Participation Goal for DVBEs of three 28 
percent (3%). Prior to, and as a condition precedent for, final payment, the Contractor shall provide 29 
documentation to the District identifying the amount paid to DVBEs under the Contract, so that the District can 30 
assess its success at meeting this Participation Goal. 31 
 32 
For any work performed by a prime contractor or subcontractor (including materials suppliers) to be counted 33 
toward meeting the DVBE Participation Goal, such business concern must possess current and valid 34 
certification as a DVBE through the OSDS.  In addition, the work must conform to the most current regulations 35 
and requirements as published by the California Department of General Services (DGS) and/or OSDS.  36 
For additional information see http://www.dgs.ca.gov/pd/Programs/OSDS.aspx.  37 

 38 
Section 1.02  Participation Goal 39 
 40 
The Participation Goal for this contract is 3%.  Rental of equipment from an Equipment Broker shall not be credited 41 
towards the DVBE goal. 42 
 43 
The Bidder shall perform the portion of work identified in its subcontractor list with the listed DVBEs.   44 
 45 
In attempting to meet the Participation Goal, Bidders are expected to do the following: 46 
 47 

1. Select portions of the work for which to solicit DVBEs. This may include breaking out contract work into 48 
smaller units or soliciting DVBEs for portions of the work that the Bidder might prefer to perform itself. 49 

2. Search at least the OSDS DVBE database to identify DVBEs to solicit to perform the portions of work.   50 

3. Advertise for DVBE participation in focus or trade publications reasonably expected to reach DVBEs in 51 
the region as early in the process as is practicable.  52 
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4. Solicit interest from identified DVBEs as early in the bidding process as practicable to allow the DVBEs 1 
to respond to the solicitation and submit a timely bid. 2 

5. Follow up initial solicitations.  3 

6. Work with interested DVBEs, including providing adequate information about the Project and portions of 4 
work available and negotiating in good faith with interested DVBEs to assist them with being able to bid.   5 

Section 1.03  Substitutions 6 
 7 
The Contractor must use the DVBE subcontractor(s) and/or supplier(s) proposed unless the Contractor requests and 8 
receives authorization to substitute from the District.  A DVBE subcontractor or supplier shall be replaced by another 9 
DVBE, if possible. The DVBE will be given the rights afforded by Public Contract Code section 4107 prior to the District 10 
acting on a requested substitution.  11 
 12 
FAILURE TO ADHERE TO THE DVBE PARTICIPATION PROPOSED BY THE SUCCESSFUL BIDDER MAY BE 13 
CAUSE FOR CONTRACT TERMINATION AND/OR RECOVERY OF DAMAGES UNDER THE RIGHTS AND 14 
REMEDIES UNDER THE DEFAULT SECTION OF THE CONTRACT. 15 

 16 
 17 
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SECTION 00 45 90 - POST BID INTERVIEW 2 

SUMMARY 3 

If requested by the District, this Section requires the apparent low bidder to attend and participate in a Post Bid 4 
Interview with the Construction Manager, prior to award of any contract by the District.  The Post Bid Interview will 5 
be scheduled by the Construction Manager within three (3) calendar days after the date of bid. 6 

REQUIRED ATTENDANCE 7 

A duly authorized representative of the apparent low bidder is required to attend the Post Bid Interview, in 8 
person. 9 

The apparent low bidder’s authorized representative(s) must have (1) knowledge of how the bid 10 
submitted was prepared, (2) the person responsible for supervising performance of the Work, and 11 
(3) the authority to bind the apparent low bidder. 12 

Failure to attend the Post Bid Interview as scheduled will be considered just cause for the District to reject 13 
the Bid as nonresponsive. 14 

POST BID INTERVIEW PROCEDURE 15 

The Construction Manager will review the Bid with the attendees. 16 

The Construction Manager will review the Contract Documents with the attendees, including but not 17 
limited to: 18 

Insurance 19 

Bonding 20 

Addenda 21 

Pre-Bid Clarifications 22 

Scope of Work 23 

Bid Packages Descriptions 24 

Bid Alternates 25 

Contract Plans 26 

Contract Specifications 27 

Project Schedule and Schedule Requirements 28 

Critical Dates Requirement for Other Bid Packages 29 

Prevailing Wage Requirements 30 

Liquidated Damages 31 

Required Documentation for Contract Administration 32 
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Contract Coordination Requirements 1 

POST BID INTERVIEW DOCUMENTATION 2 

The Construction Manager will document the Post Bid Interview on the form attached to this Section.  Both the 3 
apparent low bidder and the Construction Manager are required to sign the Post Bid Interview Documentation.  4 

 5 

[REMAINDER OF PAGE INTENTIONALLY LEFT BLANK] 6 

 7 

  8 
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POST BID INTERVIEW 1 

CONSTRUCTION MANAGER 2 

[Name]  3 
[Address 1]  4 
[Address 2] 5 
[Phone] [Fax] 6 

BIDDER:  

DATE:  TIME:  PHONE:  

1. INTRODUCTIONS: 
 

a. 
Present    

   CONTRACTOR  CONTRACTOR 

      

   [CM]  [CM] 

2. PROPOSED CONTRACT:  

3. PURPOSE OF INTERVIEW IS TO ASSURE A MUTUAL UNDERSTANDING OF THE 
FOLLOWING: 

 
a. Do you acknowledge submission of a complete and accurate bid? Yes No 

 b. Do you acknowledge the Bid Document submittal timelines after NOA and 
NTP and can you meet those timelines? Yes No 

 
c. Do you acknowledge the requirements for the escrow of bid documents? Yes No 

 
d. Are you comfortable with your listed subcontractors? Yes No 

4. 
CONTRACTUAL REQUIREMENTS: 

  

a. Do you understand you are a prime contractor? Yes No 

b. Can you meet specified insurance requirements? Yes No 

(1) Do any of your policies that require Additional Insured endorsements 
exceed the minimum coverage requirements? Yes No 

(2) Are you requesting that the District accept an Excess Liability Insurance 
Policy to meet the policy limit? Yes No 

(3) Will there be a gap between the per occurrence amount of any 
underlying policy and the start of the coverage under the Umbrella or 
Excess Liability Insurance Policy? Yes No 



 Post Bid Interview 
00 45 90 - Page 4 

 

Sacramento City Unified School District  
SCUSD Golden Empire Switchgear  

 

c. Will you provide the Performance Bond and Labor and Material Bond for 
100% of the Contract Price as stipulated? Yes No 

(1) Cost for bonds: ____________% Yes No 

(2) Is the cost of your bonds in your base bid? Yes No 

(3) Is your surety licensed to issue bonds in California? Yes No 

d. Do you understand the fingerprinting requirements? Yes No 

e. Is it understood that all workers must be paid prevailing wage? Yes No 

f. Is it understood that all subcontractors of every tier must be registered as a 
public works contractor with the Department of Industrial Relations? Yes No 

5. SCOPE OF WORK:   

a. Acknowledged Receipt of Addenda #1-__ Yes No 

b. Are the costs for addenda items included in your bid? (if applicable) Yes No 

c. Do you have a complete understanding of your Scope of Work under the 
proposed Agreement? Yes No 

d. You have re-reviewed the documents and understand the Scope of the 
Work.  Are there any items that require clarification? Yes No 
If yes, please identify them. 

  
 

(1)  
 

  
 

(2)  
 

 
 

(3)  
 

 
Is (are) there additional cost(s) for the above item(s)? 

Yes No 

e. Is the cost for allowance included in your bid? Yes No 

f. Have you reviewed bid alternative(s) #1-___?  (if applicable) Yes No 

g. Are the costs for bid alternatives included in your bid? Yes No 

h. Are the plans and specifications clear and understandable to your 
satisfaction? Yes No 
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i. Do you acknowledge that the time to submit notice of requests for 
substitution of specified materials has expired? Yes No 

6. SCHEDULE:   

a. Do you acknowledge and agree to the stipulated completion dates and 
milestones in the contract? Yes No 

(1) Will you provide a detailed construction schedule to _______ within the 
required ten (10) days of the Notice to Proceed, per the contract? Yes No 

(2) Can you meet the submittal deadline? Yes No 

(3) It is understood that the Project schedule is critical and that that 
weekend and overtime work may be required to meet the milestones. Yes No 

(4) It is understood that if rain does occur, then all dewatering and 
protection of work is required, per the contract. Yes No 

 If not, what do you believe must change 
and why?     

 
 

 
 

b. Identify critical materials, deliveries, long lead items and other dependencies, 
including Owner Furnished items that could affect the completion of your 
work. Yes No 

 
(1)  

 
(2)  

 
(3)  

 
(4)  

 
(5)  

c. Do you understand that there is going to be maintenance and other 
construction taking place on site during the course of the project? Yes No 

7. EXECUTION OF WORK   

a. Do you understand the access to the site? Yes No 

b. Do you understand the staging area restrictions? Yes No 

c. Have you included protection of [asphalt, floors, and roofs]? Yes No 
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d. Do you understand that the site is occupied by students, teachers, 
administrators, parents, etc.? Yes No 

8. CONTRACTOR COMMENTS/SUGGESTIONS:   
 

(1)  
 

(2)  
 

(3)  
 

(4)  
 

(5)  
 1 

9. CONTRACTOR 2 

You agree the information contained herein is part of your contractual obligations.  Your signature 3 
acknowledges your agreement to perform all Work in the Contract Documents, and that costs for all Work 4 
are included in your bid. 5 

The foregoing information is true and accurate, and I am authorized to sign as an officer of the company I am 6 
representing. 7 

[Company Name] 8 

  9 

Signature   Title:   10 

Date:   11 

10. CONSTRUCTION MANAGER 12 

Signature   Title:   13 

Date:   14 

Title of Document:  POST BID INTERVIEW 15 
Number of Pages:    16 
Date of Document:   17 
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Section 00 52 00 - FORM OF CONTRACT 1 
 2 

ARTICLE 1.  AGREEMENT FOR CONSTRUCTION 3 
 4 

This contract is contingent upon Sacramento City Unified School District Board approval and will not be 5 
valid unless approved. 6 
 7 
THIS AGREEMENT is made and entered into as of this [Date written out], by and between the Sacramento City 8 
Unified School District (“District”), and _______________________________________, a California corporation, 9 
Contractors State License Board license number ____________ (“Contractor”). 10 
 11 
District and Contractor hereby mutually agree as follows: 12 
 13 
Section 1 - SCOPE OF WORK. 14 
Contractor agrees to furnish all tools, equipment, apparatus, facilities, labor and materials and transportation 15 
necessary to perform and complete in a good and workmanlike manner to the satisfaction of District, all work called 16 
for and in the manner designated in, and in strict accordance with, the Contract Documents as defined in Section 2 17 
hereof, the Work for the #0130-410 SCUSD Golden Empire Switchgear  18 
 19 
Section 2 - CONTRACT DOCUMENTS. 20 
The Contract Documents, sometimes also referred to as “the Contract”, consist of the Notice to Bidders, the 21 
Instructions for Bidders, the Bid, the Agreement for Construction, the Performance Bond, the Payment Bond, these 22 
General Conditions, the Special Provisions, the General Requirements, Exhibits, the Technical Specifications, the 23 
Contract Drawings and Plans, all duly issued addenda, Interpretations, Change Orders, supplemental drawings, 24 
Architect’s Instruction Bulletins, the Contractor’s Guarantee and Bond, the Hazardous Materials Requirements (if any), 25 
the Construction Forms Manual, and the Contract Schedule. 26 
   27 
Section 3 - DEFINITIONS. 28 
Unless otherwise specifically provided herein, all words and phrases defined in the General Conditions shall have 29 
the same meaning and intent in this Agreement. 30 
 31 
Section 4 - CONTRACT AMOUNT AND PAYMENT. 32 
District agrees to pay and Contractor agrees to accept, for the full and complete performance of this Agreement for 33 
the Work performed the sum of ______________________ DOLLARS $__________________ (“Contract Sum”), 34 
subject to adjustment as provided in the Contract Documents. 35 
 36 
Monthly progress payments shall be made in accordance with Article 12 of the General Conditions of the Contract 37 
Documents. 38 
 39 
Final payment shall be made in accordance with Article 21 of the General Conditions. 40 
 41 
 42 

43 
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Section 5 – CONTRACT TIME. 1 
The Work shall be commenced on the date specified in the District’s “Notice to Proceed,” and shall be fully 2 
completed as described in the Contract Documents, including, without limitation, submittal of all close-out 3 
documentation within 600 calendar days from the commencement date stated in the “Notice to Proceed” 4 
together with such additional time as may be provided by any change order issued pursuant to the Contract 5 
Documents. 6 
 7 
Time is of the essence in this Agreement and the Contract Documents.  Failure of Contractor to complete the Work 8 
by the completion date and in the manner provided for by the Contract Documents, as that time may be extended 9 
by Change Order, shall subject Contractor to liquidated damages as hereinafter provided in this Agreement and the 10 
Contract Documents. 11 
 12 
Section 6 - NO WAIVER BY PERFORMANCE; REMEDIES. 13 
No action by the District or its representatives in performing this Agreement, including without limitation inspection 14 
or payment, shall operate as a waiver of any provision of this Agreement or the Contract Documents or of any legal 15 
right of District unless such waiver is expressly stated in writing.  No waiver of any breach of this Agreement or of 16 
the Contract Documents shall waive any other or subsequent breach.  In addition to each and every remedy 17 
provided in this Agreement and/or the Contract Documents, District shall have any and all equitable and legal 18 
remedies otherwise available to it. 19 
 20 
Section 7 - LIQUIDATED DAMAGES. 21 
Liquidated damages may be assessed against Contractor in accordance with Article 14 of the General Conditions 22 
and the Special Provisions, in the amount of $2,000 per calendar day if Contractor fails to substantially complete 23 
the Work within the Contract Time, as that time may be extended by change order, and in the amount of $100 per 24 
calendar day after substantial completion and until final completion.  The provision for liquidated damages in the 25 
Contract Documents shall not act as a limitation upon District if Contractor abandons the Work.  In such event, 26 
Contractor shall be liable to District for all losses incurred. 27 
 28 
Section 8 - PERFORMANCE AND PAYMENT BONDS. 29 
As a condition of award of this Agreement, Contractor was required to file a Performance Bond and a Payment 30 
Bond with District.  These bonds shall be maintained during the entire life of the Agreement at the expense of 31 
Contractor.  Each bond shall be in the amount of one hundred percent (100%) of the Contract Sum.  Any alteration 32 
or alterations made in any provision of the Contract shall not operate to release any surety from any liability on any 33 
bond required hereunder and the consent to make such alterations is hereby given, and any surety on said bonds 34 
must waive the provisions of Section 2819 of the Civil Code. 35 
 36 
Section 9 - UNFAIR COMPETITION. 37 
The following provision is included in this Agreement pursuant to California Public Contract Code section 7103.5. 38 
 39 

“In entering into a public works contract or subcontract to supply goods, services, or materials 40 
pursuant to a public works contract, the contractor or subcontractor offers and agrees to assign to 41 
the awarding body all rights, title, and interest in and to all causes of action it may have under 42 
Section 4 of the Clayton Act (15 U.S.C. Sec. 15) or under the Cartwright Act (Chapter 2 43 
(commencing with Section 16700 of Part 2 of Division 7 of the Business and Professions Code), 44 
arising from purchases of goods, services, or materials pursuant to the public works contract or 45 
subcontract.  This assignment shall be made and become effective at the time the awarding body 46 
tenders final payment to the contractor, without further acknowledgment by the parties.” 47 

 48 
Section 10 - ASSIGNMENT. 49 
Neither this Agreement nor any rights herein of Contractor shall be assigned without the written consent of District 50 
first obtained. 51 
 52 
Section 11 - NO THIRD PARTY BENEFICIARIES. 53 
This Agreement is entered into solely between District and Contractor.  There are no third-party beneficiaries, 54 
intended, unintended, or otherwise to this Agreement. 55 
 56 
Section 12 - AGREEMENT BINDING. 57 
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This Agreement shall bind and insure to the heirs, devisees, assignees, and successors in interest of Contractor 1 
and to the successors in interest of District in the same manner as if such parties had been expressly named herein. 2 
 3 
Section 13 - AGREEMENT CONTROLS. 4 
In the event of a conflict between the terms and conditions set forth in this Agreement and the terms and conditions 5 
set forth in the other Contract Documents, the terms and conditions set forth in this Agreement shall prevail. 6 
 7 
Section 14 - FINGERPRINTING.  8 
Education Code sections 45125.1 and 45125.2 apply to this Agreement.  Contractor shall, prior to commencement 9 
of Work, comply with either of the methods of ensuring safety set forth in Education Code section 45125.2(a)(1) 10 
(installation of a physical barrier) or 45125.2(a)(2) (continual supervision by an employee of Contractor who has not 11 
been convicted of a serious or violent felony).  If Contractor elects to provide continual supervision pursuant to 12 
Education Code section 45125.2(a)(2), Contractor shall require the person(s) who will provide that continual 13 
supervision to be fingerprinted by the Department of Justice (“DOJ”).  Upon verification from DOJ that those persons 14 
fingerprinted have no record of a serious or violent felony, Contractor will so certify by signing and submitting to 15 
District, through the District Representative, the certification form attached as Exhibit A and incorporated by 16 
reference.  In addition, Contractor shall submit the names of those persons who have received clearance on a form 17 
as indicated in Exhibit B.  Any person whose name is not on the cleared list may not have such access.  In that 18 
case, Contractor must make arrangements with District for appropriate access.  No person with a violent or serious 19 
felony as reported by DOJ may have access to the school campuses.   20 
 21 
Failure to comply with this Section of this Agreement at all times, or permitting unsupervised access by an employee 22 
whose name has not been cleared by DOJ as certified by Contractor, shall constitute grounds for termination of this 23 
Agreement. 24 
 25 
Section 15 - GOVERNING LAW. 26 
This Agreement will be governed by and construed in accordance with the laws of the State of California. 27 
 28 
IN WITNESS WHEREOF, the parties hereto have executed this Agreement the day and year first above written. 29 
 30 
Contractors are required by law to be licensed and regulated by the Contractor’s State License Board, 31 
which has jurisdiction to investigate complaints against contractors if a complaint is filed within three years 32 
of the date of the alleged violation.  Any questions concerning a contractor may be referred to the Registrar, 33 
Contractors’ State License Board, P.O. Box 26000, Sacramento, California 95826. 34 
 35 
      District: Sacramento City Unified School District    36 

 37 
By:          38 

       Name 39 
 40 
Its:          41 

 42 
Contract Amount:  ______________________ 43 
      By:          44 
       Name 45 
 46 

Its:          47 
(Signatures continued on following page) 48 
 49 
 50 
 51 
 52 
 53 
 54 
 55 
 56 
      Board Approval Date:   57 
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 1 
    Contractor:      2 
 3 
      By:         4 
 5 
      Its:         6 
 7 
         Business Address:     8 
             9 
      License Number:     10 
      Contractor DIR Registration #:    11 

Federal I.D. #:      12 
 13 
 14 
CORPORATE CERTIFICATE 15 
 16 
I, __________________________, certify that I am the Secretary of the corporation named as Contractor in the 17 
foregoing contract; that ______________________, who signed said contract on behalf of said corporation is 18 
authorized to fully bind the corporation to this Agreement; that said contract was duly signed for and on behalf of 19 
said corporation by authority of its governing body and is within the scope of its corporate powers. 20 
 21 
 22 
 23 
   _________________________________ 24 
     Secretary 25 

26 
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EXHIBIT A TO FORM OF CONTRACT 1 
 2 

CRIMINAL BACKGROUND INVESTIGATION 4 
/FINGERPRINTING CERTIFICATION 5 

The undersigned does hereby certify to the District that I am a representative of the Contractor currently under 6 
contract with the District; that I am familiar with the facts herein certified; and that I am authorized and qualified to 7 
execute this certificate on behalf of Contractor. 8 

Contractor certifies that it has taken at least one of the following actions (check all that apply):  9 

 Pursuant to Education Code section 45125.2(a), Contractor has installed or will install, prior to commencement 10 
of Work, a physical barrier at the Work Site, that will limit contact between Contractor's employees, 11 
Subcontractors or suppliers and District pupils at all times; and/or 12 

 Pursuant to Education Code section 45125.2(a), Contractor certifies that all employees will be under the 13 
continual supervision of, and monitored by, an employee of the Contractor who the California Department of 14 
Justice (“DOJ”) has ascertained, or as described below, will ascertain, has not been convicted of a violent or 15 
serious felony.  The name and title of the employee who will be supervising Contractor's and its subcontractors' 16 
or suppliers’ employees is: 17 

Name:             18 

Title:              19 

NOTE: If Contractor is a sole proprietor, and elects the above option, Contractor must have the above-named 20 
employee’s fingerprints prepared and submitted by District for submission to the DOJ, in accordance with 21 
Education Code section 45125.1(h).  No work shall commence until such determination by DOJ has been made.   22 

 Pursuant to Education Code section 45125.2(a), the District will take appropriate steps to protect the safety of 23 
any pupils that may come in contact with Contractor’s employees, subcontractors or suppliers so that the 24 
fingerprinting and criminal background investigation requirements of Education Code section 45125.2 shall not 25 
apply to Contractor under the Contract.   26 

 The Work on the Contract is either (i) at an unoccupied school site and no employee of Contractor and/or 27 
subcontractor or supplier of any tier of the Contract shall come in contact with the District pupils or (ii) if 28 
Contractor’s employees or any subcontractor or supplier of any tier of the Contract interacts with pupils, such 29 
interaction shall only take place under the immediate supervision and control of the pupil’s parent or guardian 30 
or a school employee, so that the fingerprinting and criminal background investigation requirements of 31 
Education Code section 45125.1 shall not apply to Contractor under the Contract.   32 

 The Contractor, who is not a sole proprietor, has complied with the fingerprinting requirements of Education 33 
Code section 45125.1 with respect to all Contractor’s employees and all of its Subcontractors’ employees who 34 
may have contact with District pupils in the course of providing services pursuant to the Contract, and the DOJ 35 
has determined (A) that none of those employees has been convicted of a felony, as that term is defined in 36 
Education Code section 45122.1 and/or (B) that the prohibition does not apply to an employee as provided by 37 
Education Code section 45125.1(e)(2) or (3).  When the Contractor performs the criminal background check, it 38 
shall immediately provide any subsequent arrest and conviction information it receives to the District pursuant 39 
to the subsequent arrest service.  No work shall commence until the Department of Justice ascertains that 40 
Contractor’s employees and any subcontractors’ employees have not been convicted of a felony as defined in 41 
Government Code Section 45122.1.   42 

 A complete and accurate list of Contractor's employees and of all of its subcontractors' employees who 43 
may come in contact with District pupils during the course and scope of the Contract is attached hereto 44 
as EXHBIT B FORM OF CONTRACT” and/or 45 
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 The Contractor is a sole proprietor and intends to comply with the fingerprinting requirements of Education 1 
Code section 45125.1(h) with respect to all Contractor’s employees who may have contact with District pupils 2 
in the course of providing services pursuant to the Contract, and hereby agrees to the District’s preparation and 3 
submission of fingerprints such that the DOJ may determine (A) that none of those employees has been 4 
convicted of a felony, as that term is defined in Education Code section 45122.1 and/or (B) that the prohibition 5 
does not apply to an employee as provided by Education Code section 45125.1(e)(2) or (3).  No work shall 6 
commence until the Department of Justice ascertains that Contractor’s employees and any subcontractors’ 7 
employees have not been convicted of a felony as defined in Government Code Section 45122.1.   8 

Contractor’s responsibility for background clearance extends to all of its employees, Subcontractors or suppliers, 9 
and employees of Subcontractors or suppliers coming into contact with District pupils regardless of whether they 10 
are designated as employees or acting as independent contractors of the Contractor. 11 

 12 

  13 
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EXHIBIT B TO FORM OF CONTRACT 1 
 2 

 3 

List of Employees/Subcontractors With DOJ Clearance 4 

Name/Company:     5 

Name/Company:     6 

Name/Company:     7 

Name/Company:     8 

Name/Company:     9 

Name/Company:     10 

Name/Company:     11 

Name/Company:     12 

Name/Company:     13 

Name/Company:     14 

Name/Company:     15 

Name/Company:     16 

Name/Company:     17 

Name/Company:     18 

Name/Company:     19 

Name/Company:     20 

Name/Company:     21 

If further space is required for the list of employees/subcontractors, attach additional copies of this page. 22 

 23 

Date:    24 

Proper Name of Contractor:    25 

Signature:    26 

Print Name:    27 

Title:    28 

  29 



Form of Contract 
00 52 00 - Page 8 

 

Sacramento City Unified School District  
SCUSD Golden Empire Switchgear  

EXHIBIT C TO FORM OF CONTRACT 1 
 2 
 3 

WORKERS' COMPENSATION CERTIFICATION 4 

Labor Code section 3700, in relevant part, provides: 5 

Every employer except the State shall secure the payment of compensation in one or more of the 6 
following ways: 7 

By being insured against liability to pay compensation by one or more insurers duly authorized to write 8 
compensation insurance in this state; and/or 9 

By securing from the Director of Industrial Relations a certificate of consent to self-insure, which may be 10 
given upon furnishing proof satisfactory to the Director of Industrial Relations of ability to self-11 
insure and to pay any compensation that may become due to his employees. 12 

I am aware of the provisions of section 3700 of the Labor Code which require every employer to be insured 13 
against liability for workers' compensation or to undertake self-insurance in accordance with the provisions of that 14 
code, and I will comply with such provisions before commencing the performance of the Work of this Contract. 15 

Date:    16 

Proper Name of Contractor:    17 

Signature:    18 

Print Name:    19 

Title:    20 

(In accordance with Labor Code sections 1860 and 1861, the above certificate must be signed and filed with the 21 
awarding body prior to performing any Work under this Contract.) 22 

  23 
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EXHIBIT D TO FORM OF CONTRACT 1 
 2 
 3 

PREVAILING WAGE AND 4 
RELATED LABOR REQUIREMENTS CERTIFICATION 5 

I hereby certify that I will conform to the State of California Public Works Contract requirements regarding 6 
prevailing wages, benefits, on-site audits with 48-hours’ notice, payroll records, and apprentice and trainee 7 
employment requirements, for all Work on the above Project including, without limitation, labor compliance 8 
monitoring and enforcement by the Department of Industrial Relations. 9 

Date:    10 

Proper Name of Contractor:    11 

Signature:    12 

Print Name:    13 

Title:    14 

 15 
 16 

  17 
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EXHIBIT E TO FORM OF CONTRACT 1 
 2 
 3 

DRUG-FREE WORKPLACE CERTIFICATION 4 

This Drug-Free Workplace Certification form is required from the successful Bidder pursuant to Government Code 5 
section 8350 et seq., the Drug-Free Workplace Act of 1990.  The Drug-Free Workplace Act of 1990 requires that 6 
every person or organization awarded a contract or grant for the procurement of any property or service from any 7 
state agency must certify that it will provide a drug-free workplace by doing certain specified acts.  In addition, the 8 
Act provides that each contract or grant awarded by a state agency may be subject to suspension of payments or 9 
termination of the contract or grant, and the contractor or grantee may be subject to debarment from future 10 
contracting, if the contracting agency determines that specified acts have occurred. 11 

The District is not a “state agency” as defined in the applicable section(s) of the Government Code, but the District 12 
is a local agency and public school district under California law and requires all contractors on District projects to 13 
comply with the provisions and requirements of the Drug-Free Workplace Act of 1990.   14 

Contractor must also comply with the provisions of Health & Safety Code section 11362.3 which prohibits the 15 
consumption or possession of cannabis or cannabis products in any public place, including school grounds, and 16 
specifically on school grounds while children are present.   17 

Contractor shall certify that it will provide a drug-free workplace by doing all of the following: 18 

a. Publishing a statement notifying employees that the unlawful manufacture, distribution, 19 
dispensation, possession, or use of a controlled substance is prohibited in the person’s or 20 
organization’s workplace and specifying actions which will be taken against employees for 21 
violations of the prohibition. 22 

b. Establishing a drug-free awareness program to inform employees about all of the following: 23 

1. The dangers of drug abuse in the workplace. 24 

2. The person’s or organization’s policy of maintaining a drug-free workplace. 25 

3. The availability of drug counseling, rehabilitation, and employee-assistance programs. 26 

4. The penalties that may be imposed upon employees for drug abuse violations. 27 

c. Requiring that each employee engaged in the performance of the contract or grant be given a 28 
copy of the statement required above, and that, as a condition of employment on the contract or 29 
grant, the employee agrees to abide by the terms of the statement. 30 

I, the undersigned, agree to fulfill the terms and requirements of Government Code section 8355 listed above and 31 
will publish a statement notifying employees concerning (a) the prohibition of controlled substance at the 32 
workplace, (b) establishing a drug-free awareness program, and (c) requiring that each employee engaged in the 33 
performance of the Contract be given a copy of the statement required by section 8355(a), and requiring that the 34 
employee agree to abide by the terms of that statement. 35 

I also understand that if the District determines that I have either (a) made a false certification herein, or (b) 36 
violated this certification by failing to carry out the requirements of section 8355, that the Contract awarded herein 37 
is subject to termination, suspension of payments, or both.  I further understand that, should I violate the terms of 38 
the Drug-Free Workplace Act of 1990, I may be subject to debarment in accordance with the requirements of the 39 
aforementioned Act. 40 



Form of Contract 
00 52 00 - Page 11 

 

Sacramento City Unified School District  
SCUSD Golden Empire Switchgear  

I acknowledge that I am aware of the provisions of and hereby certify that I will adhere to the requirements of the 1 
Drug-Free Workplace Act of 1990 and Health and Safety Code section 11362.3. 2 

Date:    3 

Proper Name of Contractor:    4 

Signature:    5 

Print Name:    6 

Title:    7 

  8 
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EXHIBIT F TO FORM OF CONTRACT 1 
 2 

TOBACCO-FREE ENVIROMENT CERTIFICATION 3 

This Tobacco-Free Environment Certification form is required from the successful Bidder. 4 

Pursuant to, without limitation, 20 U.S.C. section 6083, Labor Code section 6400 et seq., Health & Safety Code 5 
section 104350 et seq., Business and Professions Code section 22950 et seq., and District Board policies, all 6 
District sites, including the Project site, are tobacco-free environments.  Smoking and the use of tobacco products 7 
by all persons is prohibited on or in District property. District property includes school buildings, school grounds, 8 
school-owned vehicles and vehicles owned by others while on District property.  The prohibition on smoking 9 
includes the use of any electronic smoking device that creates an aerosol or vapor, in any manner or in any form, 10 
and the use of any oral smoking device for the purpose of circumventing the prohibition of tobacco smoking.  11 
Further, Health & Safety Code section 11362.3 prohibits the smoking or use of cannabis or cannabis products in 12 
any place where smoking tobacco is prohibited.  13 

I acknowledge that I am aware of the District’s policy regarding tobacco-free environments at District sites, 14 
including the Project site and hereby certify that I will adhere to the requirements of that policy and not permit any 15 
of my firm’s employees, agents, subcontractors, or my firm’s subcontractors’ employees or agents, to use tobacco 16 
and/or smoke on the Project site. 17 

Date:    18 

Proper Name of Contractor:    19 

Signature:    20 

Print Name:    21 

Title:    22 

  23 
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EXHIBIT G TO FORM OF CONTRACT 1 
 2 

HAZARDOUS MATERIALS CERTIFICATION 3 

11. Contractor hereby certifies that no asbestos, or asbestos-containing materials, polychlorinated biphenyl 4 
(PCB), or any material listed by the federal or state Environmental Protection Agency or federal or state 5 
health agencies as a hazardous material, or any other material defined as being hazardous under federal 6 
or state laws, rules, or regulations, (“New Hazardous Material”), shall be furnished, installed, or 7 
incorporated in any way into the Project or in any tools, devices, clothing, or equipment used to affect any 8 
portion of Contractor's work on the Project for District. 9 

12. Contractor further certifies that it has instructed its employees with respect to the above-mentioned 10 
standards, hazards, risks, and liabilities. 11 

13. Asbestos and/or asbestos-containing material shall be defined as all items containing but not limited to 12 
chrysotile, crocidolite, amosite, anthophyllite, tremolite, and actinolite.  Any or all material containing 13 
greater than one-tenth of one percent (0.1%) asbestos shall be defined as asbestos-containing material. 14 

4. Any disputes involving the question of whether or not material is New Hazardous Material shall be settled 15 
by electron microscopy or other appropriate and recognized testing procedure, at the District’s 16 
determination.  The costs of any such tests shall be paid by Contractor if the material is found to be New 17 
Hazardous Material. 18 

5. All Work or materials found to be New Hazardous Material or Work or material installed with equipment 19 
containing New Hazardous Material will be immediately rejected and this Work will be removed at 20 
Contractor's expense at no additional cost to the District. 21 

6. Contractor has read and understood the document titled Hazardous Materials Procedures & 22 
Requirements, and shall comply with all the provisions outlined therein. Contractor certifies that it is 23 
knowledgeable of, and shall comply with, all laws applicable to the Work including, but not limited to, all 24 
federal, state, and local laws, statutes, standards, rules, regulations, and ordinances applicable to the 25 
Work. 26 

Date:    27 

Proper Name of Contractor:    28 

Signature:    29 

Print Name:    30 

Title:    31 

  32 
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EXHIBIT H TO FORM OF CONTRACT 1 
 2 

LEAD-BASED MATERIALS CERTIFICATION 3 

This certification provides notice to the Contractor that: 4 

Contractor's work may disturb lead-containing building materials. 5 

Contractor shall notify the District if any work may result in the disturbance of lead-containing building 6 
materials. 7 

Contractor shall comply with the Renovation, Repair and Painting Rule, if lead-based paint is disturbed in 8 
a six-square-foot or greater area indoors or a 20-square-foot or greater area outdoors. 9 

1. Lead as a Health Hazard 10 

Lead poisoning is recognized as a serious environmental health hazard facing children today.  Even at 11 
low levels of exposure, much lower than previously believed, lead can impair the development of a child's 12 
central nervous system, causing learning disabilities, and leading to serious behavioral problems.  Lead 13 
enters the environment as tiny lead particles and lead dust disburses when paint chips, chalks, peels, 14 
wears away over time, or is otherwise disturbed.  Ingestion of lead dust is the most common pathway of 15 
childhood poisoning; lead dust gets on a child’s hands and toys and then into a child’s mouth through 16 
common hand-to-mouth activity.  Exposures may result from construction or remodeling activities that 17 
disturb lead paint, from ordinary wear and tear of windows and doors, or from friction on other surfaces. 18 

Ordinary construction and renovation or repainting activities carried out without lead-safe work practices 19 
can disturb lead-based paint and create significant hazards.  Improper removal practices, such as dry 20 
scraping, sanding, or water blasting painted surfaces, are likely to generate high volumes of lead dust. 21 

Because the Contractor and its employees will be providing services for the District, and because the 22 
Contractor's work may disturb lead-containing building materials, CONTRACTOR IS HEREBY NOTIFIED 23 
of the potential presence of lead-containing materials located within certain buildings utilized by the 24 
District.  All school buildings built prior to 1978 are presumed to contain some lead-based paint until 25 
sampling proves otherwise. 26 

2. Overview of California Law 27 

Education Code section 32240 et seq. is known as the Lead-Safe Schools Protection Act.  Under this act, 28 
the Department of Health Services is to conduct a sample survey of schools in the State of California for 29 
the purpose of developing risk factors to predict lead contamination in public schools.  (Ed. Code, § 30 
32241.) 31 

Any school that undertakes any action to abate existing risk factors for lead is required to utilize trained 32 
and state-certified contractors, inspectors, and workers. (Ed. Code, § 32243, subd. (b).)  Moreover, lead-33 
based paint, lead plumbing, and solders, or other potential sources of lead contamination, shall not be 34 
utilized in the construction of any new school facility or the modernization or renovation of any existing 35 
school facility.  (Ed. Code, § 32244.) 36 

Both the Federal Occupational Safety and Health Administration ("Fed/OSHA") and the California Division 37 
of Occupational Safety and Health ("Cal/OSHA") have implemented safety orders applicable to all 38 
construction work where a contractor's employee may be occupationally exposed to lead. 39 

The OSHA Regulations apply to all construction work where a contractor's employee may be 40 
occupationally exposed to lead.  The OSHA Regulations contain specific and detailed requirements 41 
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imposed on contractors subject to those regulations.  The OSHA Regulations define construction work as 1 
work for construction, alteration, and/or repair, including painting and decorating.  Regulated work 2 
includes, but is not limited to, the following: 3 

a. Demolition or salvage of structures where lead or materials containing lead are present; 4 

b. Removal or encapsulation of materials containing lead; 5 

c. New construction, alteration, repair, or renovation of structures, substrates, or portions thereof, 6 
that contain lead, or materials containing lead; 7 

d. Installation of products containing lead; 8 

e. Lead contamination/emergency cleanup; 9 

f. Transportation, disposal, storage, or containment of lead or materials containing lead on the site 10 
or location at which construction activities are performed; and 11 

g. Maintenance operations associated with the construction activities described in the subsection. 12 

Because it is assumed by the District that all painted surfaces (interior as well as exterior) within the 13 
District contain some level of lead, it is imperative that the Contractor, its workers and subcontractors fully 14 
and adequately comply with all applicable laws, rules and regulations governing lead-based materials 15 
(including title 8, California Code of Regulations, section 1532.1). 16 

Contractor shall notify the District if any Work may result in the disturbance of lead-containing 17 
building materials.  Any and all Work that may result in the disturbance of lead-containing 18 
building materials shall be coordinated through the District.  A signed copy of this Certification 19 
shall be on file prior to beginning Work on the Project, along with all current insurance 20 
certificates. 21 

3. Renovation, Repair and Painting Rule, Section 402(c)(3) of the Toxic Substances Control Act 22 

The EPA requires lead safe work practices to reduce exposure to lead hazards created by renovation, 23 
repair and painting activities that disturb lead-based paint.  Pursuant to the Renovation, Repair and 24 
Painting Rule (RRP), renovations in homes, childcare facilities, and schools built prior to 1978 must be 25 
conducted by certified renovations firms, using renovators with training by a EPA-accredited training 26 
provider, and fully and adequately complying with all applicable laws, rules and regulations governing 27 
lead-based materials, including those rules and regulations appearing within title 40 of the Code of 28 
Federal Regulations as part 745 (40 CFR 745). 29 

The RRP requirements apply to all contractors who disturb lead-based paint in a six-square-foot or 30 
greater area indoors or a 20-square-foot or greater area outdoors.  If a DPH-certified inspector or risk 31 
assessor determines that a home constructed before 1978 is lead-free, the federal certification is not 32 
required for anyone working on that particular building. 33 

4. Contractor’s Liability 34 

If the Contractor fails to comply with any applicable laws, rules, or regulations, and that failure results in a 35 
site or worker contamination, the Contractor will be held solely responsible for all costs involved in any 36 
required corrective actions, and shall defend, indemnify, and hold harmless the District, pursuant to the 37 
indemnification provisions of the Contract, for all damages and other claims arising therefrom. 38 

If lead disturbance is anticipated in the Work, only persons with appropriate accreditation, registrations, 39 
licenses, and training shall conduct this Work. 40 



Form of Contract 
00 52 00 - Page 16 

 

Sacramento City Unified School District  
SCUSD Golden Empire Switchgear  

It shall be the responsibility of the Contractor to properly dispose of any and all waste products, including, 1 
but not limited to, paint chips, any collected residue, or any other visual material that may occur from the 2 
prepping of any painted surface.  It will be the responsibility of the Contractor to provide the proper 3 
disposal of any hazardous waste by a certified hazardous waste hauler.  This company shall be 4 
registered with the Department of Transportation (DOT) and shall be able to issue a current manifest 5 
number upon transporting any hazardous material from any school site within the District. 6 

The Contractor shall provide the District with any sample results prior to beginning Work, during the Work, 7 
and after the completion of the Work.  The District may request to examine, prior to the commencement of 8 
the Work, the lead training records of each employee of the Contractor. 9 

THE CONTRACTOR HEREBY ACKNOWLEDGES, UNDER PENALTY OF PERJURY, THAT IT: 10 

1. HAS RECEIVED NOTIFICATION OF POTENTIAL LEAD-BASED MATERIALS ON THE OWNER'S 11 
PROPERTY; 12 

2. IS KNOWLEDGEABLE REGARDING AND WILL COMPLY WITH ALL APPLICABLE LAWS, RULES, 13 
AND REGULATIONS GOVERNING WORK WITH, AND DISPOSAL, OF LEAD. 14 

THE UNDERSIGNED WARRANTS THAT HE/SHE HAS THE AUTHORITY TO SIGN ON BEHALF OF AND BIND 15 
THE CONTRACTOR.  THE DISTRICT MAY REQUIRE PROOF OF SUCH AUTHORITY. 16 

Date:    17 

Proper Name of Contractor:    18 

Signature:    19 

Print Name:    20 

Title:    21 

  22 
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EXHIBIT I TO FORM OF CONTRACT 1 
 2 

IMPORTED MATERIALS CERTIFICATION 3 
 4 

This form shall be executed by all entities that, in any way, provide or deliver and/or supply any soils, aggregate, 5 
or related materials (“Fill”) to the Project Site and shall be provided to the District at least ten (10) days before 6 
delivery.  All Fill shall satisfy all requirements of any environmental review of the Project performed pursuant to 7 
the statutes and guidelines of the California Environmental Quality Act, section 21000 et seq. of the Public 8 
Resources Code (“CEQA”), and all requirements of section 17210 et seq. of the Education Code, including 9 
requirements for a Phase I environmental assessment acceptable to the State of California Department of 10 
Education and Department of Toxic Substances Control. 11 

Certification of: □ Delivery Firm/Transporter □ Supplier □ Manufacturer 12 
 □ Wholesaler □ Broker □ Retailer 13 
 □ Distributor □ Other      14 

Type of Entity □ Corporation □ General Partnership 15 
 □ Limited Partnership □ Limited Liability Company 16 
 □ Sole Proprietorship □ Other      17 

Name of firm ("Firm"):    18 

Mailing address:    19 

Addresses of branch office used for this Project:    20 

If subsidiary, name and address of parent company:    21 

  22 

By my signature below, I hereby certify that I am aware of section 25260 of the Health and Safety Code and the 23 
sections referenced therein regarding the definition of hazardous material.  I further certify on behalf of the Firm 24 
that all soils, aggregates, or related materials provided, delivered, and/or supplied or that will be provided, 25 
delivered, and/or supplied by this Firm to the Project Site are free of any and all hazardous material as defined in 26 
section 25260 of the Health and Safety Code.  I further certify that I am authorized to make this certification on 27 
behalf of the Firm. 28 

Date:    29 

Proper Name of Firm:    30 

Signature:    31 

Print Name:    32 

Title:    33 
  34 
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EXHIBIT J TO FORM OF CONTRACT 1 
 2 
 3 

DISABLED VETERAN BUSINESS 4 
ENTERPRISE PARTICIPATION CERTIFICATION 5 

GENERAL INSTRUCTIONS 6 
 7 
Section 17076.11 of the Education Code requires school districts using, or planning to use, funds allocated 8 
pursuant to the State of California School Facility Program (“Program”) for the construction and/or modernization 9 
of school buildings to have a participation goal for disabled veteran business enterprises (“DVBE”) of at least 10 
three percent (3%) per year of the overall dollar amount expended each year by the school district on projects that 11 
receive state funding.  Therefore, the lowest responsive responsible Bidder awarded the Contract must submit 12 
this document to the District with its executed Agreement, identifying the steps contractor took to solicit DVBE 13 
participation in conjunction with this Contract.  Do not submit this form with your bids. This Form must be 14 
provided to the District no later than 24 hours after bid opening.  15 

PART I  – Method of Compliance with DVBE Participation Goals.  Check the appropriate box to 16 
indicate your method of committing the contract dollar amount. 17 

YOUR BUSINESS ENTERPRISE IS: AND YOU WILL AND YOU WILL 
1.01  Disabled veteran owned and 

your forces will perform at least 
3% of this Contract 

Include a copy of your 
DVBE letter from Office of 
Small Business and 
Disabled Veterans Business 
Enterprise Services 
(“OSDS”)* 

Complete Part 1 of this form 
and the Certification 

1.02  Disabled veteran owned but is 
unable to perform 3% of this 
Contract with your forces 

Use DVBE subcontractors 
/suppliers to bring the 
Contract participation to at 
least 3% 

Include a copy of each 
DVBE’s letter from OSDS 
(including yours, if 
applicable), and complete 
Part 1 of this form and the 
Certification 

1.03  NOT disabled veteran 
owned 

Use DVBE subcontractors 
/suppliers for at least 3% of 
this Contract 

1.04  Unable to meet the required 
participation goals after good 
faith efforts 

Make good faith efforts, 
including contacts, 
advertisement and DVBE 
solicitation 

Complete all of this form 
and the Certification 

* A DVBE letter from OSDS is obtained from the participating DVBE. 18 
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You must complete the following table to show the dollar amount of DVBE participation: 1 

 TOTAL CONTRACT PRICE 

1.01 Prime Bidder, if DVBE (own participation) $  

1.02 DVBE Subcontractor or Supplier  

A.   

B.   

C.   

D.   

1.03 Subtotal (A & B)  

1.04 Non-DVBE  

1.05 Total Bid  

PART II – Contacts.  To identify DVBE subcontractors/suppliers for participation in your contract, you 2 
must contact each of the following categories.  You should contact several DVBE organizations. 3 

CATEGORY TELEPHONE 
NUMBER 

DATE 
CONTACTE
D 

PERSON 
CONTACTED 

A. The District, if any   * 

B. OSDS, provides assistance locating DVBEs at 
https://caleprocure.ca.gov/pages/PublicSearch/
supplier-search.aspx 

(916) 375-
4940 
 

 * 

C. DVBE Organization (List)   * 

    
    
    

*Write “recorded message” in this column, if applicable. 4 

PART III  – Advertisement.  You must advertise for DVBE participation in both a trade and focus 5 
paper.  List the advertisement you place to solicit DVBE participation.  Advertisements should be 6 
published at least fourteen (14) days prior to bid/proposal opening; if you cannot advertise fourteen (14) 7 
days prior, advertisements should be published as soon as possible.  Advertisements must include that 8 
your firm is seeking DVBE participation, the project name and location, and your firm’s name, your 9 
contact person, and telephone number.  Attach copies of advertisements to this form. 10 

FOCUS/TRADE PAPER NAME CHECK ONE DATE OF 
ADVERTISEMENT 

 TRADE FOCUS  
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PART IV  – DVBE Solicitations.  List DVBE subcontractors/suppliers that were invited to bid.  Use the 1 
following instructions to complete the remainder of this section (read the three columns as a sentence 2 
from left to right).  If you need additional space to list DVBE solicitations, please use a separate page 3 
and attach to this form. 4 

IF THE DVBE….. THEN….. AND….. 
was selected to participate Check “YES” in the 

“SELECTED” column 
include a copy of their DVBE 
letter(s) from OSDS 

was NOT selected to participate Check “NO” in the “SELECTED” 
column 

state why in the “REASON NOT 
SELECTED” column 

did not respond to your 
solicitation 

Check the “NO RESPONSE” 
column. 

 

DVBE CONTACTED SELECTED REASON NOT 
SELECTED 

NO 
RESPONSE 

 YES NO   

     

     

     

     

 A copy of this form must be retained by you and may be subject to a future audit. 5 

 6 

CERTIFICATION 7 

I,       , certify that I am the bidder’s     and that I have 8 
made a diligent effort to ascertain the facts with regard to the representations made herein.  In making this 9 
certification, I am aware of section 12650 et seq. of the Government Code providing for the imposition of treble 10 
damages for making false claims. 11 

Date:    12 

Proper Name of Contractor:    13 

Signature:    14 

Print Name:    15 

Title:    16 

  17 
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EXHIBIT K TO FORM OF CONTRACT 1 
 2 

REGISTERED SUBCONTRACTORS LIST  3 
(Labor Code Section 1771.1) 4 

Date Submitted (for Updates):    5 

Contractor acknowledges and agrees that it must clearly set forth below the name and Department of Industrial 6 
Relations (DIR) registration number of each subcontractor for all tiers who will perform work or labor or render 7 
service to Contractor or its subcontractors in or about the construction of the Work at least two (2) weeks before 8 
the subcontractor is scheduled to perform work.  This document is to be updated as all tiers of subcontractors 9 
are identified. 10 

Contractor acknowledges and agrees that, if Contractor fails to list as to any subcontractor of any tier who 11 
performs any portion of Work, the Contract is subject to cancellation and the Contractor will be subjected to 12 
penalty under applicable law.   13 

If further space is required for the list of proposed subcontractors, attach additional copies of page 2 showing the 14 
required information, as indicated below. 15 

Subcontractor Name:    16 

 DIR Registration #:       17 

 Portion of Work:     18 

Subcontractor Name:    19 

 DIR Registration #:     20 

 Portion of Work:     21 

Subcontractor Name:    22 

 DIR Registration #:     23 

 Portion of Work:     24 

Subcontractor Name:    25 

 DIR Registration #:     26 

 Portion of Work:     27 

Subcontractor Name:    28 

 DIR Registration #:     29 

 Portion of Work:     30 
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Subcontractor Name:    1 

 DIR Registration #:     2 

 Portion of Work:     3 

Subcontractor Name:    4 

 DIR Registration #:     5 

 Portion of Work:     6 

Subcontractor Name:    7 

 DIR Registration #:     8 

 Portion of Work:     9 

Subcontractor Name:    10 

 DIR Registration #:     11 

 Portion of Work:     12 

Subcontractor Name:    13 

 DIR Registration #:     14 

 Portion of Work:     15 

Subcontractor Name:    16 

 DIR Registration #:     17 

 Portion of Work:     18 

Subcontractor Name:    19 

 DIR Registration #:     20 

 Portion of Work:     21 

Date:   22 

Name of Contractor:   23 

Signature:   24 

Print Name:    25 

Title:   26 
 27 

 28 
  29 
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Section 00 61 13.13 – PAYMENT BOND FORM 1 
 2 

Bond No._____________________________________ 3 
 4 
PAYMENT BOND 5 
 6 
KNOW ALL PERSONS BY THESE PRESENTS: 7 
 8 

THAT WHEREAS, Sacramento City Unified School District (the ”District”) has awarded to 9 
10 

____________________________________________________as Principal a contract dated the ________day of 11 
________________, 2___, for the furnishing if all labor, materials, equipment, transportation and services for the 12 
construction of : #0130-410 SCUSD Golden Empire Switchgear , project located in Sacramento County, California 13 
(hereinafter referred to as the “Contract”); 14 

 15 
AND WHEREAS, Principal is required to furnish a bond in connection with the Contract to secure the 16 

payment of claims of laborers, mechanics, material suppliers, and other persons as provided by law; 17 
 18 
  NOW THEREFORE, we the undersigned Principal and 19 
 20 

__________________________________________________________________________________________ 21 
as Surety, are held and firmly bound unto the District in the sum of ________________________________ 22 
DOLLARS $_________________ for which payment well and truly to be made we bind ourselves, our heirs, 23 
executors, administrators, successors, and assigns, jointly and severally, firmly by these presents. 24 

 25 
1. THE CONDITION OF THIS OBLIGATION IS SUCH, that if Principal, or its heirs, executors, 26 

administrators, successors, or assigns approved by the District or its Subcontractors shall fail to pay any of the 27 
persons named in State of California Civil Code Section 9100, or amounts due under the State of California 28 
Unemployment Insurance Code with respect to work or labor performed under the Contract, or for any amounts 29 
required to be deducted, withheld, and paid over to the State of California Employment Development Department 30 
from the wages of employees of Principal and subcontractors pursuant to Section 13020 of the State of California 31 
Unemployment Insurance Code with respect to such work and labor, that Surety will pay for the same in an amount 32 
not exceeding the sum specified in this bond, otherwise the above obligation shall become and be null and void. 33 

 34 
2.  This Bond shall inure to the benefit of any and all persons, companies and corporations entitled to file 35 

claims under California law, including but not limited to the persons named in State of California Civil Code Section 36 
9100 so as to give a right of action to such persons or their assigns in any suit brought upon this bond. 37 

 38 
3.  Surety, for value received, hereby expressly agrees that no extension of time, change, modification, 39 

alteration, or addition to the undertakings, covenants, terms, conditions, and agreements of the Contract, or to the 40 
work to be performed thereunder, shall in any way affect the obligation of this bond; and it does hereby waive notice 41 
of any such extension of time, change, modification, alteration, or addition to the undertakings, covenants, terms, 42 
conditions, and agreements of the Contract, or to the work to be performed thereunder.  Surety further waives the 43 
provisions of Section 2845 of the State of California Civil Code. 44 

 45 
4.  Amounts owed by the District to Principal under the Contract shall be used for the performance of the 46 

Contract and to satisfy claims, if any, under the Performance Bond.  By Principal furnishing and the District accepting 47 
this Payment Bond, they agree that all funds earned by Principal in the performance of the Contract are dedicated 48 
to satisfy obligations of Principal and Surety under this Bond, subject to the District’s priority to use the funds for the 49 
completion of the Work or the satisfaction of the District’s claims, including liquidated damages, under the Contract. 50 

 51 
5.  Surety’s obligations hereunder are independent of the obligations of any other surety for the payment of 52 

claims of laborers, mechanics, material suppliers, and other persons in connection with the Contract; and suit may 53 
be brought against Surety and such other sureties, jointly and severally, or against any one or more of them, or 54 
against less than all of them without impairing the District rights against the other. 55 

 56 
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6.  In the event suit is brought upon this bond, the parties not prevailing in such suit shall pay reasonable 1 
attorneys’ fees and costs incurred by the prevailing parties in such suit. 2 

 3 
 4 

7.  Correspondence or claims relating to this bond shall be sent to Surety at the address set forth below. 5 
 6 
 7 

IN WITNESS WHEREOF, we have hereunto set our hands this ______day of ______________, 20___. 8 
 9 

Principal:  ___________________________ Surety:  ___________________________ 
                         (Name of Firm)                     (Name of Firm) 
  
  
  
By:  _______________________________ By: _______________________________________ 
  
Title:  _______________________________ Title:  _____________________________________ 

 
 

 Address for Notices: 
 

 ___________________________________________ 
 ___________________________________________ 
 ___________________________________________ 
  
 Phone #_____________________________________ 

 
Fax #    _____________________________________ 

  
 Note:  Notary Acknowledgement for Surety and Surety’s 

Power of Attorney must be attached 
 
 
 
 

 
 
Address for Owner Notices: 
 

Sacramento City Unified School District 
Attn:  Chris Ralston, Assistant Superintendent – Facilities 
Support Services 
5735 47th Avenue,  
Sacramento, California 95824 
 
 
 

 

 10 
 11 

   12 
 13 
 14 
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      Section 00 61 13.16 - PERFORMANCE BOND FORM 1 
 2 
Bond No.___________________________________ 3 
  4 
KNOW ALL PERSONS BY THESE PRESENTS:   5 
 6 

WHEREAS, Sacramento City Unified School District hereinafter referred to as “District” and 7 
_____________________________________ (hereinafter referred to as “Contractor”), have entered into a written 8 
contract dated the ________day of ________________, 2___ for furnishing of all labor, materials, equipment, 9 
transportation and services for the construction of : #0130-410 SCUSD Golden Empire Switchgear . project located 10 
in Sacramento County, California (hereinafter referred to as the “Construction Contract”); and 11 

 12 
WHEREAS, Contractor is required by the terms of the Construction Contract to furnish a bond for the faithful 13 

performance of all terms and conditions of the Construction Contract; 14 
 15 
NOW, THEREFORE, Contractor, as principal, and ______________________ (hereinafter referred to as 16 

“Surety”), as Surety, are held and firmly bound unto District and Claimants, as defined herein, in the penal sum of 17 
_____________________________________DOLLARS $________________________, lawful money of the 18 
United States, for the payment of which sum well and truly to be made as provided in this Performance Bond. 19 
 20 
 1. Contractor and Surety, jointly and severally, bind themselves, their heirs, executors, administrators, 21 

successors and assigns to District for the performance of the Construction Contract, which is incorporated 22 
herein by reference. 23 

 24 
 2. If Contractor timely performs each and every obligation under the Construction Contract, including all 25 

Guarantee and/or warranty obligations, Surety and Contractor shall have no obligation under this Bond, 26 
except to participate in conferences as provided in Subparagraph 3.1. 27 

 28 
 3. Surety’s obligation under this Performance Bond shall arise after: 29 
 30 
  3.1  District has declared a Contractor Default and has notified Contractor and Surety at its address 31 

described in Paragraph 10 below that District has declared a Contractor Default and has requested 32 
and attempted to arrange a conference with Contractor and Surety to be held not later than seven 33 
days after receipt of such notice to discuss methods of performing all remaining obligations of 34 
Contractor pursuant to the Construction Contract; and 35 

 36 
  3.2  District has agreed to pay any remaining Balance of the Agreement Price, as calculated under the 37 

terms of the Construction Contract, to Surety in accordance with the terms of the Construction 38 
Contract or to a contractor selected to perform the Construction Contract in accordance with the 39 
terms of the Construction Contract with District. 40 

 41 
 4. When District has satisfied the conditions of Paragraph 3, Surety shall promptly and at Surety’s expense 42 

take one of the following actions: 43 
 44 
  4.1  Arrange for Contractor, with consent of District, to perform and complete the Construction Contract; 45 

or 46 
 47 
  4.2  Undertake to perform and complete the Construction Contract itself, through its agents or through 48 

independent contractors; or 49 
 50 

51 
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  4.3  Obtain bids or negotiated proposals from qualified contractors acceptable to District for a contract 1 
for performance and completion of the Construction Contract, arrange for a contract to be prepared 2 
for execution by District and the contractor selected with District’s concurrence, to be secured with 3 
performance and payment bonds executed by a qualified surety equivalent to the bonds issued on 4 
the Construction Contract, and pay to District the amount of damages as described in Paragraph 6 5 
in excess of the Balance of the Agreement Price, as calculated under the terms of the Construction 6 
Contract, incurred by District resulting from Contractor’s Default; or 7 

 8 
  4.4  Waive its right to perform and complete, arrange for completion, or obtain a new Contractor and with 9 

reasonable promptness under the circumstances: 10 
 11 
    .1  After investigation, determine the amount for which it may be liable to District and, as soon 12 

as practicable after the amount is determined, tender payment thereof to District; or 13 
 14 
    .2  Deny liability in whole or in part and notify District citing specific reasons therefore. 15 
 16 
 5. If Surety does not proceed as provided in Paragraph 4 within twenty days from receipt of the notice described 17 

in paragraph 3.1 (whether or not a conference has been held pursuant to paragraph 3.1), or such longer 18 
period upon which District and Surety may agree in writing, Surety shall be deemed to be in default on this 19 
Bond. If Surety proceeds as provided in Subparagraph 4.4, and District refuses the payment tendered or 20 
Surety has denied liability, in whole or in part, without further notice District shall be entitled to enforce any 21 
remedy available to District. 22 

 23 
 6. After District has declared a Contractor Default, and if Surety elects to act under Subparagraph 4.1, 4.2, or 24 

4.3 above, then the responsibilities of Surety to District shall not be greater than those of Contractor under 25 
the Construction Contract, and the responsibilities of District to Surety shall not be greater than those of the 26 
District under the Construction Contract. To the limit of the amount of this Performance Bond, but subject to 27 
commitment by District of any remaining Balance of the Agreement Price to mitigation of costs and damages 28 
on the Construction Contract, Surety is obligated without duplication for: 29 

 30 
  6.1  The responsibilities of Contractor for correction of defective Work, materials and equipment and 31 

completion of the Construction Contract, including all Guarantee and warranty obligations; 32 
 33 
  6.2  Additional legal, design professional, construction management and delay costs resulting from the 34 

Contractor’s Default, and resulting from the actions or failure to act of Surety under Paragraph 4; 35 
and 36 

 37 
  6.3  Liquidated damages, or if no liquidated damages are specified in the Construction Contract, actual 38 

damages caused by delayed performance or non-performance of Contractor. 39 
 40 
 7. Surety shall not be liable to District or others for obligations of Contractor that are unrelated to the 41 

Construction Contract, and the Balance of the Agreement Price shall not be reduced or set off on account 42 
of any such unrelated obligations. No right of action shall accrue on this Bond to any person or entity other 43 
than District or its heirs, executors, administrators or successors. 44 

 45 
 8. Surety, for value received, hereby expressly agrees that no extension of time, change, modification, 46 

alteration, or addition to the undertakings, covenants, terms, conditions, and agreements of the Contract, or 47 
to the work to be performed thereunder, shall in any way affect the obligation of this bond; and it does hereby 48 
waive notice of any such extension of time, change, modification, alteration, or addition to the undertakings, 49 
covenants, terms, conditions, and agreements of the Contract, or to the work to be performed thereunder.  50 
Surety further waives the provisions of Section 2845 of the State of California Civil Code. 51 

 52 
9. Any proceeding, legal or equitable, under this Bond may be instituted in any court of competent jurisdiction. 53 

The prevailing party in any such action shall be entitled to recover its attorneys’ fees, to be taxed as an item 54 
of costs. 55 

 56 
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10.  Notice to Surety, District or Contractor shall be mailed or delivered to the address, or sent via telecopier to 1 
the facsimile number, shown on the signature page. 2 

 3 
 4 
11. DEFINITIONS 5 
 6 
  11.1 Balance of the Agreement Price:  The total amount payable by District to Contractor under the 7 

Construction Contract after all proper adjustments have been made, including allowance to 8 
Contractor of any amounts received or to be received by District in settlement of insurance or other 9 
claims for damages to which Contractor is entitled, reduced by all valid and proper payments made 10 
to or on behalf of Contractor under the Construction Contract. 11 

 12 
  11.2 Construction Contract:  The agreement between the District and the Contractor identified on the first 13 

page of this bond, including all Contract Documents and changes thereto. 14 
 15 
  11.3 Contractor Default:  Failure of the Contractor, which has neither been remedied nor waived, to 16 

perform or otherwise to comply with the terms of the Construction Contract. 17 
 18 
 19 
 20 
CONTRACTOR, as Principal  SURETY 21 
 22 
 23 
By:   By:    24 
     25 
Its:   Its:    26 
     27 
Address:   Address:   28 
 29 
Phone #:    Phone #:    30 
 31 
Fax #:   Fax #:    32 
 33 

Note:  Notary Acknowledgement for Surety and 34 
Surety’s Power of Attorney must be attached 35 

 36 
 37 
 38 
 39 

  
 
Address for Owner Notices: 
 

 Sacramento City Unified School District 
Attn:  Chris Ralston, Assistant Superintendent – Facilities 
Support Services 

 5735 47th Avenue,  
Sacramento, California 95824 

  

 40 
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 Section 00 65 36 - GUARANTEE FORM 1 
 2 

{Print on Contractor/Subcontractor Letterhead} 3 
 4 
 ARTICLE 1. GUARANTEE FORM 5 
 6 

                                                       [Contractor's Name] hereby unconditionally guarantees that the Work 7 
performed at : #0130-410 SCUSD Golden Empire Switchgear has been done in accordance with the requirements 8 
of the Contract therefore and further guarantees the Work of the Contract to be and remain free of defects in 9 
workmanship and materials for a period of two  (2) years from and after the recordation of the Notice of Completion 10 
of the Project and completion of all Contract obligations by the Contractor, including formal acceptance of the entire 11 
Project by the District, unless a longer guarantee period is called for by the Contract Documents, in which case the 12 
terms of the longer guarantee shall govern. The Contractor specifically waives any right to claim or rely on the 13 
statutory definition of completion set forth in Civil Code section 9200.  The Contractor specifically acknowledges 14 
and agrees that completion shall mean the Contractor’s complete performance of all Work required by the Contract 15 
Documents, amendments, change orders, construction change directives and punch lists, and the District’s formal 16 
acceptance of the entire Project, without regard to prior occupancy, substantial completion doctrine, beneficial 17 
occupancy, or otherwise. The Contractor hereby agrees to repair or replace any and all Work, together with any 18 
adjacent Work which may have been damaged or displaced in so doing, that may prove to be not in accordance 19 
with the requirements of the Contract or that may be defective in its workmanship or materials within the guarantee 20 
period specified, without any expense whatsoever to the District, ordinary wear and tear and unusual abuse and 21 
neglect only excepted. The Contractor has provided contract bonds, which will remain in full force and effect during 22 
the guarantee period. 23 

 24 
The Contractor further agrees that within ten (10) calendar days after being notified in writing by the District 25 

of any Work not in accordance with the requirements of the contract or any defects in the Work, it will commence 26 
and prosecute with due diligence all Work necessary to fulfill the terms of this guarantee, and to complete the Work 27 
within a period of time stipulated in writing. In the event it fails to so comply, Contractor does hereby authorize the 28 
District to proceed to have such Work done at the Contractor’s expense and it will pay the cost thereof upon demand. 29 
The District shall be entitled to all costs, including reasonable attorneys’ fees, necessarily incurred upon the 30 
Contractor’s refusal to pay the above costs. 31 

 32 
The guarantee period for corrected defective work shall continue for a duration equivalent to the original 33 

guarantee period. 34 
 35 
Notwithstanding the foregoing paragraph, in the event of an emergency constituting an immediate hazard 36 

to the health or safety of the employees of the District, or its property or licensees, the District may undertake at the 37 
Contractor’s expense without prior notice, all Work necessary to correct such hazardous condition when it was 38 
caused by the Work of the Contractor not being in accordance with the requirements of this contract, or being 39 
defective, and to charge the same to the Contractor as specified in the preceding paragraph. 40 

 41 
The guarantee set forth herein is not intended by the parties, nor shall it be construed, as in any way limiting 42 

or reducing the District’s rights to enforce all terms of the Contract referenced hereinabove or the time for 43 
enforcement thereof. This guarantee is provided in addition to, and not in lieu of, the District’s rights on such 44 
contract. 45 

Spec Sections:  ________________________ 46 
 47 
        48 
CONTRACTOR’S SIGNATURE 49 
 50 
        51 
PRINT NAME 52 
 53 

54 
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 Section 00 72 00 - GENERAL CONDITIONS 1 

 2 

 Table of Contents 3 
 4 
 5 
 Article Subject Pages 6 
 7 
 1 Definitions and Principles of Interpretation 2-7 8 
 9 
 2 Contract Documents 8-9 10 
 11 
 3 Bonds and Bonding; Indemnification and Insurance  10-15 12 
 13 
 4 Permits, Licenses, Ordinances, and Regulations 16 14 
 15 
 5 Interpretation of Drawings and Specifications 17-18 16 
 17 
 6 Subcontractor Listing and Substitution 19-20 18 
 19 
 7 State Requirements Regarding Wages, Hours, and Equal Opportunity 21-24 20 
 21 
 8 Supervision and Labor 25-26 22 
 23 
 9 Inspection and Testing 27-29 24 
 25 
 10 Protection of Workers, Public, and Property 30-32 26 
 27 
 11 Submittals 33-39 28 
 29 
 12 Progress Payments 40-42 30 
 31 
 13 Time of Work 43-46 32 
 33 
 14 Delays and Extensions of Time 47-49 34 
 35 
 15 Changes to the Work 50-53 36 
 37 
 16 District’s Right to Carry Out the Work 54 38 
 39 
 17 Rejection and Replacement of Work and Materials 55 40 
 41 
 18 District's Right to Terminate the Contract 56-58 42 
 43 
 19 Preservation and Cleaning 59 44 
 45 
 20 Completion, Inspection and Occupancy by District 60-61 46 
 47 
 21 Contract Closeout 62-63 48 
 49 
 22 Guarantees  64 50 
 51 
 23 Claim Requirements 65-67 52 
 53 
 24 Additional Provisions 68 54 

55 
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 ARTICLE 1. DEFINITIONS AND PRINCIPLES OF INTERPRETATION 1 
 2 
Section 1.01.  Whenever the following terms, titles, or phrases are used in the Contract Documents, the intent and 3 
meaning thereof shall be as defined in this article. 4 
 5 
Section 1.02.  Architect. 6 
The “Architect” is the architectural or engineering firm engaged as an agent by the District to perform the services set 7 
forth in the Contract Documents. 8 
 9 
Section 1.03.  Architect’s Instruction Bulletin. 10 
“Architect’s Instruction Bulletins” are supplemental drawings or instructions which may be issued as necessary from 11 
time to time to make clear or define in greater detail the intent of the Contract Drawings and Specifications.   12 
 13 
Section 1.04.  Bid. 14 
“Bid” shall mean the offer of the bidder to do the work. 15 
 16 
Section 1.05.  Board of Education. 17 
“Board of Education” shall mean the duly elected officials constituting the Board of Education of the Sacramento City 18 
Unified School District. 19 
 20 
Section 1.06.  Change Order. 21 
“Change Order” shall mean a written order to the Contractor, issued after execution of the Contract, signed by the 22 
District and the Contractor, authorizing a change in the Work and/or an adjustment in the Contract Sum and/or the 23 
Contract Time.  Change Orders may incorporate CCDs, some of which require DSA approval prior to being 24 
incorporated into the Change Order. 25 
 26 
Section 1.07.   Construction Change Directive . 27 
“Construction Change Directive” or “Directive” shall mean a written order to the Contractor, issued after execution of 28 
the Contract, signed by the District or the District Representative directing a change in the Work and stating a proposed 29 
basis for adjustment, if any, in the Contract Sum or Contract Time, or both, and which shall be used in the absence of 30 
total agreement with the Contractor on the terms of a Change Order or when time does not permit processing of a 31 
Change Order prior to implementation of the change. 32 
 33 
Section 1.08.  Construction Forms Manual. 34 
The “Construction Forms Manual” is the District’s manual containing sample forms extracted from the District’s Project 35 
Management Information System which will be used during construction.   36 
 37 
Section 1.09. Contract Change Document  38 
“Contract Change Document” or “CCD” shall mean the following documents, which may be required to be submitted 39 
to DSA for approval prior to being implemented and incorporated into a Change Order: Architect’s Instruction Bulletins, 40 
Construction Change Directives, Interpretations, RFIs, or Substitutions. 41 
 42 
Section 1.10.  Contract Documents. 43 
The “Contract Documents” shall include the Notice to Bidders, the Instructions for Bidders, the Bid, the Agreement for 44 
Construction, the Performance Bond, the Payment Bond, these General Conditions, the Special Provisions, the 45 
General Requirements, the Project Labor Agreement, Exhibits, the Technical Specifications, the Contract Drawings 46 
and Plans, all duly issued pre-bid addenda, Interpretations, Change Orders, Directives, supplemental drawings, 47 
Architect’s Instruction Bulletins, the Contractor’s Guarantee and Bond, the Hazardous Materials Requirements (if any), 48 
the Construction Forms Manual, and the Contract Schedule. 49 
 50 
Section 1.11.  Contract Drawings or Plans. 51 
The “Contract Drawings” (sometimes referred to as “Drawings” or “Plans”) are the graphic and pictorial portions of the 52 
Contract Documents, showing the design, location, and dimensions of the Work, generally including plans, elevations, 53 
sections, details, schedules, and diagrams.  This information may be developed and stored in a 3D or 4D model of 54 
the Project.   55 
 56 
Section 1.12.  Contract Schedule. 57 
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The “Contract Schedule” is the schedule produced by the Contractor in response to the requirements of the Contract 1 
Documents in accordance with all District milestone and other timing requirements.  2 
 3 
Section 1.13.  Contract Sum. 4 
“Contract Sum” is the total amount payable by the District to the Contractor for the performance of the Work under the 5 
Contract Documents. The Contract Sum is the amount stated in the Agreement for Construction, including authorized 6 
adjustments thereto. 7 
 8 
Section 1.14.  Contract Time. 9 
“Contract Time” shall mean the period specified for completion of the Work, as set forth in the Agreement for 10 
Construction and adjusted by any Change Order issued pursuant to the Contract Documents. 11 
 12 
Section 1.15.  Contractor. 13 
“The Contractor” shall mean the entity that has entered into the Agreement for Construction of the Work with the 14 
District.  The Contractor is required by law to be licensed and will perform work or render services as a prime contractor 15 
in or about the construction of the Work.  16 
 17 
Section 1.16.  Date of Commencement. 18 
“Date of Commencement” is the date established in the Notice to Proceed.   19 
 20 
Section 1.17.  Date of Completion. 21 
The “Date of Completion” for the purpose of determining when the Work is complete is the date certified by the District 22 
Representative when construction of the Work is 100% complete, including acceptance by the Architect of all punch 23 
list corrections.   24 
 25 
Section 1.18.  Day. 26 
Unless otherwise expressly defined, a “day” shall mean a calendar day of 24 hours. 27 
 28 
Section 1.19.  Disabled Veteran Business Enterprise. 29 
“Disabled Veteran Business Enterprise” or “DVBE” shall mean a business concern that is certified as a DVBE by the 30 
Department of General Services, Office of Small Business and Disabled Veteran Business Enterprise Services 31 
(OSDS). 32 
 33 
Section 1.20.  District. 34 
“District” shall mean the Sacramento City Unified School District, a California school district.  The District is sometimes 35 
designated “Owner” in the Contract Documents. 36 
 37 
Section 1.21.  District Representative. 38 
“District Representative” shall mean the District‘s designated agent engaged to perform all functions delegated to the 39 
District Representative by the Contract Documents.  The District Representative may or may not be a construction 40 
manager.  The District Representative will be the Contractor’s primary contact during construction of the Project. 41 
 42 
Section 1.22.  Division of the State Architect. 43 
“Division of the State Architect” or “DSA” is the California State agency responsible for checking contract documents 44 
for compliance with Title 24, California Code of Regulations, and monitoring compliance on the construction site.   45 
 46 
Section 1.23.  Equal (as in “or equal”). 47 
“Equal” shall mean a system, process, product or material which is similar in all respects to that shown or specified 48 
but produced by a manufacturer not listed in the specification.   49 
 50 
Section 1.24.  Interpretations. 51 
“Interpretations” are all clarifications, additional instructions, and explanations issued by the Architect after award of 52 
the Contract. 53 
 54 
Section 1.25.  Materials and Equipment. 55 
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“Materials” is a generic term which shall include all building materials, articles, supplies, and equipment delivered to 1 
the project for incorporation in the Work.  “Materials” includes everything incorporated into the Work except labor, 2 
unless otherwise noted. 3 
 4 
“Equipment” shall mean all pre-manufactured or partially preassembled products or components, assembled or 5 
partially assembled before delivery to the Site. 6 
 7 
Section 1.26.  Notice to Proceed. 8 
“Notice to Proceed” is the notice given to the Contractor following execution of the Agreement for Construction and 9 
receipt of all required preconstruction submittals as itemized in the Notice of Intent to Award.  The Notice to Proceed 10 
establishes the start of the Work and authorizes the Contractor to begin construction. 11 
 12 
Section 1.27.  Project. 13 
“Project” shall mean the total design and construction of the work of improvement described in the Contract 14 
Documents, of which the Work may be the whole or a part and which may include construction by District or by 15 
separate contractors. 16 
 17 
Section 1.28.  Project Inspector. 18 
The “Project Inspector” shall mean the person or persons employed or engaged as (an) independent contractor(s) by 19 
the District to inspect the performance of the Work by the Contractor for compliance with the Contract Documents.  20 
The Project Inspector is hereby designated as an agent of the District for such purpose and no other.  The Project 21 
Inspector is supervised by, and reports to, the Architect.  The authority of the Project Inspector to monitor the work 22 
shall be strictly limited to that authority specified herein and in Title 24, California Code of Regulations, and no 23 
additional authority has been granted nor shall be inferred. 24 
 25 
Section 1.29.  Project Labor Agreement (or “PLA”). 26 
A prehire collective bargaining agreement in accordance with Public Contract Code section 2500 et seq. that 27 
establishes terms and conditions of employment for a specific construction project or projects and/or is an agreement 28 
described in Section 158(f) of Title 29 of the United States Code. 29 
 30 
Section 1.30.  Project Management Information System (PMIS). 31 
The District owned, web based, software platform equipped with a suite of applications to manage data, generate 32 
reports, schedule tasks, allocate resources, assign responsibilities, and streamline workflows throughout the project 33 
lifecycle. 34 
 35 
Section 1.31.  Proposed Change Order/Work Order. 36 
A “Proposed Change Order/Work Order” or “PCO” is the name given to a document issued by the Contractor 37 
proposing a change to the Work and stating a proposed basis for adjustment, if any, in the Contract Sum or Contract 38 
Time, or both.  A PCO shall be used by the Contractor to respond to a Request for Proposal, a Request for Information, 39 
or an Architect’s Instructional Bulletin.  A PCO is not effective to authorize the proposed change to the Work, to the 40 
Contract Sum or to the Contract Time unless it is accepted in writing by the District. 41 
 42 
Section 1.32.  Reference to Codes. 43 
Unless otherwise noted, all references to statutes are to the laws of the State of California and/or of the United States 44 
as codified in the various specified codes. 45 
 46 
Section 1.33.   Request for Information. 47 
“Request for Information” or “RFI” is the name given to a document issued by the Contractor seeking clarification 48 
and/or additional information regarding an aspect of the Work.  The response to the RFI does not constitute 49 
authorization or direction to proceed with any changed or additional work.  Changed or additional work must be 50 
separately authorized by the District. 51 
 52 

1. Should the Contractor require clarification or additional information of the Contract Documents, the 53 
Contractor will direct the request to the District Representative through the RFI Application within the 54 

District’s PMIS.  55 

 56 
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2. RFIs shall be submitted to the District Representative through the District’s PMIS. The Contractor shall 1 

describe on the RFI the problem or clarification being requested. The description provided should be 2 
complete and adequate to permit a written response without additional communications with the 3 
Contractor. The Contractor shall attach any related information or correspondence that may have been 4 
received from Subcontractors or vendors on the subject.  In instances where the Contractor believes 5 
there may be a conflict between elements of the plans and specifications, the Contractor should identify 6 
the conflict and indicate the manner in which it interprets the Contract Documents. 7 

 8 
3. The District Representative will review the request and take one or more of the following steps: 9 

a. Return the request to the Contractor for additional information. 10 
b. Forward the request to the Architect for response, copying the Project Inspector. 11 
c. Provide response and return to the Contractor with copies to the Architect and Project Inspector. 12 

 13 
4. The Architect or other appropriate party receiving the RFI, will attempt to provide a response to the 14 

District Representative within seven (7) calendar days of receipt. The District Representative will in turn 15 
review the response and forward it to the Contractor. Should the response to an RFI be required by a 16 
specific critical date the Contractor shall indicate that date on the RFI. 17 

 18 

5. If the Architect's review indicates a change or revision is necessary to the Contract Documents, the 19 
Architect will prepare the appropriate drawings and/or specifications required to define the change or 20 
revision and obtain DSA approval, if necessary. These documents will be transmitted to the District 21 
Representative for review and incorporation into the Contract Documents. The District Representative will 22 
transmit the revised documents to the Contractor. 23 

 24 
6.  If the Contractor believes the clarification or direction provided by the response to the RFI will impact 25 

the cost or schedule of the Project, the Contractor shall provide prompt notification to the District 26 
Representative, according to the General Conditions. After consultation with the Architect, the District 27 
Representative may prepare a Request for Proposal, PCO/Work Order, and/or Change Order. 28 

 29 
Section 1.34.  Request for Proposal. 30 
A “Request for Proposal” or “RFP” is the name given to a document issued by the District Representative requesting 31 
pricing information and/or an adjustment in Contract Time for a described scope of work.  An RFP is not a Change 32 
Order, a Directive, or a direction to proceed with the scope of work described in the RFP.  The Contractor’s response 33 
to the RFP shall be in the form of a Proposed Change Order. 34 
 35 
Section 1.35.  Samples. 36 
“Samples” shall mean physical examples which illustrate materials, equipment or workmanship and establish 37 
standards by which the Work will be judged. 38 
 39 
Section 1.36.  Shop Drawings. 40 
“Shop Drawings” shall mean drawings, diagrams, schedules and other data specifically prepared by the Contractor or 41 
any subcontractor, manufacturer, supplier or distributor to illustrate some portion of the Work. 42 
 43 
Section 1.37.  Site. 44 
“Site” is the area within which the Project is to be constructed and may include a laydown area or other area for use 45 
by Contractor in connection with the Contractor’s Work. 46 
 47 
Section 1.38.  Special Provisions. 48 
The “Special Provisions” are specific clauses setting forth conditions or requirements peculiar to the Work, and 49 
supplementary to the General Conditions and Technical Specifications. 50 
 51 
Section 1.39.  Specifications. 52 
“Specifications” include the Special Provisions, these General Conditions, general requirements and technical 53 
specifications applicable to the Work as they may be modified by duly executed and issued pre-bid addenda, 54 
interpretations, and other modifications approved by the District pursuant to a Change Order. 55 
 56 
Section 1.40.  Subcontractor. 57 
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“Subcontractor” shall mean each person or firm who is required by law to be and who is licensed to and will perform 1 
work, labor, or render services to the Contractor in or about the construction of the Work, or who, under subcontract 2 
to the Contractor, fabricates and installs a portion of the work or improvement. 3 
 4 
Section 1.41.  Submittal. 5 
“Submittal” shall mean all product data, shop drawings, manufacturers’ instructions, samples, substitution requests, 6 
and all other submissions that the Contractor is required to provide to the District and/or the Architect. 7 
 8 
Section 1.42.  Substitution. 9 
“Substitution” shall mean a request to approve a system, process, product, or material similar in form or function and 10 
equal in quality and performance to that shown or specified, but differing in some element, e.g., manufacturer, chemical 11 
composition, mechanism of action, surface finish, dimensions, durability, or other requirements.   12 
 13 
Section 1.43.  Work. 14 
The “Work” shall mean that scope of work to be performed by the Contractor, including all labor, materials, equipment, 15 
and services provided or to be provided by the Contractor to fulfill its obligations.  The Work may constitute the whole 16 
or a part of the Project. 17 

18 
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 ARTICLE 2.  CONTRACT DOCUMENTS 1 
 2 
Section 2.01.  The Contract. 3 
The Contract Documents form the Contract for Construction.  This Contract represents the entire and integrated 4 
agreement between the District and the Contractor and supersedes all prior negotiations, representations or 5 
agreements, either written or oral.  The Contract may be amended or modified only by a Change Order.  Nothing 6 
contained in the Contract Documents shall create any contractual relationship between the District, the District 7 
Representative, or the Architect and any Subcontractor or sub-subcontractor, or between the District Representative 8 
or the Architect and the Contractor. 9 
 10 
Section 2.02.  General Intent of Contract Documents. 11 
It is the overriding intent of the Contract Documents that the work performed shall result in a complete and operable 12 
project in satisfactory condition for occupancy, with all mechanical equipment in functional operating condition and fit 13 
for the use for which it is intended, and which complies in all respects with the Contract Documents.  No extra 14 
compensation will be allowed for anything omitted but fairly implied to be included in the Contract Documents.  The 15 
prices paid for the various items in the bid shall include full compensation for furnishing all labor, materials, tools, 16 
equipment and incidentals, and doing all items necessary to complete the Work as provided by the Contract 17 
Documents. 18 
 19 
Section 2.03.  Labor and Materials. 20 
Unless otherwise provided in the Contract Documents, the Contractor shall provide and pay for all labor, materials, 21 
equipment, tools, construction equipment and machinery, water, light, heat, utilities, transportation and other facilities 22 
and services necessary for the execution and completion of the Work in accordance with the Contract Documents and 23 
any applicable code or statute, whether or not specifically described herein, as long as same is reasonably inferable 24 
there from as being necessary to produce the intended results, whether temporary or permanent, and whether or not 25 
incorporated or to be incorporated in the Work. 26 
 27 
Section 2.04.  Complementary Feature of Various Parts of Contract Documents. 28 
The Contract Documents, including the Specifications and Plans and Drawings, are complementary and what is called 29 
for by any one shall be as binding as if called for by all.  In case of conflict, large scale (detail) Drawings shall govern 30 
over small-scale Drawings, the Specifications shall govern over both the Construction Administrative Procedures 31 
Manual and the Contract Drawings except as noted below, special provisions shall govern over both the  Contract 32 
Drawings and the general conditions, and subsequent addenda, Interpretations, or approved change orders shall 33 
govern over the original documents, unless a different order of precedence is noted elsewhere in conjunction with a 34 
specific portion of the documents. 35 
 36 
In case of conflict between the Drawings and Specifications, the Drawings shall govern in matters of quantity and size, 37 
the Specifications in matters of quality.  In case of conflict within the Drawings involving quantities or within the 38 
Specifications involving quality, the greater quantity and the higher quality shall be provided. 39 
 40 
Where on any Drawing a portion of the Work is drawn out and the remainder is indicated in outline, the drawn-out 41 
parts shall apply to all other like portions of the Work.  Where ornament or other detail is indicated as starting, such 42 
detail shall be continued throughout the courses or parts in which it occurs and shall also apply to other similar parts 43 
in the Work, unless otherwise indicated. 44 
 45 
Scale drawings, full-size details, and specifications are intended to be fully coordinated and to agree.  Where not 46 
specifically stated otherwise, all work and materials necessary for each unit of construction, even though only briefly 47 
mentioned or indicated, shall be furnished and installed fully and completely, including, but not limited to, the 48 
manufacturer’s instructions and/or recommendations, as part of this Contract. 49 
 50 
Any material specified by reference to the number, symbol, or title of a specified standard such as a Commercial 51 
Standard, a Federal Specification, a trade association standard, or other similar standards, shall comply with the 52 
requirements in the latest approved revision thereof and any amendments or supplements thereto in effect on the date 53 
of Notice to Bidders, except as limited to type, class, or grade, or modified in such reference.  The standards referred 54 
to, except as modified in the Specifications, shall have full force and effect as though printed in these Specifications. 55 
 56 
Section 2.05.  Ownership and Use of Documents. 57 
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All original Drawings and Specifications prepared by the Architect are and shall remain the property of the District.   1 
 2 
Section 2.06.  Successors and Assigns. 3 
The District and the Contractor each binds itself, its partners, successors, assigns and legal representatives to the 4 
other party hereto and to the partners, successors, assigns and legal representatives of such other party in respect to 5 
all covenants, agreements and obligations contained in the Contract Documents.  The Contractor shall not assign the 6 
Contract or sublet it in whole or part without the written consent of the District, which consent is granted for 7 
Subcontractors listed in Contractor’s Bid for the portion of Work for which they were listed, nor shall the Contractor 8 
assign any moneys due or to become due to it hereunder without the prior written consent of the District. 9 
 10 
Section 2.07.  Written Notice. 11 
Written notice may be accomplished by personal delivery, overnight mail, or delivery receipt email with a copy by U.S. 12 
Mail.  The written notice shall become effective upon delivery.  Delivery is complete when the notice is hand delivered 13 
to Contractor’s home office, job-site office, or to Contractor’s superintendent; or one business day after mailing by 14 
overnight mail; or upon actual delivery as evidenced by a delivery receipt. 15 
 16 
Section 2.08.  Rights and Remedies. 17 
The duties and obligations of the Contractor imposed by the Contract Documents and the rights and remedies of the 18 
District available there under shall be in addition to and not a limitation of any duties, obligations, rights, and remedies 19 
otherwise imposed or available by law. 20 
 21 
The failure of the District, the District Representative, the Project Inspector or the Architect to insist in any one or more 22 
instances upon the strict performance of any one or more of the provisions of this Contract or to exercise any right 23 
herein contained or provided by law, shall not be construed as a waiver or relinquishment of the performance of such 24 
provision or right(s) or of the right to subsequently demand such strict performance or exercise such right(s) and the 25 
rights shall continue unchanged and remain in full force and effect. 26 
 27 
The Contractor agrees that it can be adequately compensated by money damages for any breach of this Contract 28 
which may be committed by the District and hereby agrees that no default, act, or omission of the District, the District 29 
Representative, the Project Inspector, or the Architect, shall constitute a material breach of the Contract entitling the 30 
Contractor to cancel or rescind the provisions of the Contract or to suspend or abandon performance of all or any part 31 
of the Work.  The Contractor hereby waives any and all rights and remedies to which it might otherwise be or 32 
become entitled, saving only its right to money damages. 33 
 34 
Section 2.09.  Unenforceability of any Clause. 35 
If any clause or provision of the Contract Documents is held to be unenforceable or invalid, then that provision of the 36 
Contract shall be stricken and the remaining portion shall remain in full force and effect. 37 

38 
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 ARTICLE 3.  BONDS AND BONDING; INDEMNIFICATION AND INSURANCE 1 
 2 
Section 3.01.  Bonds:  Time to Submit. 3 
Within ten (10) days after receipt of Notice of Intent to Award, and before the District will execute the Agreement for 4 
Construction, the Contractor to whom the Work is awarded shall furnish and deliver to the District bonds as set forth 5 
below in Sections 3.03, 3.04 and 3.05, except that contracts for amounts less than $25,000 will not be required to be 6 
accompanied by bonds. 7 
 8 
Section 3.02.  Qualifications of Surety. 9 
All bonds shall be duly executed by a responsible corporate surety listed in the current version of the United States 10 
Department of the Treasury circular entitled “Companies Holding Certificates of Authority as Acceptable Sureties on 11 
Federal Bonds and as Acceptable Reinsuring Companies,” admitted by the State of California Department of 12 
Insurance to do business in the State of California and acceptable to District. 13 
 14 
Section 3.03.  Performance Bond. 15 
The Contractor shall submit a faithful Performance Bond in substantially the form provided with the Contract 16 
Documents, conditioned upon the faithful performance by the Contractor of all requirements of the Contract 17 
Documents, and in an amount of no less than one hundred percent (100%) of the total Contract Sum. 18 
 19 
Section 3.04.  Labor and Materials Payment Bond. 20 
The Contractor shall also submit a payment bond in substantially the form provided with the Contract Documents, 21 
which in all respects complies with California Civil Code sections 9550, 9552, and 9554 (“Payment Bond”), in an 22 
amount of no less than one hundred percent (100%) of the Contract Sum. 23 
 24 
Section 3.05.  Not Used. 25 
 26 
Section 3.06.  Additional Bonding Requirements. 27 
All bonds submitted shall include the following: 28 
 29 

1.  Full name and address of the Contractor, Surety, and District 30 
2.  Contract Date 31 
3.  Exact Contract Sum 32 
4.  Bid package number. 33 
5.  Signature of the Contractor 34 
6. Signature of authorized Surety representative. 35 
7.  Notarization of the Contractor and Surety 36 
8.  Power of Attorney 37 
9.  Local contact for Surety, with name, phone number, and address to which legal notices may be sent 38 

 39 
Section 3.07.  Bond Costs in Bids. 40 
All costs for applicable Payment Bonds and Performance Bonds shall be included in the Bid amount, and shall be 41 
included in the base bid if bid alternates are used. 42 
 43 
Section 3.08.  Indemnification.   44 
To the fullest extent permitted by law, the Contractor shall defend with counsel acceptable to the District, indemnify 45 
and save harmless the District, the District Representative, and the Architect and any of their respective officers, 46 
agents, and employees (“Indemnified Parties”) from and against, any and all losses, claims, demands, damages, 47 
costs, expenses, attorney’s fees, or liability of every nature arising out of or in any way connected with the performance 48 
or attempted performance of the provisions hereof, or in any way arising out of or connected with this Contract, 49 
including but not limited to, equitable relief, stop notice actions, or any acts or omissions, any wrongful act, or any 50 
negligent act or omission to act, whether active or passive, on the part of the Contractor or any of its agents, 51 
employees, independent contractors, subcontractors or suppliers; provided, further, without limiting the foregoing, that 52 
the defense and indemnity is intended to apply to any wrongful acts, or any actively or passively negligent acts or 53 
omissions to act, committed jointly or concurrently by the Contractor and the Contractor’s agents, employees, 54 
independent contractors, or subcontractors or suppliers, and the District, its agents, employees, or independent 55 
contractors.  Nothing contained in the foregoing indemnity provisions shall be construed to require the Contractor to 56 
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indemnify any of the Indemnified Parties in contravention of Section 2782 of the Civil Code for the active or sole 1 
negligence or willful misconduct of the District. 2 
 3 
To the fullest extent permitted by law, the Contractor’s duty to defend shall extend, without limitation, to any suit or 4 
action founded upon any losses, claims, demands, damages, costs, expenses, attorney’s fees, or liability of every 5 
nature arising out of or in any way connected with the performance or attempted performance of the provisions hereof, 6 
or in any way arising out of or connected with this Contract.  7 
 8 
The defense and indemnity obligations expressly extend to and include any and all claims, demands, damages, costs, 9 
expenses, or liability occasioned as a result of damages to adjacent property caused by the conduct of the Work. 10 
 11 
The defense and indemnity obligations expressly extend to and include any and all claims, demands, damages, costs, 12 
expenses, or liability occasioned as a result of the violation by the Contractor, the Contractor’s agents, employees, or 13 
independent contractors, subcontractors of any level, or suppliers of any provisions of federal, state or local law, 14 
including applicable administrative regulations. 15 
 16 
The defense and indemnity obligations also expressly extend to and include any claims, demands, damages, costs, 17 
expenses, or liability occasioned by injury to or death of any person, or any property damage to property owned by 18 
any person while on or about the Site or as a result of the Work, whether such persons are on or about the Site by 19 
right or not, whenever the Work is alleged to have been a contributing cause in any degree whatsoever. 20 
 21 
In claims against any person or entity herein indemnified that are made by an employee of the Contractor or an 22 
employee of any of the Contractor’s agents, independent contractors, subcontractors or suppliers, a person indirectly 23 
employed by the Contractor or by any of the Contractor’s agents, independent contractors, subcontractors or suppliers, 24 
or anyone for whose acts the Contractor or any of the Contractor’s agents, independent contractors, subcontractors 25 
of any level, or suppliers may be liable, the defense and/or indemnification obligation herein shall not be limited by any 26 
limitation on amount or type of damages, compensation, or benefits payable by or for the Contractor or the Contractor’s 27 
agents, independent contractors, subcontractors of any level, or suppliers under workers’ compensation acts, disability 28 
acts, or other employee benefit acts. 29 
 30 
The defense and indemnification obligations herein shall not be limited by any assertion or finding that the person or 31 
entity indemnified is liable by reason of a non-delegable duty. 32 
 33 
The defense and indemnities set forth herein shall not be limited by the insurance requirements set forth in the Contract 34 
Documents. 35 
 36 
The defense and indemnification requirements herein set forth shall extend to claims occurring after this Contract is 37 
terminated as well as while it is in force. 38 
 39 
Section 3.09.  Indemnification of Adjacent Property Owners. 40 
In the event the Contractor enters any agreement with the owners of any adjacent property to enter upon or adjacent 41 
to such property for the purpose of performing this Contract, the Contractor shall fully indemnify, defend, and save 42 
harmless such person, firm, corporation, or state or other governmental agency which owns or has any interest in the 43 
adjacent property.  The form and content of the indemnification agreement shall be approved by the District prior to 44 
commencement of any work on or about such property.  These provisions shall be in addition to any other requirements 45 
of the owners of adjacent property. 46 
 47 
Section 3.10.  Insurance. 48 
 49 
The Contractor shall obtain and maintain, at its sole cost and expense, all insurance required by Sections 3.13 through 50 
3.15.  The required insurance shall be maintained by Contractor in full force and effect at all times during prosecution 51 
of the Work and, with the exception of Builder’s Risk, for two (2) years after the final completion and acceptance thereof 52 
by District.  Certificates of such insurance and copies of the insurance policies and required endorsements, including 53 
but not limited to Additional Insured Endorsements and Waivers of Subrogation in favor of District, the Architect, the 54 
Construction Manager, and any other District consultants and their officers, directors, agents, employees, and 55 
volunteers (“Additional Insureds”), shall be delivered to the District within ten (10) days of the Notice of Intent to Award 56 
the Contract, and before execution of the Agreement for Construction by the District. Insurance Certificates must 57 
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indicate Bid Package number and school name. If District requests copies of any insurance policy, Contractor agrees 1 
to provide certified copies within thirty (30) days of the District’s request. 2 
 3 
Every policy shall be endorsed to state that it shall not be assigned, canceled, or materially reduced in coverage 4 
without thirty (30) days’ prior written notice to District, or ten (10) days’ written notice for non-payment of premium.   5 
The required insurance shall be with carriers and on forms acceptable to the District and shall be subject to the 6 
approval of the District.   7 
 8 
Failure of Contractor to maintain all required insurance during the entire Contract Time shall constitute a default 9 
entitling the District to all rights and remedies that exist in the Contract Documents and/or by law. 10 
 11 
The requirements as to the types and limits of insurance coverage, and any approval of said insurance by the District, 12 
is not intended and shall not in any manner limit or qualify the liabilities and obligations pursuant to this Agreement. 13 
 14 
Section 3.11.  Subcontractor’s Insurance.   15 
The Contractor shall not allow any Subcontractor to commence work on its subcontract until the Subcontractor has 16 
provided the insurance specified below.  The Contractor shall require each of its Subcontractors to procure and to 17 
maintain, during the life of the subcontract and for two (2) years after completion of the Project, bodily and personal 18 
injury liability and property damage insurance, and workers’ compensation insurance, of the type and in the same 19 
amount as specified herein, including, without limitation, the requirement that the Subcontractor’s policy shall be 20 
endorsed (1) to include by name the Additional Insureds and shall provide that they are primary, with any insurance 21 
maintained by District as non-contributory and will have severability of interest endorsement, and (2) to waive all rights 22 
of subrogation against the Additional Insureds for losses arising from work performed by the Contractor for the District 23 
. 24 
 25 
Should any subcontractor’s work include any elements that may give rise to a pollution claim, the subcontractor shall 26 
be required to carry Pollution Liability coverage with limits of at least $2,000,000 per pollution event.  The District may 27 
require higher limits by written request.  The policy shall be endorsed to include by name the Additional Insureds as 28 
additional insureds and shall include a waiver of subrogation endorsement in favor of the Additional Insureds.  29 
 30 
Should any Subcontractor maintain broader coverage and/or limits than those required herein, those limits/coverages 31 
shall be made available to the District.  Upon written request by Contractor on behalf of any identified subcontractor(s), 32 
the District may, in its sole and absolute discretion, agree in writing to CGL limits for the identified subcontractor(s) 33 
that are half of that required from the Contractor. 34 
 35 
Contractor shall not allow any subcontractor to commence work until the subcontractor has provided Contractor with 36 
a signed statement acknowledging compliance with Section 3700 of the Labor Code, as required in Section 3.13.    37 
 38 
It shall be the responsibility of the Contractor to ensure that all subcontractors comply with all insurance requirements, 39 
and to verify their compliance when requested by the District. 40 
 41 
If requested by the District, the Contractor shall deliver certificates of insurance or copies of the insurance policies and 42 
endorsements of all Subcontractors; provided, however, that this authority shall not relieve the Contractor of its 43 
obligation to ascertain the existence of such insurance. 44 
 45 
Section 3.12.  Not Used. 46 
 47 
Section 3.13.  Workers’ Compensation and Employers’ Liability Insurance. 48 
In accordance with the provisions of Section 3700 of the Labor Code, the Contractor, and each subcontractor, shall 49 
secure the payment of compensation to its employees.  The Contractor and each subcontractor shall provide workers’ 50 
compensation insurance and occupational disease insurance as required by law and employers liability insurance with 51 
minimum limits of $1,000,000 covering all workplaces involved in the Contract Documents. 52 
 53 
The Contractor shall sign and file with the District the following certificate on the form provided by the District:   54 
 55 

I am aware of the provisions of Section 3700 of the Labor Code which require every employer 56 
to be insured against liability for workers’ compensation or to undertake self-insurance in 57 
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accordance with the provisions of that Code, and I will comply with such provisions before 1 
commencing the performance of the work of this Contract. 2 

 3 
The Contractor shall require each subcontractor to file such statement prior to allowing that subcontractor to 4 
commence work. 5 
 6 
The Contractor shall furnish a certificate of insurance or a certificate of permission to self-insure under the Workers’ 7 
Compensation and Employers’ Liability Insurance statutes of the State of California.  The certificate shall provide that 8 
at least thirty (30) days’ prior written notice shall be served on District prior to the cancellation or change of such 9 
insurance or self-insurance.  Said certificate shall also provide that the insurer shall waive all rights of subrogation 10 
against the Additional Insureds for losses arising from work performed by the Contractor for the District.  Such 11 
insurance shall be delivered to the District Representative within ten (10) days of being notified of the intent to award 12 
the Contract, and before the District will execute the Agreement for Construction. 13 
 14 
Section 3.14.  Liability Insurance. 15 
Insurance is to be placed with insurers approved by the State of California Department of Insurance and with a Bests’ 16 
rating of no less than (A-) Level VII. 17 
 A. The Contractor and its Subcontractors shall procure and maintain insurance on all of their operations during 18 

the progress of the Work, with reliable insurance companies, on forms acceptable to District, for the following 19 
minimum insurance coverages: 20 

 21 
  1. Commercial General Liability: Occurrence form insurance policy (ISO CG 00 01 or equivalent) covering 22 

all operations by or on behalf of Contractor, not excluding coverage for:  23 
a. Premises and Operations 24 
b. Products and Completed Operations 25 
c. Contractual Liability insuring the obligations assumed by the Contractor in this Agreement or 26 

Blanket Contractual Liability Coverage 27 
d. Broad Form Property Damage (including Completed Operations) 28 
e. Explosion, Collapse, Subsidence, and Underground Hazards 29 
f. Personal Injury Liability  30 

 31 
Commercial General Liability Limits shall not be less than: 32 

$2,000,000 Each Occurrence (Combined Single Limit for Bodily Injury & Property Damage) 33 
  $2,000,000 Personal Injury Liability Each Occurrence 34 
  $4,000,000 Aggregate for Products and Completed Operations 35 
  $4,000,000 General Aggregate 36 
 37 
The required General Liability limits must be present on the primary General Liability policy and cannot 38 
be met with Excess Liability limits. 39 

 40 
  2. Commercial Automobile Liability: Insurance policy (ISO CA 00 01 or equivalent) covering Bodily Injury, 41 

Property Damage, and Contractual Liability coverage for “Any Auto” (Symbol 1) which includes coverage 42 
for all owned, hired, borrowed, and non-owned automobile, trailer, and equipment with combined bodily 43 
injury and property damage liability of not less than $1,000,000. 44 

 45 
3. Pollution Liability: Should the scope of work include any elements that may give rise to a pollution claim, 46 

the Contractor shall be required to carry Pollution Liability coverage with limits of at least $5,000,000.  The 47 
District may require higher limits by written request.  The policy shall be endorsed to include by name the 48 
Additional Insureds as additional insureds and shall include a waiver of subrogation endorsement in favor 49 
of the Additional Insureds. 50 
 51 

4. Additional coverages and/or limits may be required in the Special Provisions, Section 00 73 00.  If the 52 
Special Provisions require limits of general liability and automobile liability insurance exceeding those 53 
stated above, the Contractor shall carry excess or umbrella liability insurance providing excess coverage 54 
at least as broad as the underlying coverage with a limit equal to the amount stated in the Special 55 
Provisions per occurrence and aggregate. 56 

 57 
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5. Any excess liability coverage used to supplement the general and automobile liability must either (1) be 1 
from the same carrier as the primary insurance, or (2) include the policy statement wherein it describes 2 
what the underlying primary coverage must be before the excess liability coverage takes effect. 3 

 4 
 B. The following terms shall be included in the General Liability and Auto Liability insurance, either within the 5 

policy or by endorsement: 6 
 7 
  1. All policies shall be endorsed to include by name the Additional Insureds and shall provide that they are 8 

primary with any insurance, self-insurance, or Memorandum of Liability Coverage maintained by District 9 
as non-contributory.  Such policies will have severability of interest endorsement. 10 

 11 
  2. Except with respect to bodily injury and property damage included within the Products and Completed 12 

Operations hazards, the aggregate limit established under Section 3.14 shall apply separately to the 13 
Contractor’s Work under this agreement.  All liability insurance shall be written on an occurrence basis. 14 
“Modified Occurrence” and “Sunset” type clauses are not acceptable. 15 

 16 
  3. Any failure to comply with reporting provisions of the policies shall not affect coverage provided to the 17 

Additional Insureds. 18 
 19 
  4. General Liability Coverage shall state that the Contractor’s insurance shall apply separately to each 20 

insured against whom claim is made or suit is brought, except with respect to the limits of the insurer’s 21 
liability, and shall contain a severability of interest/cross liability clause to the effect that each Insured and 22 
Additional Insured is covered as if separate policies had been issued to each. 23 

 24 
5.  Each insurer(s) issuing the required policies shall, by policy provisions or by separate endorsement, agree 25 

to waive all rights of subrogation against the Additional Insureds for losses arising from work performed 26 
by the Contractor for the District.  The General Liability waiver of subrogation must apply to Ongoing 27 
Operations as well as Completed Operations. 28 
 29 

6.  The policy(ies) shall provide, by policy provisions or endorsement, that it is primary insurance and that 30 
any insurance or self-insurance fund maintained by or available to the Additional Insureds shall be in 31 
excess of the Contractor’s insurance and shall not be called upon to contribute to a loss covered by the 32 
policy. 33 

 34 
  7. The policy(ies) must provide, by policy provisions or endorsement, that it shall not be canceled, 35 

suspended, voided, or materially changed,  nor may the “retroactive date” of the policy or any renewal or 36 
replacement policy be changed, without thirty (30) days’ prior written notice to the District (ten [10] days 37 
for non-payment of premium).  The standard cancellation clause on the certificate shall read: 38 

 39 
    Should any of the above-described policies be canceled before the expiration date 40 

thereof, the issuing company will mail 30 days written notice to the certificate holder. 41 
   42 
  8. The contractual liability coverage may be either on a blanket basis or a policy which specifically identifies 43 

this Agreement with a contractual liability endorsement. 44 
 45 
  9. Any deductibles or self-insured retentions must be declared to and approved by the District; the District 46 

generally will not approve deductibles or self-insured retentions greater than $50,000.  Any and all 47 
deductibles or self-insurance retentions in the above-described liability insurance policies shall be 48 
assumed by and be for the account of, and at the sole risk of the Contractor. 49 

 50 
10. All policies and endorsements are subject to approval at the sole discretion of the District.  Endorsements 51 

with expiration dates will not be accepted. 52 
 53 
Section 3.15.  Builder’s Risk Insurance. 54 
The Contractor shall, at its sole expense, purchase, maintain, and keep in force at all times during the term of the 55 
Contract and until the date of transfer of the insurable interest to and acceptance by the District, a Builder’s 56 
Risk/Installation Floater policy (Property Insurance).  Such insurance shall protect the District, the Contractor, 57 
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Subcontractors, sub-subcontractors, and material suppliers at every tier, as their interests may appear, from loss or 1 
damage to work in the course of construction.  Property insurance shall be on a "Special Form" or equivalent policy 2 
and shall include, without limitation, insurance against the perils of fire (with extended coverage) and physical loss or 3 
damage including, without duplication of coverage, theft, vandalism, malicious mischief, collapse, flood, windstorm, 4 
falsework, mechanical breakdown or electrical damage including testing and startup, magnetic disturbance, changes 5 
in temperature or humidity,  temporary buildings, loss that ensues from defective material or workmanship, explosion, 6 
and debris removal including demolition occasioned by enforcement of any applicable legal requirements, and shall 7 
cover reasonable compensation for the District’s Representative's, District Architect's, Construction Manager’s, other 8 
District Consultants’ and Contractor's services and expenses required as a result of such insured loss in the amount 9 
of one hundred percent (100%) of the replacement cost of the Project. In addition there shall be coverage in the 10 
amount of twenty percent (20%) of the replacement cost for Extra Expense and Loss of Use and thirty percent (30%) 11 
of the replacement cost for Soft Costs coverage.  Unless expressly required in the Special Provisions, Property 12 
Insurance shall not include coverage for earthquake or other losses caused by “Acts of God,” as defined by California 13 
Public Contract Code section 7105. 14 
 15 

A. The following terms shall apply to such coverage: 16 
 17 

1. Coverage shall be written on a completed value, non-reporting form, on a replacement cost basis, and 18 
shall cover the property against all risks of physical loss or damage identified above. 19 

 20 
2. The property covered shall include the Work, including any materials, equipment, or other items to be 21 

incorporated therein while the same are located at the construction site, with reasonable sub-limits for 22 
materials stored offsite or while in transit.  The policy shall contain a provision that Contractor and the 23 
District are Named Insureds under this policy and that the Subcontractors, sub-Subcontractors, and 24 
Material Suppliers at every tier are Named Insureds or Additional Insureds as their interest may appear. 25 
A loss insured under the Builder’s Risk/Installation Floater policy shall be adjusted by Contractor as 26 
fiduciary and made payable to Contractor as fiduciary for the insureds, as their interests may appear, 27 
subject to requirements of any applicable mortgagee clause.  Contractor shall pay subcontractors their 28 
just shares of insurance proceeds received by Contractor, and by appropriate agreements, written where 29 
legally required for validity, shall require subcontractors to make payments to their sub-subcontractors in 30 
similar manner. 31 

 32 
3. When stated in the Special Provisions (Section 00 73 00), Builder’s Risk insurance shall include Delay in 33 

Opening coverage with limits of liability, and for the period of time, as set forth in the Special Provisions.  34 
Coverage shall include interest and/or principal payments that become due and payable by the District 35 
upon completion of construction or other date as set forth in the Special Provisions, debt service, expense, 36 
loss of earnings or rental income or other loss incurred by the District, without deduction, due to the failure 37 
of the Project being completed on schedule. 38 

 39 
4. The policy shall be endorsed to name the District as an additional payee. 40 
 41 
5. The maximum deductible under this policy shall be one hundred thousand dollars ($100,000).  All 42 

deductibles shall be borne solely by Contractor, and the District shall not be responsible to pay any 43 
deductible in whole or in part. 44 

 45 
B. If not covered by Builder’s Risk insurance or any other property or equipment insurance required by the 46 

Contract Documents, the Contractor shall, at its sole expense, purchase, maintain and keep in force at all 47 
times during the term of the Contract property insurance (equal to one hundred percent (100%) of the contract 48 
value) for portions of the Contractor’s work and/or equipment to be incorporated therein stored offsite or in 49 
transit. 50 

 51 
C. The insurer shall, by separate endorsement or policy provisions, agree to waive all rights of subrogation 52 

against the District, the Additional Insureds, the Contractor, Subcontractors, sub-Subcontractors, and material 53 
suppliers at every tier for losses covered by the policy. If the policies of insurance referred to in this Section 54 
require an endorsement or consent of the insurance company to provide for continued coverage where there 55 
is a waiver of subrogation, the owners of such policies will cause them to be so endorsed to obtain such 56 
consent. 57 
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 1 
D. Contractor shall provide a copy of the Builder’s Risk/Installation Floater policy to the District for approval. 2 
 3 
E. The District shall maintain in effect during the time for performance under the Contract Documents property 4 

insurance, including the perils of fire and flood on all pre-existing utilities, buildings, structures, paving, and 5 
equipment on the Site.   6 

 7 
 8 
  9 
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ARTICLE 4.  PERMITS, LICENSES, ORDINANCES, AND REGULATIONS 1 
 2 
Section 4.01.  Basic Standard. 3 
The Contractor shall conduct the Work so that all laws and ordinances for the protection of the public and the workers 4 
shall be obeyed fully both by the Contractor and by all subcontractors on the Site. 5 
 6 
The Contractor shall comply with the requirements of the California State Licensing Board and have a valid contractor’s 7 
license which is to be active as to the date of the receipt of bids and maintained in “Good Standing” from the receipt 8 
of bids throughout the Project.   9 
 10 
The Contractor, and any subcontractor of any level, shall be registered pursuant to Labor Code section 1725.5 prior 11 
to engaging in the performance of any Work, and shall maintain current registration throughout the term of this 12 
Contract.  13 
 14 
Section 4.02.  Permits. 15 
The District will pay all fees required by the Division of the State Architect, Department of General Services, State of 16 
California.  The District will reimburse the Contractor for utility connection fees, encroachment permits, and utility 17 
service charges other than temporary utility charges, unless otherwise indicated, that are necessary for the completion 18 
of the Work.  All other fees and permits shall be at the expense of the Contractor.  Proper documentation of fee, permit, 19 
and utility service charges shall be submitted to the District through the District Representative.  No mark-up shall be 20 
allowed the Contractor on these reimbursable charges. 21 
 22 
The Contractor shall give all notices and comply with all laws, ordinances, rules, regulations, or orders of any public 23 
authority bearing on the performance of the Work.  24 
 25 
Except as provided above, the District shall secure and pay for necessary approvals, easements, assessments, and 26 
charges required for the construction, use, or occupancy of permanent structures or for permanent changes in existing 27 
facilities. 28 
 29 
Section 4.03.  Compliance with Laws and Regulations. 30 
The Contractor shall keep itself fully informed of and shall observe and comply with, and shall cause any and all 31 
subcontractors employed by it or under it to observe and comply with all federal and state laws, and county or municipal 32 
ordinances, regulations, orders, and decrees which in any manner affect those engaged or employed on the Work, or 33 
the materials used in the Work, or in any way affect the conduct of the Work. 34 
 35 
All work shall be performed in accordance with the rules and regulations, Title 24, Parts 1-5 and 9, California Code of 36 
Regulations, and Division of the State Architect, and a copy shall be kept on the job at all times during construction. 37 

38 
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 ARTICLE 5.  INTERPRETATION OF DRAWINGS AND SPECIFICATIONS 1 
 2 
Section 5.01.  Familiarity with Project Site Conditions and Contract Documents. 3 
By submitting its Bid, Contractor represented that it had visited the Site, was satisfied as to the nature and location of 4 
the Work, was satisfied as to the character, quality and quantity of the Work, had become familiar with the local 5 
conditions under which the Work is to be performed, had made whatever contact and investigation with utility 6 
companies that it deemed necessary, and had correlated its Site observations with the requirements of the Contract 7 
Documents.  Failure to visit the Site does not relieve the Contractor of responsibility for observing and considering 8 
those conditions which a qualified contractor would have observed. 9 
 10 
Section 5.02.  Subsurface Conditions. 11 
Where investigations of subsurface conditions have been made by or on behalf of the District with respect to 12 
subsurface conditions, utilities, foundations, or other structural designs, and that information is shown on the Drawings 13 
or Plans, it represents only a statement by the District as to the character of the materials which have been 14 
encountered by the District’s investigation.  If provided during bidding, this information was only included for the 15 
convenience of bidders, including the Contractor. 16 
 17 
Investigations of subsurface conditions are made for the purpose of design only.  The District assumes no 18 
responsibility with respect to the sufficiency or accuracy of borings or of the log of test borings or other preliminary 19 
investigations or of the interpretation thereof.  There is no guaranty, express or implied, that the conditions indicated 20 
are representative of those existing throughout the Project or the Work, or any part of the Project or the Work, or that 21 
unanticipated conditions may not occur.  When a log of test borings, soils studies, and/or any other report of subsurface 22 
conditions is included with the Drawings or Plans, it is expressly understood that such log, soils studies, and/or report 23 
of subsurface conditions does not constitute a part of the Contract Documents, represents only an opinion of the 24 
District as to the character of the materials to be encountered, and is included in the Drawings or Plans only for the 25 
convenience of bidders, including the Contractor.  Making such information available to bidders, including Contractor, 26 
is not to be construed in any way as a waiver of the provisions of these General Conditions, and bidders, including 27 
Contractor, must satisfy themselves through their own investigations as to the conditions to be encountered. 28 
 29 
Section 5.03.  Sections of Drawings and Specifications. 30 
For convenience, the specifications and drawings in the Contract Documents are arranged in several sections, but 31 
this separation shall not be considered as the limits of the work required of any separate trade.  The scope of work is 32 
that indicated in Specification 00 73 00 Special Provisions, Article 1, Scope of Work.  The terms and conditions of the 33 
work to be performed by any Subcontractor are strictly between the Contractor and the Subcontractor. 34 
 35 
Section 5.04.  Diagrammatic Drawings. 36 
Drawings showing the locations of equipment, wiring, piping, etc., unless dimensioned, are diagrammatic, and 37 
conditions will not always permit their installation in the exact location shown.  In such event, the Contractor shall 38 
submit an RFI and obtain a response before proceeding with the work in question.  Unless there is a material increase 39 
in the Contractor’s scope of work, installation as specified in the response to the RFI shall be without any additional 40 
compensation to the Contractor and without any increase in the Contract Time.  Any work done after discovery of the 41 
issue, until authorization to proceed based on the response to the RFI, will be done at the Contractor’s risk. 42 
 43 
Section 5.05.  Interpretation and Additional Instructions. 44 
Should the Contractor discover any conflicts, omissions, or errors in the Contract Documents, or have any question 45 
concerning interpretation or clarification of the Contract Documents, or if it appears that the Work to be done or any 46 
matters relative thereto are not sufficiently detailed or explained in the Contract Documents, then, before proceeding 47 
with the work affected, the Contractor shall notify the District Representative in writing and request interpretation, 48 
clarification, or additional detailed instructions and/or drawings concerning the work.  All such questions shall be 49 
resolved and instructions to the Contractor issued by the Architect. 50 
 51 
Should the Contractor proceed with the work affected before receipt of instructions from the Architect, and, in the case 52 
of a change to the Work, before receipt of authorization to proceed, it shall remove and replace or adjust any work 53 
which is not in accordance therewith, and it shall be responsible for any resultant damage, defect, or added cost 54 
without an extension of the Contract Time or increase in the Contract Sum. 55 
 56 
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Section 5.06.  Architect’s Instruction Bulletins and Drawings. 1 
In addition to the Drawings incorporated in the Contract Documents, the Architect, through the District Representative, 2 
may furnish such supplemental drawings or instructions from time to time as may be necessary to make clear or to 3 
define in greater detail the intent of the Contract Drawings and Specifications. In furnishing additional drawings or 4 
instructions, the Architect shall have the authority to make minor changes in the Work, not involving any extra cost, 5 
and not inconsistent with the overall design of the Project. If extra cost is known to be involved, these instructions will 6 
be accompanied by an RFP.  These supplemental drawings and instructions shall become a part of the Contract 7 
Documents; the Contractor shall make its work conform to them. 8 
 9 
Section 5.07.  Notification of Disagreement Regarding Scope of Work. 10 
If agreement cannot be reached as to cost, and the Contractor does not agree that work due to an interpretation or 11 
supplemental drawing or instruction is within the scope of the Contract Documents, the Contractor shall, within seven 12 
(7) days after receipt of the interpretation or instruction, submit a Proposed Change Order to the District Representative 13 
specifying in detail in what particulars the contract requirements were exceeded and the change in cost resulting 14 
therefrom.  The District Representative shall then determine whether a Change Order shall be issued in accordance 15 
with Article 15 of these General Conditions. If the District Representative disagrees that a Change Order is appropriate, 16 
then, in its response to Contractor, the District Representative shall direct the Contractor in writing whether to proceed 17 
with the Work that the Contractor contends is changed.  If so directed, Contractor shall perform such work without 18 
delay.     19 
 20 
The time during which the District Representative is considering the Proposed Change Order shall not affect the 21 
Contract Time.  22 
 23 
Section 5.08.  As-Built Drawings and Specifications. 24 
The Contractor shall maintain a PDF master set of red line Drawings and Specifications at the Site which shall be 25 
updated weekly to reflect current as-built conditions of the Work as the Work progresses.  The information to be 26 
recorded by the Contractor will be determined by the Architect, who will be responsible for preparing the final, 27 
reproducible record drawings based upon the information submitted by the Contractor.  The Contractor’s as-built 28 
information shall be clear and legible, and at a minimum, the following information shall be inserted and dimensioned 29 
on those Drawings and Specifications, in RED, by the Contractor: the exact horizontal and vertical location of all 30 
installations in their finished condition, including all electrical, plumbing and mechanical installations; all changes in 31 
construction, materials, and installed equipment; posting of all issued addenda, Request for Information (RFI) 32 
signed by the Architect, and Architect’s Instruction Bulletins with back-up to the bid documents in all applicable 33 
locations along with adequate dimensional data, both horizontal and vertical, to allow location of covered 34 
installations; the identification of each change authorized by Directive, and the number of that Directive.  The 35 
updated drawings and specifications shall be available for review by the District Representative and the Inspector.  36 
If as-builts are marked up in PDF format, the file shall be made available on the District’s PMIS. 37 
 38 
Written confirmation from the Project Inspector that the as-builts have been properly updated weekly shall be submitted 39 
with each pay application request, and the existence of such properly updated as-builts shall be a condition precedent 40 
to payment.  Failure to comply with the preparation and submission of as-builts may result in the District withholding 41 
the current progress payment. 42 
 43 
As a condition to certification of final completion, the Contractor shall provide signed and dated original as-built 44 
drawings and specifications in a PDF color format, with a resolution of at least 600 DPI and each plan sheet and 45 
specification section bookmarked by name, number, or title, together with all additional information requested by the 46 
Architect to enable the Architect to prepare a set of final, reproducible as-built drawings and specifications.  Timely 47 
submission of complete as-built documents shall be a condition precedent to certification of final completion and to 48 
final payment.  Delays in the submission of complete as-built documents may subject the Contractor to liquidated 49 
damages.  50 

51 
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 ARTICLE 6.  SUBCONTRACTOR LISTING AND SUBSTITUTION 1 
 2 
Section 6.01.  Subcontracting. 3 
If the Contractor subcontracts any work to be performed or materials to be supplied pursuant to this agreement, the 4 
Contractor shall be as fully responsible to the District for the acts and/or omissions of such Subcontractor or supplier 5 
and of the persons either directly or indirectly employed or engaged as subcontractors by such Subcontractor or 6 
supplier as it is for its own acts and omissions. 7 
 8 
The Contractor shall bind every Subcontractor or supplier, and every subcontractor of a Subcontractor, by the terms 9 
of the Contract Documents. 10 
 11 
The Contractor shall cause each of its Subcontractors by contract to have an active contractor’s license pertaining to 12 
its classification of work maintained in “good standing” from commencement of the Subcontractor’s work through final 13 
completion of the Project. 14 
 15 
All subcontractors shall be registered pursuant to Labor Code section 1725.5 prior to engaging in the performance of 16 
any Work and shall maintain current registration throughout the term of this Contract. 17 
 18 
The Contractor shall not perform work on the Project with a Subcontractor who is ineligible to perform work on public 19 
works project pursuant to Labor Code sections 1777.1 or 1777.7. 20 
 21 
Section 6.02.  Disputes Between Subcontractors and/or the Contractor. 22 
Contractor shall promptly take reasonable action to resolve any and all disputes with its subcontractors or suppliers at 23 
any level to ensure that such dispute does not interfere with the Work or the Project.   24 
 25 
Section 6.03.  Compliance With Listing of Subcontractors. 26 
The Contractor shall comply with the requirements of the Subletting and Subcontracting Fair Practices Act, Public 27 
Contract Code Sections 4100 et seq. with respect to all listed Subcontractors and all DVBEs listed in Contractor’s Bid.  28 
If the Contractor requests to substitute a listed DVBE, then the Contractor shall make all reasonable efforts to identify 29 
a DVBE as the replacement subcontractor or supplier. Violation any of the provisions of that statute is a material 30 
breach of this Contract and the District shall have all remedies provided by California law, including but not limited to 31 
those provided in Public Contract Code Section 4110, allowing termination of the Contract or a penalty assessment of 32 
up to ten percent (10%) of the subcontract amount.   33 
 34 
In listing DVBE subcontractors and suppliers, the Contractor represented that the DVBE would perform a 35 
“Commercially Useful Function” (“CUF”).  In the performance of the Work, the Contractor and any Subcontractor that 36 
contracts with a DVBE for which the Contractor claimed DVBE credit shall ensure that the DVBE: (a) is responsible 37 
for the execution of a distinct element of the Work; (b) actually performs, manages, and/or supervises the Work; 38 
(c) performs Work that is normal for its business services and functions; (d) for material suppliers, that the supplier 39 
negotiates price, determines quality and quantity, orders, installs (if applicable), and pays for the materials; and 40 
(e) does not further subcontract a portion of the Work greater than expected to be subcontracted by normal industry 41 
practices.  A DVBE that is an extra participant in a transaction through which funds are passed to obtain the 42 
appearance of DVBE participation will not be considered to perform a CUF. 43 
 44 
Section 6.04.  Dealings with Subcontractors. 45 
The District and its representatives will deal only with the Contractor, and the Contractor shall be responsible for the 46 
proper execution of the Work.  Any and all discussions between any subcontractor or supplier and the District or any 47 
of its representatives shall be initiated through the Contractor or its representative. 48 
 49 
Nothing contained in the Contract Documents shall create any contractual relationship between any subcontractor or 50 
supplier and the District or any of its representatives, nor shall this Contract be construed to be for the benefit of any 51 
subcontractor or supplier. 52 
 53 
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Section 6.04.  Subcontractor List. 1 
No later than ten (10) days following award of the Agreement, Contractor shall provide the District with a list of all 2 
subcontractors performing work on the Project, including their address, contractor license number, and DIR registration 3 
number, telephone number, email address, and contact person(s), regardless of subcontract amount and regardless 4 
of whether the subcontractor is under contract with the Contractor or under contract with a Subcontractor.  At the same 5 
time, Contractor shall provide the District with a list of all known material suppliers.  The list shall identify all 6 
subcontractors of any level and all suppliers that are DVBEs, and the Contractor shall provide the DGS DVBE 7 
certification number for all identified DVBEs.  It shall be the Contractor’s responsibility to notify the District of any 8 
additions or deletions to this subcontractor and supplier list from the commencement of the Work through final 9 
payment. 10 
 11 
Section 6.05.  Termination of Unsatisfactory Subcontractors. 12 
When any portion of the Work that has been subcontracted by the Contractor is not being prosecuted in a satisfactory 13 
manner, or when materials supplied do not conform to the Contract Documents, and these deficiencies form the basis 14 
of a default notice issued pursuant to Article 16, the District may direct the Contractor to discharge the subcontractor 15 
or supplier.  The District shall not be responsible for any added costs associated with such termination. 16 
 17 
Any subcontractor or supplier which is discharged shall not again be employed on this Project. 18 
 19 
Any termination of a Subcontractor pursuant to this Section shall be in strict conformity with the requirements of the 20 
Subletting and Subcontracting Fair Practices Act, Part 1 of Division 2 of the Public Contract Code, commencing with 21 
Section 4100. 22 
 23 
Section 6.06.   Payment of Subcontractors and Suppliers. 24 
The Contractor shall make all payments to Subcontractors and suppliers as expeditiously and timely as possible, 25 
consistent with any applicable law so as to prevent any stop notices or claims from being filed against the District or 26 
the Project.  Without limiting the generality of the foregoing, Contractor shall pay all undisputed amounts to 27 
Subcontractors and material suppliers within seven (7) days of receipt of payment by District.  28 

29 
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 ARTICLE 7.  STATE REQUIREMENTS REGARDING WAGES, HOURS, AND EQUAL OPPORTUNITY 1 
 2 
Section 7.01.  Prevailing Wage Rate; Notice. 3 
As provided under Labor Code Sections 1726-1861, the Director of the Department of Industrial Relations (DIR) of 4 
the State of California has determined the prevailing rate of wages in the locality in which the work on the project is to 5 
be performed for each craft, classification, or type of worker needed to execute this Contract.  The prevailing rates so 6 
determined are on file with the District, and they are available for public inspection.  They may also be obtained on the 7 
internet at http://www.dir.ca.gov/OPRL/DPreWageDetermination.htm. Those prevailing wage rates hereby are 8 
incorporated in this agreement and made a part hereof. 9 
 10 
The Contractor shall obtain and post copies of these prevailing wage rates in a prominent place at the job site, in 11 
accordance with the regulations of the Department of Industrial Relations. 12 
 13 
The Project is subject to compliance monitoring and enforcement by the Department of Industrial Relations. 14 
 15 
The Contractor shall post on the jobsite a Notice containing the following language: 16 
 17 

This public works project is subject to monitoring and investigative activities by the 18 
Department of Industrial Relations (“DIR”), State of California. This Notice is intended to 19 
provide information to all workers employed in the execution of the contract for public work 20 
and to all contractors and other persons having access to the job site to enable the DIR to 21 
ensure compliance with and enforcement of prevailing wage laws on public works projects.  22 

 23 
The prevailing wage laws require that all workers be paid at least the minimum hourly wage 24 
as determined by the Director of Industrial Relations for the specific classification (or type of 25 
work) performed by workers on the project. These rates are listed on a separate job site 26 
posting of minimum prevailing rates required to be maintained by the public entity which 27 
awarded the public works contract. Complaints concerning nonpayment of the required 28 
minimum wage rates to workers on this project may be filed with the DIR at any office of the 29 
Division of Labor Standards Enforcement (“DLSE”). 30 
Local Office Telephone Number: 916-263-1811 31 
 32 
Complaints should be filed in writing immediately upon discovery of any violations of the 33 
prevailing wage laws due to the short period of time following the completion of the Project 34 
that the DIR may take legal action against those responsible.  35 
 36 
Complaints should contain details about the violations alleged (for example, wrong rate paid, 37 
not all hours paid, overtime rate not paid for hours worked in excess of 8 per day or 40 per 38 
week, etc) as well as the name of the employer, the public entity which awarded the public 39 
works contract, and the location and name of the project. 40 
 41 
For general information concerning the prevailing wage laws and how to file a complaint 42 
concerning any violation of these prevailing wage laws, you may contact any DLSE office. 43 
Complaint forms are also available at the DIR website found at: 44 
www.dir.ca.gov/dlse/PublicWorks.html. 45 

 46 
Section 7.02. Payment of Prevailing Wage Rates. 47 
Pursuant to Labor Code Section 1772, workers employed by contractors or subcontractors in the execution of any 48 
contract for public work are deemed to be employed upon public work as defined in Labor Code Sections 1720-1725.  49 
Therefore, the Contractor shall pay, and shall cause all subcontractors, whether under contract with the Contractor or 50 
under contract with any Subcontractor, to pay not less than the specified prevailing wage rates to all workers employed 51 
in the execution of this Contract. 52 
 53 
In accordance with Labor Code Section 1775, the Contractor shall monitor the payment of the specified general 54 
prevailing rate of per diem wages by subcontractors to employees by periodic review of the certified payrolls of the 55 
subcontractors. 56 

57 
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Section 7.03.  Wage Rate for Crafts Not Listed.   1 
The responsibility to check prevailing wage rates is the Contractor’s.  Pursuant to Labor Code Section 1773, the 2 
Contractor may file with the Director of DIR or the Chief of the Division of Labor Standards Enforcement (“DLSE”) a 3 
petition to review a determination of any rate or rates made by the Director of DIR.  The Contractor may also petition 4 
the Director of DIR to make a determination for a particular craft, classification or type of work not covered by a general 5 
determination.  Pending the review or determination, the wages may be assumed to be those in the applicable 6 
collective bargaining agreement, but no adjustment in the bid or Contract Price shall be made if such assumption is 7 
incorrect. 8 
 9 
Section 7.04.  Records of Hours Worked and Wages. 10 
The Contractor shall keep, and shall cause all subcontractors on the Project to keep, certified payroll records of the 11 
hours and wages of all employees employed on the Project, and those records shall be open at all times for inspection 12 
by the District and/or the Division of Labor Statistics and Enforcement, in accordance with Sections 1776 and 1812 of 13 
the Labor Code.  The certified payroll records shall contain at least the following information: the name, address, social 14 
security number, work classification, dates of payroll period, straight time, and overtime hours worked each day and 15 
week, and the actual per diem wages paid to each journeyman, apprentice, worker, or other employee employed by 16 
the Contractor and/or each subcontractor in connection with the Work. 17 
 18 
In the event that the Contractor and/or any subcontractor fails to submit certified payroll records to the District within  19 
ten (10) calendar days of a request from the District for the records, the Contractor and/or the subcontractor shall, as 20 
a penalty, forfeit one hundred dollars ($100) per calendar day, per worker, until strict compliance is effectuated.  These 21 
penalties shall be withheld from progress payments then due and/or to become due.  The Contractor is not subject to 22 
this penalty assessment due to the failure of a subcontractor to comply with these requirements if the Contractor can 23 
demonstrate that it has fully complied with the provisions of Labor Code Section 1776. 24 
 25 
The Contractor shall not carry on its payrolls any person not actually employed by the Contractor, nor shall it carry on 26 
its payrolls employees of any subcontractor.  The Contractor shall show on its payrolls all persons actually employed 27 
by the Contractor on the Project, in any capacity. The Contractor shall cause all subcontractors on the Project, whether 28 
under contract with the Contractor or under contract with any Subcontractor, to comply with this Section.  29 
     30 
In accordance with Government Code Section 8546.7, or any amendments thereto, all books, records, and files of the 31 
Contractor, or any subcontractor connected with the performance of this Contract, shall be subject to examination and 32 
audit by the Auditor General for a period of three (3) years after final payment.  Contractor shall preserve and cause 33 
all subcontractors to preserve such books, records and files for the audit period. 34 
 35 
Section 7.05.  Additional Requirements for Labor Compliance. 36 
The Contractor shall comply with the following additional requirements and shall cause all subcontractors on the 37 
Project, whether under contract with the Contractor or under contract with any Subcontractor, to comply.  The records 38 
kept by the Contactor and all subcontractors of the hours and wages of all employees employed on Project also shall 39 
be open at all times for inspection by the DIR and DLSE, in accordance with Sections 1776 and 1812 of the Labor 40 
Code.  Such records shall be furnished electronically to the Labor Commissioner of the DIR monthly, unless more 41 
frequent submission is required herein, and shall be furnished within 10 days of any separate request by the DIR or 42 
DLSE.  Payroll records shall be furnished in a format prescribed by the DIR and uploaded into the electronic certified 43 
payroll reporting (eCPR) system.  44 
 45 
On a random basis and at such other times as it deems appropriate, the DIR also may confirm the accuracy of payroll 46 
reports, including by corroboration of information in payroll reports through independent sources, including without 47 
limitation worker interviews, examination of any time and pay records found within the definition of “Payroll Records” 48 
in section 16000 of Title 8 of the California Code of Regulations, direct verification of “Employer Payments” (as defined 49 
at section 16000 of Title 8 of the California Code of Regulations) through third-party recipients of those payments, or 50 
any other legal and reasonable method of corroboration. As part of its confirmation process, the DIR may require 51 
Contractor and any of its subcontractors to furnish for inspection itemized statements prepared in accordance with 52 
Labor Code Section 226.  The DIR may conduct random confirmation based on a recognized statistical sampling of 53 
the records submitted. 54 
 55 
The DIR may conduct in-person inspection(s) at the site or sites at which the Work of the Project is being performed 56 
(“On-Site Visits”).  On-Site Visits may include visual inspection of required job site notices, including but not limited to 57 
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(1) the determination(s) of the Director of DIR of the prevailing wage rate of per diem wages required to be posted at 1 
each job site in compliance with Labor Code Section 1773.2; (2) the Notice of pay days and time and place of payment 2 
required by Labor Code Section 207; and (3) any other notices prescribed by law. On-Site Visits may also include 3 
inspections of records, inspections of the work site and observation of work activities, interviews of workers and others 4 
involved with the Project, and any other activities deemed necessary by the DIR to ensure compliance with prevailing 5 
wage requirements. In accordance with Labor Code Section 90, the Labor Commissioner and his deputies and agents 6 
shall have free access to any construction site or other place of labor and may obtain any information or statistics 7 
pertaining to the lawful duties of the Labor Commissioner, including but not limited to evidence of compliance with 8 
Labor Code Section 226 (itemized wage statements for employees) and any other laws enforced by the Labor 9 
Commissioner. 10 
 11 
In accordance with Section 16463 of Title 8 of the California Code of Regulations (“8 CCR Section 16463”), the District 12 
may, on its own or if required by the Labor Commissioner, withhold funds due to the Contractor when payroll records 13 
are delinquent or inadequate. The amount withheld shall be those payments due or estimated to be due to the 14 
Contractor or subcontractor whose payroll records are delinquent or inadequate, plus any additional amount that the 15 
Labor Commissioner has reasonable cause to believe may be needed to cover a back wage and penalty assessment 16 
against the Contractor or subcontractor whose payroll records are delinquent or inadequate.  The Contractor shall 17 
cease all payments to a subcontractor whose payroll records are delinquent or inadequate until the Labor 18 
Commissioner provides notice that the subcontractor has cured the delinquency or deficiency.  When payments are 19 
withheld under 8 CCR Section 16463, the Labor Commissioner will provide the Contractor and subcontractor, if 20 
applicable, with immediate written notice that includes all of the following: (1) a statement that payments are being 21 
withheld due to delinquent or inadequate payroll records, and that identifies what records are missing or states why 22 
records that have been submitted are deemed inadequate; (2) specifies what amounts the District has been directed 23 
to withhold; and (3) informs the Contractor or subcontractor of the right to request an expedited hearing to review the 24 
withholding of payments under Labor Code Section 1742, limited to the issue of whether the records are delinquent 25 
or inadequate or the Labor Commissioner has exceeded his or her authority under 8 CCR Section 16463.  Where the 26 
violation is by a subcontractor, the Contractor shall be notified of the nature of the violation and reference shall be 27 
made to Contractor’s rights to withhold or recover payments from the subcontractor under Labor Code Section 1729.  28 
The withholdings under 8 CCR Section 16463 do not preclude assessment of penalties under Labor Code Section 29 
1776(g) for failure to timely comply with a written request for certified payroll records, as set forth below. 30 
 31 
Section 7.06.  Underpayment of Wages. 32 
The Contractor agrees that in the event of underpayment of wages to any employee on the Project, whether by the 33 
Contractor or any subcontractor on the Project, the District may retain from payments due to the Contractor, an amount 34 
sufficient to pay such worker the difference between the wages required to be paid by the DIR, and the wages actually 35 
paid such worker for the total number of hours worked, plus any penalties and forfeitures.  The District may disburse 36 
such retention to such employees. 37 
 38 
Section 7.07.  Apprentices. 39 
Attention is directed to the provisions of Sections 1777.5, 1777.6 and 1777.7 of the Labor Code concerning the 40 
employment of apprentices by the Contractor or any subcontractor. 41 
 42 
The Contractor and all subcontractors on the Project shall comply with the requirements of Sections 1777.5 and 43 
Section 1777.6 of the Labor Code in the employment of apprentices.  Violation of these requirements shall subject the 44 
Contractor and/or subcontractor to the penalties set forth in Section 1777.7 of the Labor Code and/or otherwise 45 
provided by law or Contract.  46 
 47 
Information relative to apprentice standards, wage schedules, and other requirements may be obtained from the 48 
Director of Industrial Relations, ex-officio the Administrator of Apprenticeship, San Francisco, California, from the 49 
Division of Apprenticeship Standards or its branch offices, and/or on the DLSR website at www.dir.ca.gov/DLSR/PWD.  50 
Apprentices employed on the Project must at all times work with or be under the direct supervision of a journeyman 51 
or journeymen. 52 
 53 
Section 7.08.  Penalties. 54 
In accordance with Articles 2 and 3, Chapter 1, Part 7, Division 2 of the Labor Code, particularly Sections 1775, 1776, 55 
1777.7 and 1813, the Contractor shall forfeit to District as a penalty the sum specified below, over and above any 56 
retention or withholds otherwise authorized by the agreement, as follows: 57 
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 1 
 A. Up to two hundred dollars ($200) for each calendar day, or portion thereof, for each worker paid less than the 2 

applicable prevailing wages for any work done by him/her under this Contract or under any subcontract on 3 
the Project, with the amount to be determined by the Labor Commissioner in accordance with the 4 
considerations set forth in Labor Code section 1775.  If a worker employed by a subcontractor on the Project 5 
is paid less than the prevailing wages by the subcontractor, the Contractor is not subject to this penalty 6 
assessment if the Contractor can demonstrate that it did not have knowledge of that failure of the 7 
subcontractor to pay the prevailing wages and that it strictly complied with the requirements of Labor Code 8 
Section 1775(b). 9 

 10 
B. Twenty-five dollars ($25) for each worker employed in the execution of this agreement by the Contractor or 11 

by any subcontractor on the Project for each calendar day during which such worker is required or permitted 12 
to work more than eight (8) hours in any one calendar day and forty (40) hours in any one calendar week in 13 
violation of the provisions of Article 3. 14 

 15 
C. Failure to provide certified payroll records to the District or to the Labor Commissioner within ten (10) calendar 16 

days of a request, shall, in addition to resulting in a withholding of payments due or estimated to be due, result 17 
in a penalty in the amount of one hundred dollars ($100) for each calendar day, or portion thereof, for each 18 
worker until strict compliance is effectuated.  The Contractor is not subject to this penalty assessment due to 19 
the failure of a subcontractor to comply with these requirements if the Contractor can demonstrate that it has 20 
fully complied with the provisions of Labor Code Section 1776. 21 

 22 
D. Knowing violation of Labor Code Section 1777.5 shall yield a penalty in an amount not exceeding one hundred 23 

dollars ($100) for each full calendar day of non-compliance.  A Contractor or subcontractor who knowingly 24 
commits a second or subsequent violation of Section 1777.5 within a three-year period, where noncompliance 25 
results in apprenticeship training not being provided as required, shall forfeit as a civil penalty the sum of no 26 
more than three hundred dollars ($300) for each full calendar day of noncompliance. 27 

 28 
Section 7.09.  Hours of Work; Approval of Schedules. 29 
Eight (8) hours of labor constitutes a legal day’s work, and forty (40) hours constitutes a legal work week.  No worker 30 
employed at any time by the Contractor, or by any subcontractor upon the Project, shall be required or permitted to 31 
work more than eight (8) hours in any one calendar day or forty (40) hours in any one week, except as provided in 32 
Labor Code Sections 1810 through 1815. 33 
 34 
Overtime shall be paid at the rate of not less than one and one-half (1-1/2) times the basic rate of pay, or at such other 35 
rate as stated on the applicable Determination issued by the DIR, or as may be required by applicable statutes or 36 
collective bargaining agreements. 37 
 38 
The District reserves the right to approve or disapprove the days scheduled for work, and the hours during which work 39 
is in progress.  40 
 41 
Section 7.10.  Compliance with State Anti-Discrimination Laws. 42 
The Contractor shall comply with Section 1735 of the Labor Code, which provides as follows: 43 
 44 

“A contractor shall not discriminate in the employment of persons upon public works on any 45 
basis listed in subdivision (a) of Section 12940 of the Government Code, as those bases are 46 
defined in Sections 12926 and 12926.1 of the Government Code, except as otherwise provided 47 
in Section 12940 of the Government Code. Every contractor for public works who violates this 48 
section is subject to all the penalties imposed for a violation of this chapter.” 49 

50 
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 ARTICLE 8.  SUPERVISION AND LABOR 1 
 2 
Section 8.01.  Supervision Procedures. 3 
The Contractor shall supervise and direct the Work using its best skill and attention.  The Contractor shall be solely 4 
responsible for all construction means, methods, techniques, and procedures and for coordinating all portions of the 5 
Work under the Contract. 6 
 7 
The Contractor shall be responsible to the District for the acts and omissions of its employees, subcontractors and 8 
their agents and employees and other persons performing any of the Work. 9 
 10 
It is prohibited to hire undocumented workers.  The Contractor shall secure and cause its Subcontractors to secure 11 
proof of eligibility/citizenship to work from all workers. 12 
 13 
The Contractor shall not be relieved from its obligations to perform the Work in accordance with the Contract 14 
Documents either by the activities or duties of the Architect or the District Representative in their administration of the 15 
Contract or by inspections, tests or approvals (or the lack thereof) required or performed under Article 9 by persons 16 
other than the Contractor. 17 
 18 
Section 8.02.  Skilled Labor. 19 
All non-apprentice labor shall have the skills of a journeyman in the applicable trade. All workmanship shall be of the 20 
highest quality and finish in all respects. 21 
 22 
Section 8.03.  No Tenancy. 23 
All workers, contractors, or contractors’ representatives are admitted to the Site only for the proper execution of the 24 
Work, and have no tenancy. 25 
 26 
Section 8.04.  Dismissal of Unsatisfactory Employees. 27 
All employees engaged in the Work will be considered employees of the Contractor. 28 
 29 
The Contractor shall at all times enforce strict discipline and good order among all employees including compliance 30 
with the District Guidelines for Conduct on School Sites and shall not employ on the Work any unfit person or anyone 31 
not skilled in the assigned task as defined in Section 8.02.  The Contractor shall remove, or cause a subcontractor to 32 
remove from the Project, any incompetent employee, or any employee not skilled for the type of work required as 33 
defined in Section 8.02, or any employee who does not comply with the District Guidelines for Conduct on School 34 
Sites. The District may require that the Contractor immediately remove from the Work any employee for cause.  35 
  36 
Section 8.05.  Personal Attention and Superintendence; Contractor’s Agent. 37 
The Contractor shall supervise the work to the end that it shall be faithfully prosecuted.  The Contractor shall at all 38 
times while the Contractor’s scope of work is in progress keep a full-time superintendent who is fully empowered to 39 
act as agent for the Contractor on the Site.  The Contractor shall advise the District in writing of its agent prior to the 40 
start of any work.  The Contractor shall provide résumés for all of the Contractor’s supervisory employees to be 41 
assigned to the Project for District review, and the District may reject any supervisory employees not deemed to be 42 
qualified at the sole discretion of the District.  The Contractor shall be responsible for the faithful observation of all 43 
instructions delivered to its authorized agent(s). 44 
 45 
If the Contractor’s superintendent performs labor on the Project, the Contractor shall cause the superintendent to be 46 
paid at the prevailing wage for the classification of work performed.  However, no additional compensation will be paid 47 
by the District for any work performed by the full-time superintendent. 48 
 49 
In the event that the Contractor fails to provide a qualified full-time superintendent on the Site on any given day when 50 
work is scheduled to be performed, Contractor shall not be authorized to perform Work on that day. Contractor shall 51 
not be entitled to an extension of time for any suspension of work due to lack of a qualified superintendent.  52 
 53 
Section 8.06.  Inspection of the Work of Other Contractors. 54 
It shall be the duty of the Contractor and all subcontractors, before beginning any work, to examine all construction 55 
and work of other contractors and/or subcontractors that may affect their work, and to satisfy themselves that 56 
everything is in proper condition to receive such work.  The Contractor shall notify the District Representative in writing 57 
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prior to starting work of any discrepancies or conditions which deviate from the Contract Documents or are otherwise 1 
unacceptable.  Failure on the part of the Contractor to so notify the District Representative shall constitute an 2 
acceptance by the Contractor and all subcontractors of all construction in place as being suitable in all respects to 3 
receive further work by the Contractor or subcontractors. 4 
 5 
Section 8.07.  Contractor’s Coordination of Work. 6 
The District reserves the right to do other work in connection with the Project by separate contract or otherwise.  The 7 
Contractor shall at all times conduct its work so as to impose no hardship on the District or others engaged in the 8 
Work.  The Contractor shall adjust, correct and coordinate its work with the work of others so that no delays or 9 
discrepancies shall result in the whole Project. 10 
 11 
Section 8.08.  Daily Reports. 12 
No less than on a weekly basis, the Contractor’s superintendent shall submit to the District Representative daily reports 13 
through the District’s PMIS, which daily reports shall include, without limitation, the identity of subcontractors on the 14 
Site; an accurate headcount of workers on the Site; materials and equipment delivered to the Site; visitors to the Site; 15 
work performed; and any problems encountered.   16 
 17 
Section 8.09.  Fingerprinting. 18 
Education Code section 45125.1 and 45125.2 apply to this Agreement.  The Contractor shall, prior to 19 
commencement of Work, comply with either of the methods of ensuring safety set forth in Education Code section 20 
45125.2(a)(1)  (installation of a physical barrier) or 45125.2(a)(2) (continual supervision by an employee of 21 
Contractor who has not been convicted of a serious or violent felony).  If the Contractor elects to provide continual 22 
supervision pursuant to Education Code section 45125.2(a)(2), Contractor shall require any person affiliated with 23 
Contractor (or, in appropriate cases, himself or herself) to be fingerprinted by the Department of Justice (“DOJ”) if 24 
that person will have unsupervised access to school campuses.  Upon verification from DOJ that those persons 25 
fingerprinted have no record of a serious or violent felony, the Contractor will so certify by signing and submitting to 26 
the Governing Board of District the certification form attached as Exhibit A to the Agreement for Construction.  In 27 
addition, Contractor shall submit the names of those persons who have received clearance and are authorized to 28 
have unsupervised access to school campuses on a form as indicated in Exhibit B to the Agreement for 29 
Construction.  Any person whose name is not on the cleared list may not have such access.  In that case, Contractor 30 
must make arrangements with District for appropriate access.  No person with a violent or serious felony as reported 31 
by DOJ may have access to the school campuses. 32 
 33 
Failure to comply with these terms, or permitting unsupervised access by an employee whose name has not been 34 
cleared by DOJ as certified by the Contractor shall constitute grounds for termination of this Agreement. 35 

36 



  Section 00 72 00 
  Page  27 

Sacramento City Unified School District  
SCUSD Golden Empire Switchgear  

 ARTICLE 9.  INSPECTION AND TESTING 1 
 2 
Section 9.01.  Inspection. 3 
Inspection shall be provided as required under CCR Title 24, current edition.  All inspection costs will be paid for by 4 
the District, including special inspection required by Title 24, except as noted otherwise below.  A list of required 5 
inspections for the Project is included in the Contract Documents. 6 
 7 
The Inspector shall be approved by the District, DSA, and the Architect.  The Inspector will be employed by the District 8 
and will perform all inspections in accordance with Title 24, parts 1-5. 9 
 10 
Section 9.02.  Authority of Project Inspector; Stop Work Notices. 11 
The designated Project Inspector shall be considered to be a representative of the District.  It is the inspector’s duty 12 
to inspect the Work. 13 
 14 
The Project Inspector shall have the authority to order the work designated for inspection stopped if a determination 15 
is made that work is proceeding in violation of the Contract Documents or any orders issued by the District, its 16 
representatives, or the Architect.  The failure of the Project Inspector to order the work stopped does not excuse the 17 
Contractor from complying with the Contract Documents for that work. 18 
 19 
Upon issuing a stop work notice, the Project Inspector shall notify the Architect, who shall inspect the work in question 20 
and determine whether it does or does not comply with the Contract Documents.  The decision of the Architect shall 21 
be final, subject to the disputes procedures in Article 23.  The Contractor shall thereafter comply with the instructions 22 
of the Architect regarding corrections needed to cure the defect.  The suspended work shall be resumed only when 23 
the Architect’s instructions are fulfilled.  The Contractor shall not be entitled to an extension of time in the event of such 24 
suspension of work, provided the stop work notice is determined to be supported by the facts. 25 
 26 
Section 9.03.  Effect of Inspections. 27 
Neither the final inspection and payment, nor any interim inspection or progress payment, shall relieve the Contractor 28 
of its obligation to fulfill the Contract as required by the Contract Documents. 29 
 30 
Any work, materials, or equipment not meeting the requirements and intent of the Contract Documents may be 31 
rejected, and unsuitable work or materials shall be made good, notwithstanding the fact that such work or materials 32 
may previously have been inspected and/or payment therefore may have been made. 33 
 34 
Section 9.04.  Notice to District of Inspection. 35 
Where the Contract Documents, instructions by the Project Inspector, District Representative, or the Architect, laws, 36 
ordinances, or any public authority having jurisdiction require work to be inspected, tested, or approved before the 37 
work proceeds, such work shall not proceed, nor shall it be covered up, without inspection.  If any part of the Work is 38 
covered prior to inspection, the District may order the work to be uncovered so that inspection may be accomplished. 39 
The Contractor shall bear all expenses of such examination and satisfactory reconstruction. 40 
 41 
The Contractor shall provide written notice to the Project Inspector at least twenty-four (48) hours in advance of the 42 
readiness for inspection. 43 
 44 
All work shall be available for inspection and the Project Inspector shall have full access to review all work during all 45 
working times.  The Contractor shall provide all necessary means of safe access (e.g. ladders) for the Project Inspector 46 
to perform his/her duties.  The Contractor shall furnish the Project Inspector with any information necessary to fully 47 
inform him/her of conditions.  Inspection does not relieve the Contractor from fulfilling the requirements of the Contract 48 
Documents. 49 
 50 
Section 9.05.  Inspection of Completed Work. 51 
Should the District Representative or the Architect determine that it is necessary or advisable to make an inspection 52 
of work already completed at any time before final inspection and acceptance of the Work, by removing or exposing 53 
any work, the Contractor shall, upon instruction of the District Representative, promptly furnish all necessary facilities, 54 
labor, and materials to do so.  If the work is found to be defective in any respect due to the fault of the Contractor or 55 
any subcontractor, the Contractor shall bear all expenses of such examination and satisfactory reconstruction.  If, 56 
however, the work is found to meet the requirements of the Contract Documents, the additional cost of labor and 57 
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material necessarily involved in the examination and replacement shall be allowed the Contractor and a change order 1 
shall be issued for such cost and any time extension justified by delays to the critical path. 2 
 3 
Section 9.06. DSA Field Representative. 4 
For contracts requiring DSA approval, the Division of the State Architect will designate a field representative who will 5 
visit the Site periodically to review with the Project Inspector compliance of the Project with CCR Title 24 requirements.  6 
The DSA field representative may require certain modifications to the Project as constructed.  In the event the 7 
Contractor believes they are outside the scope of this Contract, it shall proceed as in Section 5.06. 8 
 9 
Section 9.07.  Overtime work. 10 
Whenever the Contractor arranges to work at night or any time when work is conducted other than the normal 40-hour 11 
week, or to vary the period during which work is carried on each day, it shall give the District Representative and the 12 
Project Inspector a minimum of 48-hours notice so that inspection may be provided.  Additional inspection costs 13 
incurred because of overtime or shift work shall be paid by the District.  If this overtime work is necessitated by the 14 
Contractor’s error or failure to perform, the cost of inspection will be borne by the Contractor. 15 
 16 
Section 9.08.  Materials Which May be Tested. 17 
The District reserves the right to require the Contractor to provide samples, and to perform tests on any materials, 18 
articles, equipment, installations, or construction performed by the Contractor in addition to those specified in the 19 
Contract Documents.  The District shall assume the cost of sampling and testing materials only when the Contract 20 
Documents do not require the Contractor to do so.   21 
 22 
Section 9.09.  Testing. 23 
All tests shall be performed under the supervision of the testing laboratory or consultant employed by the District, and 24 
listed on the DSA-approved list, and at such times as are convenient to the District.  The Contractor shall provide 25 
written notice to the District Representative at least 24 hours prior to the need for off-site tests or inspections, and the 26 
District Representative will arrange such tests or inspections.  The Contractor shall bear all expenses of tests 27 
performed where the Contractor failed to provide this minimum notice. 28 
 29 
Section 9.10.  Selection of Samples. 30 
All samples and specimens for testing shall be selected by the Project Inspector or by the testing laboratory, but not 31 
by the Contractor. 32 
 33 
Section 9.11.  Delivery of Samples. 34 
The Contractor shall, at the Contractor’s sole cost and expense, furnish, package, mark, and deliver all samples to be 35 
tested at locations other than the Site. Samples shall be delivered either to the Project Inspector or to the testing 36 
laboratory or such other address specified in the Contract Documents. 37 
 38 
Delivery of all samples to the testing laboratory shall be made in ample time to allow the test to be made without 39 
delaying construction.  No extra time will be allowed for the completion of the Work by reason of delay in testing 40 
samples required by the Contract Documents or due to the Contractor’s request for substitution. 41 
 42 
The Contractor shall allow free access at all times to the representatives of the testing laboratory to the Work, and 43 
shall point out the sources from which samples are taken. 44 
 45 
All test reports shall be sent to all parties specified in the Contract Documents. 46 
 47 
Section 9.12.  Approval of Samples. 48 
No materials or work of which samples and/or tests are required shall be used or covered until the District 49 
Representative or the Project Inspector informs the Contractor that such samples and/or tests have been approved.  50 
If the Contractor installs, uses, or covers any such material, article, or work prior to testing and approval, such shall be 51 
at the Contractor’s sole risk and expense, and it shall bear all costs of uncovering, repair, and replacement thereof. 52 
 53 
The approval of any samples shall be for the characteristics thereof, or for the uses named in such approval, and no 54 
other.  No approval of any samples shall be deemed a change or modification in any requirement of the Contract 55 
Documents.  Upon testing of any sample of material or work, no additional sample shall be considered.  All material 56 
or work installed after the sampling and testing is performed and approved shall be equal to or better than the approved 57 
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sample in all respects and shall be accompanied by documentary proof that the material and work sampled is actually 1 
representative of that installed. 2 
 3 
Section 9.13.  Damage Due to Testing. 4 
The Contractor shall, at its sole cost and expense, repair all damage resulting from testing specified in the Contract 5 
Documents.  The District shall issue a Change Order for repair of damage due to sampling or testing other than 6 
specified in the Contract Documents. 7 
 8 
The Contractor shall not make any tests upon portions of the Project already completed, except with the prior written 9 
consent and under the direction and supervision of the District Representative. 10 
 11 
Section 9.14.  Retesting. 12 
If as a result of any test, whether originally specified or not, any material or work is found to be unacceptable, it shall 13 
be rejected, and all further sampling and testing required by the District or District Representative shall be at the 14 
Contractor’s expense. 15 
 16 
Section 9.15.  Effect of Sampling and Testing. 17 
The District assumes no obligation, and the Contractor shall be relieved of no obligation undertaken pursuant to the 18 
Contract Documents by virtue of sampling and testing specified in this article. 19 
 20 
The responsibility for incorporating satisfactory materials and workmanship which meet the Contract Documents in 21 
the work rest entirely with the Contractor, notwithstanding any prior samples or tests. 22 

23 
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 ARTICLE 10.  PROTECTION OF WORKERS, PUBLIC AND PROPERTY 1 
 2 
Section 10.01.  Safety Precautions and Programs.   3 
The Contractor shall be responsible for initiating, maintaining and supervising all safety precautions and programs in 4 
connection with the Work, for maintaining all safety and health conditions on the Site and for ensuring against and/or 5 
correcting any hazardous conditions on the Site.  Also, in no case shall the District, the District Representative, the 6 
Architect, the Inspector, or their agents, employees or representatives, have either direct or indirect responsibility for 7 
the means, methods, techniques, sequences, or procedures utilized by the Contractor, or for safety precautions and 8 
programs in connection with the Work, or for maintaining any safety or health conditions on the Site, or for ensuring 9 
against or correcting any hazardous conditions on the Site. 10 
 11 
Certain work may be ongoing at the time school is in session; therefore, the Contractor shall take precautions to 12 
prevent injury and access to children and staff and shall comply with the District’s Guidelines for Onsite Safety.  13 
Material storage and vehicle access and parking shall be subject to District approval. 14 
 15 
The Contractor shall designate a responsible member of its organization at the Site whose duty shall be the prevention 16 
of accidents and overall jobsite safety for contractors/subcontractors employees and visitors.  This person shall be the 17 
Contractor’s superintendent unless otherwise designated by the Contractor in writing to the District Representative. 18 
 19 
Section 10.02.  Protection of Persons and Property. 20 
The Contractor shall at all times, until final acceptance and payment hereunder, maintain adequate protection against 21 
injury to persons, including employees, or damage to property, on or near the Project, or adjacent to the Site.  The 22 
Contractor shall be responsible for maintaining all safety and health conditions on the Site and for ensuring against 23 
and/or correcting any hazardous conditions on the Site.  In no case shall the District, the District Representative, the 24 
Architect, the Inspector, or their agents, employees, or representatives, have either direct or indirect responsibility for 25 
maintaining any safety or health conditions, or for ensuring against or correcting any hazardous conditions, on or near 26 
the Site, or adjacent to the Site. 27 
 28 
The Contractor shall provide a safe environment for all functions to be performed by the District Representative, 29 
Architect and Project Inspector, and a safe place for all employees to work.  The use of alcohol, drugs, or tobacco 30 
(including e-cigarettes) will not be permitted on District property. 31 
 32 
The Contractor shall comply with all Occupational Safety laws, rules and regulations applicable to the work. 33 
 34 
Section 10.03.  Protection and Repair of Work. 35 
The Contractor shall protect the District’s structures, facilities, equipment, tools, materials, and any other property on 36 
or adjacent to the Site against damage, loss, or theft by providing adequate security measures for its work.  The 37 
Contractor shall, until final payment hereunder, maintain protection of all of its work and work performed by others 38 
under this Contract from damage, loss, defacement, or vandalism.  The Contractor shall provide protection of 39 
completed work which may be subject to damage as a result of the Contractor’s failure to perform as scheduled. 40 
 41 
The Contractor shall repair or replace any damage and remove any damaged or defaced material and/or equipment 42 
from the Site at no cost to the District, and Article 17 shall apply to such material or equipment. 43 
 44 
Section 10.04.  Protection of Workers. 45 
The Contractor shall take every precaution for the safety of all employees and others on the Work, and to comply with 46 
all applicable provisions of federal, state, and local safety laws and building codes to prevent accidents or injury to 47 
persons on, about, or adjacent to the premises where the Work is being performed. 48 
 49 
The Contractor shall erect and properly maintain at all times, as required by the conditions and progress of the Work, 50 
all necessary safeguards for the protection of workers and the public, and shall post danger signs warning against 51 
hazards created by construction including, but not limited to, protruding nails or reinforcing steel, hod hoists, elevator 52 
hatchways, scaffolding, window openings, stairways, and falling materials. 53 
 54 
The Contractor shall immediately replace or repair any unsafe ladder, scaffolding, shoring, or bracing, or correct any 55 
other dangerous or hazardous situation that may exist. 56 
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The responsibility for maintaining a safe working site shall be the Contractor’s, and the District and District 1 
Representative undertake no obligation to suspend the work or notify the Contractor of any hazardous conditions or 2 
noncompliance with safety laws. See hazardous materials exhibit for further information. 3 
 4 
In no case shall the District, the District Representative, the Architect, the Inspector, or their agents, employees or 5 
representatives, have either direct or indirect responsibility for maintaining any safety or health conditions, or for 6 
ensuring against or correcting any hazardous conditions on the Site. 7 
 8 
Section 10.05.  Working Limits and Regulations. 9 
The Contractor shall confine its apparatus, storage and materials, and construction operations within the limits 10 
established by the District Representative, and shall not unreasonably encumber the Site or adjacent areas with its 11 
materials and/or equipment. 12 
 13 
The Contractor shall enforce any instructions from the District Representative or District regarding fires, placement of 14 
signs, danger signals, barricades, radios, and noise. 15 
 16 
Section 10.06.  Protection of Existing Improvements. 17 
The Contractor shall clean the portions of existing improvements and facilities which are used by, traversed, or dirtied 18 
by the workers on the Work, normal maintenance due to use by District employees or the public excepted. 19 
 20 
The Contractor shall take all necessary precautions to protect all existing improvements and facilities from any damage 21 
resulting from the operations, equipment, or workers of the Contractor during the course of the construction, and 22 
Contractor shall be strictly liable for failure to adequately protect any existing improvements and/or facilities. 23 
 24 
The Contractor shall take all necessary precautions to protect existing facilities against the effects of the elements and 25 
Contractor shall be strictly liable for failure to adequately protect any facility. 26 
 27 
All damaged improvements and facilities shall be replaced, repaired, and restored to their original condition without 28 
additional cost to the District and without an extension of the Contract Time. 29 
 30 
Section 10.07.  Traffic Signals and Traffic Control. 31 
Existing signs, lights, traffic signals, control boxes, hydrants, meters, and other similar items occurring within the street 32 
or sidewalk areas shall be kept free of obstructions and accessible at all times.  All such items shall be protected from 33 
the Contractor’s operations and shall not be obliterated or obscured by its equipment or materials. 34 
 35 
Should it be necessary to cover up, move, or alter such items, this shall be done only with permission of the authorities 36 
having jurisdiction over the items involved. 37 
 38 
Should it be necessary to block a street or sidewalk, the Contractor shall first notify the District Representative and the 39 
police and fire departments and other agencies with jurisdiction, and shall comply with their instructions, including 40 
scheduling limitations. 41 
 42 
Section 10.08.  Security of the Site. 43 
Contractor shall provide and maintain temporary fencing surrounding the buildings and/or rooms under construction, 44 
and staging areas.  Set-up/relocation of temporary fencing is included in the Contract Sum. Contractor is responsible 45 
for the security of all equipment, material, and completed construction items.  Contractor is responsible for maintaining 46 
access to any occupied buildings on the school site at all times. Temporary covered walkways and/or barricades may 47 
be required.  Contractor is responsible for securing any breeches to existing security system/building caused by its 48 
Work.  Temporary measures may include security guards, temporary doors, temporary alarm, etc. 49 
 50 
Section 10.09.  Removal of Barricades. 51 
Upon completion of the work, the Contractor shall remove from the Site all materials used for barricades, temporary 52 
scaffolding, or any other temporary uses. 53 
 54 
Section 10.10.  Protection of Adjacent Property; Notices. 55 
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In addition to any requirements imposed by law, the Contractor shall shore up, brace, underpin, and protect as may 1 
be necessary all foundations and other parts of all existing structures on the Site or adjacent to the Site which are in 2 
any way affected by the excavations or other operations connected with the completion of the Work. 3 
 4 
Prior to excavation, the Contractor shall notify all public utilities and governmental agencies of the work proposed, and 5 
shall ascertain from them the exact location of their utilities. 6 
 7 
Prior to commencing any work which in any way affects adjoining or adjacent land or buildings thereon, or public 8 
utilities, the Contractor shall notify the District Representative, who will send the District and occupants thereof a notice, 9 
which specifies the type of work to be done, the schedule of the work, the impacts expected from the work, and the 10 
protective measures being taken by the Contractor.  The notice shall also specify that any person receiving notice who 11 
has questions regarding it may contact the District Representative. 12 
 13 
Whenever any notice is required to be given to any adjoining or adjacent landowner, utility, governmental agency or 14 
other party before commencement of any work, the notice shall be given by the Contractor at least seven days in 15 
advance of the work, or longer if required by law or regulation, with a copy delivered to the District Representative. 16 
 17 
The Contractor shall, at the written instruction of the District Representative, meet with any recipient of such notice to 18 
explain and discuss the proposed work.   19 
 20 
Section 10.11.  Fire Protection. 21 
The Contractor shall take all steps necessary to protect all structures from fires and sparks originating from the Work, 22 
shall comply with all laws and regulations regarding fire protection, and shall comply with all instructions of the fire 23 
department with jurisdiction. 24 
 25 
The Contractor shall notify the District Representative and the fire department in writing at least 72 hours prior to 26 
disconnection of either water or electrical service to the Site, and shall comply with the fire department’s instructions 27 
regarding fire safety. 28 
 29 
The Contractor must keep the fire and intrusion detection systems operational throughout the duration and scope of 30 
its work. 31 
 32 
Section 10.12.  Repairs or Replacement.   33 
Any damage to existing conditions, or to any other improvement or property above or below the surface of the ground, 34 
whether private or public, arising from performance of this Contract shall be repaired within 48 hours by the Contractor 35 
without expense to the District, unless disruption of school operation or creation of a safety hazard has occurred, in 36 
which case damage will be corrected immediately. 37 
 38 
If, in the opinion of the Architect, the best interest of the District requires that repairs be made prior to the execution of 39 
any further work, the District Representative will so notify the Contractor who shall delay or discontinue that part of the 40 
Work until the necessary repair has been made.  Such delay shall be considered non-compensable, and no extension 41 
of the Contract Time will be granted therefore. 42 
 43 
Upon the failure of the Contractor to comply with any such order, or upon the Contractor’s failure to make immediate 44 
emergency repairs which are necessary to protect the Work, the District shall do that work itself as is necessary to 45 
protect life and property, in its sole discretion, and deduct the total cost of such work from the next progress payment.  46 
No prior notice to the Contractor shall be necessary for the District to take this action. 47 
 48 
Section 10.13.  Emergency Safety Actions. 49 
In an emergency affecting the safety of life or property, including adjoining property, the Contractor, without previous 50 
instructions or authorizations from the District, is authorized and shall act at its discretion and risk to prevent such 51 
threatened loss or injury, and the Contractor shall bear all costs of that action.  The Contractor shall immediately notify 52 
the District Representative of such actions, and thereafter shall comply with any instructions issued by the District 53 
Representative. 54 

55 
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 ARTICLE 11.  SUBMITTALS 1 
 2 
Section 11.01.  Submittals. 3 
The Contractor, at its sole cost and expense, shall furnish to the District Representative all Submittals and other 4 
descriptive material as are required by the Specifications or requested by the Architect.  5 
 6 
Shop drawings shall be done with sufficient detail to adequately describe items proposed to be furnished or methods 7 
of installation to enable the District and Architect to determine compliance with the Specifications and with the design 8 
and arrangement shown on the working drawings. 9 
 10 
The Contractor shall check and coordinate all Submittals with the Work of all trades involved before they are submitted.  11 
The Contractor shall review each Submittal for conformance with the requirements of the Contract Documents. 12 
 13 
Unless otherwise agreed in writing by the District in response to the Contractor’s schedule of Submittals, all Submittals 14 
for the Project shall be made within thirty-five (35) days of Contract Award; however, the Contractor shall coordinate 15 
the schedule of its Submittals with the requirements of the Contract Schedule so as not to delay the Project. No delay 16 
claims related to Submittals will be entertained on the Project for any Submittal originally received after the Submittal 17 
period.  If Contractor fails to provide Submittals as an when required, then Contractor agrees to the following:  18 
 19 

(a) District shall not be required to accept limitations in materials, colors, quality, or any other aspect of 20 
products or materials due to the Contractor’s failure to provide Submittals as required,   21 

(b) At District’s discretion, Contractor may be directed to furnish and install temporary materials until the 22 
District-selected material is available, and 23 

(c) District may require Contractor to install the District-selected materials during non-school hours/days 24 
without an increase in the Contract Sum and without an extension of the Contract Time. 25 

 26 
Contractor shall submit a schedule of Submittals organized by Specification section required for the Project.  It shall 27 
delineate whether product data, installation instructions, shop drawings, samples, extra stock, or mock-ups are 28 
required.  The schedule of Submittals shall indicate whether the Submittal will be in electronic format, as set forth 29 
below.  In general, other than items requiring color selections, samples and shop drawings, Submittals will be in 30 
electronic format.   31 
 32 
This schedule of Submittals shall be submitted using the District’s PMIS within ten (10) calendar days of Contract 33 
Award.  Any omissions or inaccuracies shall not relieve the Contractor of the obligation for conforming to the 34 
requirements in the Contract Documents.  The Contractor’s Submittal schedule shall provide sufficient time for 35 
delivering the Submittal to the Architect, the Architect's review of each Submittal, delivering the Submittal to the 36 
Contractor, and re-submittal as necessary.  In no case shall the Contractor allow fewer than fourteen (14) days, 37 
exclusive of delivery time, for the District Representative and the Architect to review each Submittal.   38 
 39 
Section 11.02.  Submission of Submittals. 40 
Most Submittals shall be submitted electronically.  Electronic Submittals which are submitted together shall be 41 
compiled into a single, bookmarked PDF file, containing links to enable navigation to each item within the Submittal 42 
package.  The Contractor shall name the electronic Submittal file with a consistent project identifier, composed of the 43 
Project name, bid package number, and specification section number.  Electronic Submittals shall be transmitted via  44 
the District’s PMIS.  The District Representative will not review the Submittals for technical compliance, but may reject 45 
any Submittal found, in the District Representative’s judgment, to be incomplete.  The District Representative will 46 
maintain a Submittal log, and weekly meeting minutes shall note if Submittals have been accepted. Submittals 47 
requiring color selections, samples, or shop drawings will be logged. 48 
 49 
For mock-ups, color selections and samples, the Contractor shall submit no less than three (3) originals.  All Submittals 50 
of mock-ups, color selections, and samples shall be marked with the Project name, the Contractor’s name, and the 51 
specification section number, and shall be accompanied by a letter of transmittal to the District Representative.  The 52 
letter of transmittal  shall list the identifying number of the mock-ups, color selections, and samples submitted and 53 
cross-reference them to the page or sheet in the specifications and/or working drawings to which they are related. 54 
Photos of mock-ups, color selections, and samples shall be uploaded to the District’s PMIS along with the letter of 55 
transmittal.  56 
 57 
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By approving and submitting shop drawings, product data, manufacturers’ instructions, and samples, the Contractor 1 
represents that it has determined and verified all materials, field measurements, and field construction criteria related 2 
thereto and that it has checked and coordinated the information contained within those Submittals with the 3 
requirements of the Work and to the Contract Documents.  The Contractor shall adhere to any supplementary 4 
processing and scheduling instructions pertaining to Submittals as may be issued by the District Representative. 5 
 6 
The District Representative will not accept shop drawings, product data, or manufacturers’ instructions which are not 7 
sufficiently dimensioned and detailed to demonstrate compliance with the Contract Documents. 8 
 9 
The Submittals shall be submitted promptly, and no later than specified in the Submittal schedule, so as to cause no 10 
delay in the Work.   11 
 12 
Section 11.03.  Review of Submittals. 13 
Following submission, the Submittals will be reviewed and returned with one or more of five possible responses by 14 
the District Representative or Architect.  These possible responses are as follows: 15 
 16 
 A. Unreviewed:  If the Submittal is not required, or if it is not complete, or if it does not meet the form, format, and 17 

number requirements specified, it may be returned unreviewed.  If the Submittal is not required, Work may 18 
commence; if the Submittal was returned due to form requirements, it shall be resubmitted and approval 19 
obtained prior to commencement of the Work. 20 

 21 
 B. Approved, Reviewed for General Conformance Only, or No exceptions taken:  In the event the Submittal is 22 

acceptable as submitted, it will be returned with this status.  Work may proceed upon receipt of approved 23 
Submittal. 24 

 25 
 C. Make Corrections Noted:  If the Submittal is acceptable except for certain items which have been noted by 26 

the Architect, it will be so designated.  Work may proceed with the corrections made, and no resubmittal is 27 
necessary. 28 

 29 
 D. Revise and Resubmit, or Submit Specified Item:  This status indicates that revisions are noted on the 30 

Submittal, and an additional Submittal is required to reflect those revisions and/or additional information.  Work 31 
may not commence until the resubmittal is approved. 32 

 33 
 E. Rejected:  A Submittal may be rejected if it is not in compliance with the Contract Documents, or if it proposes 34 

an “or equal” or substitution which is not acceptable to the Architect.  A superseding Submittal shall be 35 
submitted and approved prior to commencement of the Work. 36 

 37 
Should the Contractor proceed with the Work shown on a Submittal before approval is received, it shall remove and 38 
replace or adjust any Work which is not in accordance with the Submittal as ultimately approved, and it shall be 39 
responsible for any resultant damage, defect, added cost and/or delay.  The District shall be under no obligation to 40 
pay for Work installed prior to approval of Submittals, until the Submittals are approved and the Work in place is found 41 
to be in compliance with the Contract Documents. 42 
 43 
The Contractor shall resubmit Submittals in categories “D” and “E” above after making any changes required so that 44 
Submittals will comply with the Contract Documents.  When resubmitting, the Contractor shall direct specific attention 45 
to corrected or changed areas.  Resubmittals shall be made within ten (10) days of return of the previous Submittal, 46 
and in any event in sufficient time so as to avoid delay to the Work. No delay claims related to resubmittals will be 47 
entertained on the Project for any resubmittal. 48 
 49 
The Architect shall determine the adequacy and completeness of all Submittals.  Where the Architect deems a 50 
Submittal to be inadequate, incomplete, or otherwise unsuitable for proper review, the Contractor shall submit all 51 
additional information requested by the Architect.  There shall be no change to the Contract Time or the Contract Sum 52 
when such additional information is required. 53 
 54 
Section 11.04.  Submittals Showing Variation from Contract. 55 
It shall be the responsibility of the Contractor to specifically point out any variation or discrepancy between the 56 
Submittals submitted and the Contract Documents, along with an explanation of why they are requested, in its letter 57 
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of transmittal.  Failure by Contractor to identify in its letter of transmittal any variation, discrepancy, or conflict with the 1 
Contract Documents shall render the approval null and void, and Contractor shall bear all risk of loss and 2 
reconstruction costs or delays. 3 
 4 
If any architectural, plumbing, mechanical, electrical, or structural modifications are required as a result of the approval 5 
of Submittals which deviate from or do not comply with the Contract Documents, those modifications shall be made 6 
without extra cost to the District, and without extension of the Contract Time.  Any other resultant costs, including but 7 
not limited to design fees, construction management fees, costs incurred by other contractors, or inspection fees, shall 8 
be at the expense of the Contractor. 9 
 10 
Section 11.05.  Effect of Approval of Submittals. 11 
The approval of Submittals shall not relieve the Contractor of the obligation for accuracy of dimensions and details; for 12 
conforming the work to the requirements of the Contract Documents; or from responsibility to fulfill the Contract at no 13 
extra cost to the District, within the Contract Time. 14 
 15 
Section 11.06.  Equal Materials. 16 
Unless otherwise provided in the technical specifications, whenever in the Contract Documents any systems, 17 
processes, products, or materials are indicated or specified by the name brand of the manufacturer, or by patent or 18 
proprietary names, those specifications shall be deemed to be a measure of quality and utility or a standard, and shall 19 
be deemed to be followed by the words, “or equal.”  It is the intent of this article to comply with Public Contract Code 20 
Section 3400. 21 
 22 
If the Contractor desires to use any other brand or manufacturer of equal quality and utility to that specified (an “Equal”), 23 
it shall make application to the District Representative in writing, within ten (10) business days after Notice of Intent to 24 
Award, and shall submit samples and all other information necessary to substantiate its claim of “or equal.”  Such 25 
application constitutes a certification that the Contractor: 26 
 27 
 A. Has investigated the proposed Equal and determined that it meets or exceeds, in all respects, the specified 28 

system, process, product, or material. 29 
 30 
 B. Will provide the same warranty for the proposed Equal as for the specified system, process, product or 31 

material. 32 
 33 
 C. Will coordinate installation and make other changes which may be required for work to be complete in all 34 

respects and at no additional cost to the District. 35 
 36 
 D. Waives claims for additional costs and/or Contract Time which may subsequently become apparent based on 37 

the approved Equal. 38 
 39 
The Architect then will determine whether or not the proposed system, process, product or material is equal in quality 40 
and utility to that specified, and its decision shall be final.  The Architect will render its decision within twenty one (21) 41 
business days after submission of all required information for the application.  If the request is not accepted, the 42 
Contractor shall provide the specified system, process, product or material without an increase in the Contract Sum 43 
and/or Contract Time.  44 
 45 
Neither the submission of a request for an equal, nor the Architect’s review of the application, will extend the time for 46 
submission of any required Submittals. 47 
 48 
Requests for equal systems, process, products or materials will be considered only when offered by the Contractor as 49 
required by this article. 50 
 51 
Section 11.07.  Substitutions. 52 
Unless otherwise provided in the technical specifications, the Contractor may make proposals for Substitutions to 53 
systems, process, products, or materials shown or specified only under one or more of the following conditions: 54 
 55 
 A. Unavailability:  If the specified system, process, product, or material, or an Equal, is no longer available in the 56 

marketplace. 57 
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 1 
 B. Delay:  If obtaining the specified system, product, process, or material, or an Equal, will delay completion of 2 

the Work through no fault of the Contractor. 3 
 4 
 C. Better system, process, product, or material:  If a better system, product, process, or material is available at 5 

no additional cost. 6 
 7 

D. Savings:  If a system, process, product, or material which meets all of the performance requirements of that 8 
specified is available at a savings to the District. 9 

 10 
A proposal for Substitution shall include all information required by the Architect to evaluate the substitute system, 11 
process, product or material.  All Substitutions shall be submitted with an approved "Substitution Request Form". See 12 
Construction Forms Manual.  Such proposal constitutes a certification that the Contractor: 13 
 14 

A. Has investigated the proposed Substitution and determined that it meets or exceeds the performance 15 
requirements of the specified system, process product or material. 16 

 17 
B. Will provide the same or better warranty for the proposed Substitution as for specified system, process, 18 

product, or material. 19 
 20 

C. Will coordinate installation and make other changes which may be required for the work to be complete in all 21 
respects at no additional cost to the District. 22 

 23 
D. Waives claims for additional costs and/or Contract Time, which may subsequently become apparent. 24 

 25 
The District Representative and the Architect shall evaluate a timely Substitution request, and shall approve, deny, 26 
approve with conditions, or initiate the procedure for a change order in response to the Contractor’s request. This 27 
decision shall be final.  This decision will be rendered within twenty one (21) business days after submission of all 28 
required information for the proposal.  If the request is not accepted, the Contractor shall provide the specified system, 29 
process, product, or material without an increase in the Contract Sum and/or Contract Time. 30 
 31 
Failure by the Contractor to identify all deviations from the Contract Documents in its request for substitution shall 32 
render any District action taken thereon null and void.  The Contractor shall bear all costs resulting from any error in 33 
the request for Substitution. 34 
 35 
Only one request for Substitution will be considered for each product except due to unavailability. 36 
 37 
Substitutions may be subject to DSA approval, in which case the time to review will be extended by the duration of the 38 
DSA approval process. 39 
 40 
Neither the submission of a request for substituted systems, processes, products, or materials, nor the District 41 
Representative’s and/or Architect’s review of the application, will extend the time for submission of any required 42 
Submittals. 43 
 44 
Section 11.08.  Time for Proposing Substitution. 45 
Substitution proposals will not be considered prior to bidding.  All requests for Substitutions shall be made within the 46 
same time requirement for initial Submittals.  Failure to timely submit a Substitution request shall constitute a waiver 47 
by the Contractor and an acceptance of the specified systems, processes, products, and materials.  Late Submittals 48 
may be considered only when the District Representative consents in writing, and the District’s best interests so 49 
require. 50 
 51 
Section 11.09.  Samples and Testing of Proposed Substitutions; Costs of Adapting to Work. 52 
When the District Representative or Architect determines that samples and testing are required to evaluate a request 53 
for a Substitution, the District Representative shall so advise the Contractor, and specify the systems, processes, 54 
products, materials or work to be sampled. The Contractor shall, at no cost to the District, provide samples as required 55 
by these General Conditions dealing with samples and testing, or the Technical Specifications. 56 
 57 
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The Contractor shall bear all costs of sampling and testing required to decide a request for Substitution, and if a 1 
Substitution is accepted, the Contractor shall bear all costs associated therewith, including the cost of the District 2 
Representative’s, Architect’s, and/or engineer’s services required to adapt the Substitution to the design to the 3 
complete satisfaction of the District, and all costs of mechanical, electrical, structural, or other changes needed to 4 
adapt the Substitution to the Work. 5 
 6 
Section 11.10.  Effect of Approval of Equal Materials or Substitution Request. 7 
If an application for an Equal or Substitution request is approved, the Contractor shall be solely and directly responsible 8 
for setting approved Equal or Substitution systems, processes, products, materials, and/or equipment into the available 9 
space, and for the proper operation of the Equal or Substitution systems, process, products, materials, and/or 10 
equipment with all other systems, processes, products, materials, and/or equipment with which it may be associated, 11 
all in a manner acceptable to the District. 12 
 13 
No time extensions nor any increases in the Contract Sum shall be granted on account of an Equal or Substitution.  In 14 
the event of a savings, the Contract Sum shall be adjusted by the price difference between the approved Equal or 15 
Substitution and the originally specified item. 16 
 17 
Section 11.11.  Quality of Materials and Products. 18 
The Contractor shall, if required by the Architect, Project Inspector, or District Representative, furnish satisfactory 19 
evidence as to the kind and quality of materials provided. 20 
 21 
The District Representative may require, and the Contractor shall submit if required, a list designating the source of 22 
supply of each item of materials incorporated into the Work, and in such event, those materials or products shall not 23 
be delivered to the Work nor installed therein until after the District Representative has approved the list. 24 
 25 
Contractor shall certify that the materials and equipment installed comply with the Contract Documents and to the best 26 
of the Contractor’s knowledge, no installed materials or equipment contain asbestos. 27 
 28 
Section 11.12.  Better Material or Process. 29 
In the event that the Contractor furnishes a material, product, process, or article better than that specified in the 30 
Contract Documents, the difference in cost of that material, product, process, or article shall be borne by the 31 
Contractor. 32 
 33 
Section 11.13.  Industry Standards. 34 
 35 
 A. Any material specified by reference to the number, symbol, or title of a specified standard such as a 36 

Commercial Standard, a Federal Specification, a Trade Association Standard, or other similar standard, shall 37 
comply with the requirements in the latest revision thereof, including any amendments or supplements thereto, 38 
in effect on the date of the Bid, except as limited to type, class, or grade, or modified in that reference. 39 

 40 
 B. The standard referred to, except as modified in the specifications, shall have full force and effect as though 41 

printed in these specifications.  These standards are not furnished to the bidder for the reason that the 42 
manufacturers and trades involved are assumed to be familiar with their requirements. 43 

 44 
  1. Where Federal Specifications are referred to as a measure of quality and standard, they refer to Federal 45 

Specifications established by the Procurement Division of the United States Government and are 46 
available from the Superintendent of Documents, U.S. Government Printing Office. 47 

 48 
  2. Where Federal Specification numbers are used, they refer to the latest edition including amendments 49 

thereto. 50 
 51 
  3. Where Commercial Standards (CS) or Product Standards (PS) are referred to as a measure of quality, 52 

standard, and method of fabrication, they refer to Commercial Standards and Product Standards issued 53 
by the U.S. Department of Commerce. 54 

 55 
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  4. Where ASTM serial numbers are used, they refer to the latest tentative specifications, standard 1 
specifications, standard method or standard methods of testing, issued by the American Society for 2 
Testing Materials, unless specifically noted. 3 

 4 
Section 11.14.  Materials and Products Storage. 5 
The Contractor shall confine the on-site storage of all materials, products, and equipment required in the performance 6 
of this contract to the areas specified by the District.  The Contractor shall obtain prior approval from the District 7 
Representative regarding areas for storage and methods of protection.  All material, products, and equipment shall be 8 
brought and used upon the premises in such manner as to leave driveways and parking areas clear for the regular 9 
use of the public and District employees. 10 
 11 
Section 11.15.  Original Packages or Containers; Labels. 12 
All materials delivered to the Site shall be new, unless otherwise specified, of the type, capacity, and quality specified, 13 
and free from defects.  All materials shall remain in their original packages or containers until ready for use.  The labels 14 
of all packages or containers shall remain affixed, and kept legible.  No product shall be stored in any container, the 15 
label of which does not accurately describe the contents of the container. 16 
 17 
Section 11.16.  Protection of Materials and Equipment. 18 
The Contractor shall protect the work, materials, and equipment from damage due to the action of the elements, 19 
trespassers, or other causes.  The Contractor shall properly store materials and equipment and, when necessary, 20 
erect temporary structures to protect them from damage.  The Contractor shall replace any items damaged as a result 21 
of improper protection at no expense to the District. 22 
 23 
Section 11.17.  Providing and Paying for Materials. 24 
Except as otherwise specifically stated in the Contract Documents, the Contractor shall provide and pay for all 25 
materials, products, articles, processes, labor, tools, equipment, and installation, and all associated superintendence 26 
of every nature whatsoever necessary to execute and complete the Work within the Contract Time.  27 
 28 
Section 11.18.  Warranty of Title. 29 
No material, article, product, supplies, or equipment for the Work shall be subject to any chattel mortgage, or a 30 
conditional sale or other agreement by which an interest therein or in any part thereof is retained by the seller or 31 
supplier. 32 
 33 
The Contractor warrants good and sufficient title to all material, supplies, and equipment installed or incorporated in 34 
the Work, and agrees upon completion of the Work to deliver the premises, together with all improvements and 35 
appurtenances, constructed or placed thereon by the Contractor, to District, free from any claims, liens, or charges. 36 
 37 
The Contractor agrees that neither it nor any person, firm, or corporation furnishing any materials or labor for any work 38 
covered by this Contract shall have any right to a lien upon the premises or any improvement or appurtenances 39 
thereon; provided, however, that nothing contained in this Section shall defeat or impair the rights of persons furnishing 40 
materials or labor under the payment bond given by the Contractor, nor any rights under any law permitting such 41 
persons to look to funds due to the Contractor but retained by District. 42 
 43 
The Contractor shall cause the provisions of this Section to be inserted in all subcontracts and material contracts 44 
executed by the Contractor and notice of this provision shall be given to all persons furnishing materials for the Work. 45 
 46 
This Section shall not disallow the Contractor’s installing any devices or equipment of utility companies or of 47 
governmental agencies, the title to which is commonly retained by the utility company or the agency. 48 
 49 
Section 11.19.  Patents and Royalties.   50 
All fees, claims, or royalties for any patented or copyrighted invention, article, arrangement, or plan that may be used 51 
upon or in any manner connected with the doing of the work or any part thereof shall be included in the price bid for 52 
doing the work.  The Contractor and its sureties shall protect, defend, indemnify and hold harmless the District, District 53 
Representative, the Project Inspector, the Architect and its consultants, and each of their respective officers, agents, 54 
and employees against any and all demands made for such fees or claims and against any and all suits, demands, 55 
claims or causes of action brought or made by the holder of any invention, patent, copyright, or trademark, or arising 56 
from any alleged infringement of any invention, patent, copyright, or trademark. 57 
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 1 
Before final payment is made on account of this Contract, the Contractor shall furnish acceptable proof to District of 2 
proper release from all such fees or claims. 3 
 4 
Section 11.20.  Payment of Federal or State Taxes. 5 
Any federal, state or local tax, specifically including sales and use taxes, payable on materials furnished by the 6 
Contractor pursuant to the Contract, shall be included in the Contract Sum and paid by the Contractor. 7 

8 
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 ARTICLE 12.  PROGRESS PAYMENTS 1 
 2 
Section 12.01.  Schedule of Values. 3 
At least fourteen (14) days prior to the first payment application, the Contractor shall submit to the District 4 
Representative a schedule of values broken down by phase, and within each phase by building, in sufficient detail to 5 
evaluate progress at any point in the Work.  In no event shall an individual line item on a schedule of values exceed 6 
five (5) percent of the Contract Sum unless so approved in advance by the District Representative.  Labor, material, 7 
and subcontract costs shall be shown separately. Cost of Contract closeout shall be shown as individual line items, 8 
including, but not limited to, closeout documents, punchlist, and as-built documentation. Each of these line items shall 9 
be no less than three (3) percent of the total Contract Sum. 10 
 11 
All other General Conditions items should be prorated among the actual construction values.  The schedule of values 12 
must be prepared in sufficient detail and supported by such data to substantiate its accuracy as the District 13 
Representative and the District may require.  This schedule, when approved, shall be used as a basis for the 14 
Contractor’s applications for payment, and the approved schedule of values is an express condition precedent to 15 
processing the Contractor’s payment application(s). 16 
 17 
Section 12.02.  Application for Payment. 18 
 A. Prior to the date for each progress payment review established in the Preconstruction Meeting, the Contractor 19 

shall submit to the District Representative through the District’s PMIS the schedule of values, marked to show 20 
the percentage of completion proposed by the Contractor for each line item.  No extension of dollar amounts 21 
is required.   22 

 23 
B. At a meeting held on or before the assigned billing date of each month, the District Representative, Architect, 24 

Project Inspector, and the Contractor will review the Contractor’s proposed percentages of completion and 25 
agree on a final percentage to be paid for that month. The progress payment will be based on the estimated 26 
percentage complete. Upon agreement of the amount due, the Contractor will prepare a final copy of the 27 
Application of Payment Summary and transmit it to the District Representative for processing by the assigned 28 
day of each month. 29 

 30 
C. Release of Liens:  With each final monthly application for payment, Contractor shall submit a conditional lien 31 

release in the form provided in Civil Code section 8132.  Additionally, Contractor shall submit an unconditional 32 
lien release in the form provided in Civil Code section 8134 for all work through the prior progress payment. 33 
When a subcontractor completes its scope of work, Contractor shall submit with its pay application either a 34 
conditional lien release in the form provided in Civil Code section 8136 if retention has not been paid or an 35 
unconditional lien release in the form provided in Civil Code section 8138 if the subcontractor has been paid 36 
in full. For final payment, the Contractor and all of its Subcontractors and material suppliers that have not 37 
previously submitted unconditional lien releases under Civil Code section 8138 shall submit final conditional 38 
lien releases under Civil Code section 8136 and final unconditional lien releases under Civil Code section 39 
8134.  40 

 41 
 42 

D. The signing of a certificate of payment will constitute a representation by the District Representative, Project 43 
Inspector, and the Architect to the District that, based on their observations at the Site, and the data comprising 44 
the application for payment, the Work has progressed to the point indicated and that, to the best of their 45 
knowledge, information, and belief, the quality of the Work is in accordance with the Contract Documents 46 
(subject to any specific qualifications stated in the certificate for payment); and that the Contractor is entitled 47 
to payment in the amount certified.  However, by signing a certificate for payment, the District Representative 48 
and the Architect shall not thereby be deemed to represent that either has made exhaustive or continuous 49 
on-site inspections to check the quality or quantity of the work, that either has reviewed the construction 50 
means, methods, techniques, sequences, or procedures, or that either has made an examination to ascertain 51 
how or for what purpose Contractor has used the monies previously paid on account of the Contract Sum. 52 
 53 

 E. No progress payment will be released until District Representative has received all of the following items in 54 
acceptable form: as-built updates, schedule updates, certified payroll and other pay records if requested by 55 
the District, and lien releases. 56 

 57 
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Section 12.03.  Payment for Stored Materials.   1 
Payments may be made by the District, at its discretion, on account of materials or equipment not incorporated in the 2 
Work but delivered to the Site and suitably stored by the Contractor.  Payments for materials or equipment stored shall 3 
only be considered upon submission by the Contractor of satisfactory evidence demonstrating that it has acquired title 4 
to such material, that the material will be used in the Work, that it is satisfactorily stored, protected, and insured, and 5 
that the Contractor has undertaken such other procedures satisfactory to the District Representative, Project Inspector, 6 
and Architect, to protect the District’s interests.  Materials stored off-site, to be considered for payment, shall, in addition 7 
to the above requirements, be stored in a bonded warehouse, fully insured, and available to the Architect and District 8 
Representative for inspection.  The District Representative shall have complete discretion as to the amount of material 9 
and equipment that may be stored on the Site at any given time. 10 
 11 
Section 12.04.  Payment Time; Retention. 12 
There shall be reserved from the monies earned by the Contractor on estimates a sum equal to five percent (5%) of 13 
such estimates.  It is understood that, if payment requests are made in accordance with established time schedule, 14 
payment requests received and approved by District will be processed within forty (40) days following approval.  15 
Payment for Change Orders, if any, under this Contract shall be made in like manner after the Change Order is fully 16 
executed. 17 
 18 
Section 12.05.  Posting Securities in Lieu of Withholds. 19 
Pursuant to Public Contract Code Section 22300, at the request and expense of the Contractor, Contractor may elect 20 
to deposit securities equivalent to the amount withheld pursuant to Section 12.04 with the District or with a state or 21 
federally chartered bank in California as the escrow agent, who shall then pay the retainage to the Contractor.  Upon 22 
satisfactory completion of the Contract without grounds to withhold as addressed in Section 12.06, the securities shall 23 
be returned to the Contractor. 24 
 25 
Alternatively, the Contractor may request, pursuant to Public Contract Code Section 22300, and the District shall 26 
make, payment of retentions under Section 12.04 directly to the escrow agent.  The Contractor shall receive the 27 
interest earned on the investments upon the same terms provided for in Section 22300 for securities deposited by the 28 
Contractor.  Upon satisfactory completion of the Contract without grounds to withhold as addressed in Section 12.06, 29 
the Contractor shall receive from the escrow agent all securities, interest, and payments received by the escrow agent 30 
from the District. 31 
 32 
If Contractor elects to receive interest on moneys deposited with an escrow agent in lieu of retention, Contractor shall 33 
provide written notice to all subcontractors performing at least five percent (5%) of the Work of Contractor’s option 34 
within fifteen (15) days of electing to receive interest.  Contractor shall, at the request of any such subcontractor, make 35 
that option available to the subcontractor regarding any moneys withheld in retention by Contractor from the 36 
subcontractor. The subcontractor shall receive the identical rate of interest received by Contractor, less any actual 37 
pro rata costs associated with administering and calculating that interest, as provided for in section 22300. If Contractor 38 
elects to substitute securities in lieu of retention, then, by mutual consent of Contractor and the subcontractor, the 39 
subcontractor may substitute securities in exchange for the release of moneys held in retention by Contractor.  40 
 41 
Securities eligible for investment under this Section shall include those listed in Government Code Section 16430 or 42 
bank or savings and loan certificates of deposit, interest-bearing demand deposit accounts, stand-by letters of credit, 43 
or any other security mutually agreed to by the Contractor and the District. 44 
 45 
The Contractor shall be the beneficial owner of any securities substituted for monies withheld and shall receive any 46 
interest thereon. 47 
 48 
Section 12.06.  Withholding Additional Amounts; Grounds. 49 
In addition to the amounts which the District may retain as provided in Section 12.04, the District may withhold a 50 
sufficient amount from any payment or payments otherwise due to the Contractor as in the District’s sole discretion 51 
may be necessary to protect the District in the event of the following: 52 
 53 
 A. Third party claims filed or reasonable evidence indicating probable filing of such claims; 54 
 55 

B. Defective work not remedied; 56 
 57 
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C. Failure of the Contractor to make proper payments to any of its Subcontractors or for labor, materials, or 1 
equipment; 2 
 3 

D. The occurrence of reasonable doubt that the Contract can be completed for the balance of payments then 4 
unpaid to the Contractor, or in the time remaining until expiration of the Contract Time; 5 

 6 
E. Failure of the Contractor to comply with any lawful or proper direction concerning the Work given by any 7 

District representative authorized to have given such instruction; 8 
 9 

 F. Claims and/or penalties which state law assesses or may assess against the Contractor for violation of such 10 
law; 11 

  12 
G. Any claim or penalty asserted against the District or that may be asserted against the District by virtue of the 13 

Contractor’s failure to comply with the provisions of all governing laws, ordinances, regulations, rules, and 14 
orders; 15 

 16 
 H. Any liquidated damages which may accrue as a result of the Contractor’s progress failing to meet the schedule 17 

milestones or failing to achieve substantial completion or final completion within the Contract Time. 18 
 19 
 I. Any reason specified elsewhere in the Contract Documents as grounds for a retention or that would legally 20 

entitle the District to a set-off. 21 
 22 
In order to adequately protect the District, the Contractor agrees that the basic standard to determine the amount to 23 
be withheld pursuant to this Section shall be one hundred fifty percent (150%) of the amounts claimed or the value of 24 
the work not done or defectively done; provided, however, that District reserves the authority to retain greater sums 25 
should such sums be necessary in the District’s discretion to adequately protect it. 26 
 27 
Section 12.07.  Disbursement of Withheld Amounts.   28 
The District, in its sole discretion, may apply any withheld amount or amounts to the payment of any claim resulting in 29 
a withhold.  The Contractor agrees and hereby designates the District as its agent for such purposes, and any payment 30 
so made by the District shall be considered as a payment made under this Contract by the District to the Contractor.  31 
The District shall not be liable to the Contractor for any payments made in good faith and with reasonable notice to 32 
Contractor.  Such payments may be made without a prior judicial determination of the claim or claims.  The District 33 
shall render to the Contractor a proper accounting of any funds disbursed on behalf of the Contractor. 34 
 35 
Prior to disbursing any amounts, District shall afford the Contractor an opportunity to present good cause, if any it has, 36 
why the claim or claims in issue are not valid or just claims against the Contractor.  The District reserves the right then 37 
to take such further steps as are appropriate, in its sole discretion, including, but not limited to, seeking a judicial 38 
resolution of the controversy. 39 
 40 
Section 12.08.  Correction of Statement and Withholding of Payment. 41 
No inaccuracy or error in any statement provided by the Contractor shall operate to release the Contractor or any 42 
surety from the error, or from damages arising from such work, or from any obligation imposed by the Contract 43 
Documents.  The District shall retain the right subsequently to correct any error made in any previously issued claim 44 
for the progress or other payment, or payment of any kind issued, by adjustments to subsequent payments. 45 
 46 
Section 12.09.  Effect of Progress Payments. 47 
Neither the payment, the withholding, nor the retention of all or any portion of any progress payment claimed to be 48 
due and owing to the Contractor shall operate in any way to relieve the Contractor from its obligations under this 49 
agreement.  The Contractor shall continue diligently to prosecute the Work without reference to the payment, withhold, 50 
or retention of any progress payment.  The payment, withhold, or retention of any progress payment shall not be 51 
grounds for an extension of the Contract Time. 52 

53 
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 ARTICLE 13.  TIME OF WORK 1 
 2 
Section 13.01.  Not applicable. 3 
 4 
Section 13.02.  Contract Schedule Development. 5 
Within ten (10) days after receiving the Notice to Proceed, the Contractor shall submit a detailed proposed Contract 6 
Schedule presenting an orderly and realistic plan for completion of the Work, in conformance with the requirements 7 
of this Article.  The proposed Contract Schedule shall be in hard copy and in electronic format submitted through 8 
the District’s PMIS. 9 
 10 
The Contract Schedule shall furnish or comply with the following requirements: 11 
 12 
  A. A time scaled CPM type schedule prepared in Oracle Primavera P6 or other approved schedule software 13 

approved in writing by the District. 14 
 15 
 B. No activity on the schedule shall have a duration longer than fourteen (14) days, with the exception of 16 

fabrication and procurement activities, unless otherwise approved by the District Representative. 17 
Activity durations shall be the total number of actual days required to perform that activity including 18 
consideration of weather impact on completion of that activity. 19 

 20 
 C. Procurement of major equipment, through receipt and inspection at the job site, identified as a separate 21 

activity. 22 
 23 
 D. Owner furnished materials and equipment if any, identified as separate activities. 24 
 25 
 E. Dependencies (or relationships) between activities. 26 
 27 
 F. Processing/approval of submittals and shop drawings for major equipment. Activities that are 28 

dependent on submittal acceptance and/or material delivery shall not be scheduled to start earlier than 29 
the expected acceptance or delivery dates. 30 

 31 
 G. Separate buildings and other independent project elements shall be individually identified in the 32 

network. 33 
 34 

 H. No less than fourteen (14) days for developing punch list(s), completion of punch list items, and final 35 
clean up for the work or any designated portion thereof. No other activities shall be scheduled during 36 
this period. 37 

 38 
 I. Interface with the work of other Contractors (or entities). 39 
 40 
The District Representative will review the proposed Contract Schedule for conformance with the requirements of 41 
the Contract. Within ten (10) days after receipt, the District Representative will accept the proposed Contract 42 
Schedule or will return it with comments. If the proposed Contract Schedule is not accepted, the Contractor shall 43 
revise the schedule to incorporate comments and resubmit the schedule for acceptance within seven (7) days after 44 
receiving it. The accepted schedule shall become the Contract Schedule. 45 
 46 
The Contract Schedule shall be the basis for evaluating job progress, payment requests, and time extension 47 
requests. The responsibility for developing the Contract Schedule and monitoring actual progress as compared to 48 
the schedule rests with the Contractor. 49 
 50 
Failure of the Contract Schedule to include any element of the work or any inaccuracy in the Contract Schedule 51 
will not relieve Contractor from responsibility for accomplishing all the Work in accordance with the Contract. 52 
 53 
Acceptance of the Contract Schedule will not relieve the Contractor of the responsibility for accomplishing the Work 54 
in accordance with the Contract. 55 
 56 
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Failure to obtain the accepted Contract Schedule within forty (40) calendar days of the Notice to Proceed may 1 
result in the District withholding ten percent (10%) of each progress payment, or $1000, whichever is greater, until 2 
an accepted Contract Schedule is obtained.  Any such amounts withheld shall be paid to Contractor upon approval 3 
of the Contract Schedule. 4 
 5 
Section 13.03.  Monthly Updates. 6 
Contractor shall submit to the District Representative each month an up-to-date status report of the Work. The 7 
status report shall be in hard copy and in electronic format through the District’s PMIS and shall include: 8 
 9 
 A. Contractor's estimated percentage complete and remaining duration for each activity not yet complete. 10 
 B. Actual start/finish dates for activities as appropriate. 11 
 C. Identification of processing errors, if any on the previous update reports. 12 
 D. Revisions, if any, to the assumed activity durations including revisions for weather impact for any 13 

activities due to the effect of the previous update on the schedule. 14 
 E. Identification of activities that are affected by requested or proposed changes to the Work. 15 

 F. Resolution of conflict between actual work progress and schedule logic. When out of sequence 16 
activities develop in the Contract Schedule because of actual construction progress, the Contractor 17 
shall submit revision to schedule logic to conform to current status and direction. 18 

 19 
The District Representative will review the updated information and meet with Contractor each month at the Site to 20 
determine the status of the Work. If agreement cannot be reached on any issue, the Contractor will use the District 21 
Representative’s determination in the processing of the update. 22 
 23 
Progress payments pursuant to the Contract will be based on the update of the Contract Schedule.  No progress 24 
payments will be made without the required monthly update of the Contract Schedule. 25 
 26 
Section 13.04.  Schedule Revisions. 27 
If the sequence of construction differs significantly, as determined by the District Representative, from the Contract 28 
Schedule, Contractor shall submit within fifteen (15) days a revised schedule to the District Representative for 29 
approval. 30 
 31 
When a requested or proposed change to the Work will have an impact on the critical path, the Contractor shall submit 32 
a schedule fragnet showing this impact.  If the requested or proposed change is accepted by the District, the schedule 33 
fragnet shall be incorporated into the Contract Schedule. Time extensions will be considered only to the extent there 34 
is insufficient remaining float to accommodate these changes, and pursuant to Article 14 of these General Conditions. 35 
No additional cost beyond that provided in Article 15 will be allowed for the incorporation of approved changes into the 36 
Contract Schedule. 37 
 38 
Should the Contractor, after acceptance of the Contract Schedule, intend to change its plan of construction, it shall 39 
submit its requested revisions to the District Representative, along with a written statement of the revision, including 40 
a description of the logic for rescheduling the work, methods of maintaining adherence to Intermediate milestones 41 
and other specific dates and the reasons for the revisions. If the requested changes are acceptable to the District 42 
Representative, they will be incorporated into the Contract Schedule in the next reporting period. 43 
 44 
Schedule revisions shall be submitted at least seven (7) days prior to the date of submission of update information. 45 
The District will have seven (7) days to review the revisions. 46 
 47 
Section 13.05.  Short Interval Schedules. 48 
Contractor shall prepare a Short Interval Schedule (SIS) to be used throughout the duration of Work. The SIS shall 49 
include all current activities and projected activities for the succeeding two (2) weeks. The SIS shall include actual 50 
start/finish dates for the preceding one (1) week.  The SIS shall be submitted in hard copy and electronic PDF format 51 
to the District Representative prior to the weekly construction meeting. The Contractor shall participate in short interval 52 
scheduling coordination during the weekly construction meetings. 53 
 54 
Section 13.06.  Owner’s Right to Revise Schedule. 55 
In the event of a delay affecting the occupancy date of the Project and not the fault of the Contractor, the District 56 
Representative may elect to resequence work or otherwise modify the schedule in an attempt to maintain the Date of 57 
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Completion.  It shall be the responsibility of the Contractor to cooperate in this effort.  It is not the District’s responsibility 1 
to ensure the Contractor the ability to use “optimal” crew size throughout the Project and no adjustment of the Contract 2 
Sum will be made for minor variations in crew size or claimed loss of efficiency or disruption that result from schedule 3 
adjustments.  However, overtime work or weekend work required by the District Representative to meet schedule 4 
objectives other than those of the individual contractor will be reimbursed per the provisions of Article 15, provided 5 
that Contractor has not contributed to the delay which the District Representative is seeking to overcome.  If the 6 
Contractor contends that a schedule adjustment will cause a significant disruption of its work sequence or ability to 7 
perform work efficiently, it shall notify the District Representative within forty-eight (48) hours of receipt of the 8 
adjustment.  Failure to provide timely notice constitutes a waiver by Contractor of any claim for compensation arising 9 
out of the schedule adjustment. 10 
 11 
Section 13.07.  Commencement of Work. 12 
The Contractor shall commence procurement of long lead materials and equipment after execution of the 13 
Agreement for Construction and appropriate Submittals have been approved. 14 
 15 
Section 13.08.  Time of Essence. 16 
Time is of the essence of this agreement.  The Contractor shall, to the fullest extent possible, carry on the various 17 
classes or parts of the Work concurrently, and shall not defer construction of any portion of the Work in favor of any 18 
other portion of the Work, without the express approval of the District Representative. 19 
 20 
Section 13.09.  Date of Completion. 21 
The Contractor shall fully and satisfactorily complete the Work within the Contract Time.  The Date of Completion is 22 
defined in Article I. 23 
 24 
Section 13.10.  Responsibility for Completion. 25 
The Contractor shall furnish sufficient manpower, materials, facilities and equipment and shall work sufficient hours, 26 
including night shifts, overtime operations, Sundays and holidays as may be necessary to insure the prosecution and 27 
completion of the Work in accordance with the Contract Time.  If work on the critical path is seven (7) days or more 28 
behind the currently updated Contract Schedule and it becomes apparent that the Work will not be completed within 29 
the Contract Time, the Contractor will implement whatever steps it deems necessary to make up all lost time.  If the 30 
Contractor’s solution is not successful, it will make further attempts using the following sequence of events: 31 
 32 
 A. Reschedule activities to achieve maximum practical concurrence of accomplishment of activities. 33 
 B. If the above cannot be achieved then; 34 
 35 
  1. The Contractor shall increase manpower in such quantities and crafts as will substantially eliminate, in 36 

the judgment of the District Representative, the backlog of work; or increase the number of working hours, 37 
shifts per working day, working days per week or the amount of equipment or any combination of the 38 
foregoing sufficiently to substantially eliminate in the judgment of the District Representative the backlog 39 
of work. 40 

  2. In addition, the District Representative may require the Contractor to submit a recovery schedule 41 
demonstrating its program and proposed plan to make up a lag in scheduled progress and to ensure 42 
completion of the Work within the Contract Time.  If the District Representative finds the proposed 43 
recovery schedule unacceptable, it may require the Contractor to submit a new plan.  If the actions taken 44 
by the Contractor or the second plan proposed are unsatisfactory, the District Representative may require 45 
the Contractor to take any of the actions set forth in the previous paragraph without additional cost to the 46 
District to make up the lag in scheduled progress. 47 

 48 
Failure of the Contractor to comply with the requirements of this Section 13.09 shall be considered grounds for a 49 
determination by the District, pursuant to Article 12, Section 12.06D, that the Contractor is failing to prosecute the 50 
Work with such diligence as will ensure its completion within the time specified. 51 
 52 
Section 13.11.  Payments Withheld. 53 
Progress Payments may be withheld in whole or in part should the Contractor fail to comply with the requirements 54 
of this Article. 55 

56 
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 ARTICLE 14.  DELAYS AND EXTENSIONS OF TIME 1 
 2 
Section 14.01.  Extensions of Time; Unavoidable Delays. 3 
The Contractor shall not be granted an extension of time except on the issuance of a Change Order by the District, 4 
upon a finding of good cause for such extension.   5 
 6 
 A. As used herein, the following terms shall have the following meanings: 7 
 8 
  1. “Excusable Delay” means any delay in completion of the Work beyond the expiration of the Contract Time 9 

caused by conditions beyond the control and without the fault or negligence of the Contractor.  These 10 
events may include strikes, embargoes, fire, unavoidable casualties, national emergency, and stormy and 11 
inclement weather conditions in which the District Representative and Project Inspector agree that work 12 
on the critical path cannot continue.  The financial inability of the Contractor or any Subcontractor or 13 
supplier and any default of any Subcontractor, without limitation, shall not be deemed conditions beyond 14 
the Contractor’s control.  An Excusable Delay may entitle the Contractor to an extension of the Contract 15 
Time, in accordance with this Section of the general conditions, but shall not entitle the Contractor to any 16 
adjustment of the Contract Sum. 17 

 18 
  2. “Compensable Delay” means any delay in the completion of the Work beyond the expiration date of the 19 

Contract Time caused solely by the wrongful acts of the District or its agents, including without limitation 20 
the Architect, and which delay is unreasonable under the circumstances and not within the contemplation 21 
of the parties.  A Compensable Delay entitles the Contractor to an extension of the Contract Time, in 22 
accordance with this Section of the General Conditions, and/or an adjustment of the Contract Sum for 23 
increased general conditions costs, not to exceed one thousand, five hundred dollars ($1,500) per day 24 
of delay, in accordance with Article 15.  Notwithstanding the foregoing, Contractor shall not be entitled to 25 
any additional general conditions costs if Contractor is concurrently performing another increment or 26 
phase of the Project Work and the general conditions costs would be incurred in connection with that 27 
other increment or phase. Except as provided herein, the Contractor shall have no claim for damage or 28 
compensation for any delay, interruption, hindrance, or disruption. 29 

 30 
  3. “Inexcusable Delay” means any delay in completion of the Work beyond the expiration of the Contract 31 

Time resulting from causes other than those listed in Subparagraphs A1 and A2, above.  An Inexcusable 32 
Delay will not entitle the Contractor to an extension of the Contract Time or an adjustment of the Contract 33 
Sum. 34 

 35 
 B. The Contractor may make a claim for an extension of the Contract Time, for an Excusable Delay or a 36 

Compensable Delay, subject to the following: 37 
 38 
  1. If an Excusable Delay and a Compensable Delay occur concurrently, the maximum extension of the 39 

Contract Time shall be the number of days from the commencement of the first delay to the cessation of 40 
the delay which ends last.  Any adjustment of the Contract Sum shall be in accordance with Article 15, 41 
shall not exceed one thousand, five hundred dollars ($1,500) per day, and shall be based only on the 42 
non-concurrent portion of any Compensable Delay. 43 

 44 
  2. If an Inexcusable Delay occurs concurrently with either an Excusable Delay and/or a Compensable Delay, 45 

the maximum extension of the Contract Time shall be the number of days, if any, by which the duration 46 
of the Excusable Delay and/or the Compensable Delay calculated in accordance with subparagraph B1, 47 
if applicable, exceeds the Inexcusable Delay.  The duration of the concurrence is non-compensable. 48 

 49 
Delays in the prosecution of parts or classes of the Work which do not prevent or delay the completion of the whole 50 
Work within the Contract Time are not to be considered Excusable or Compensable. 51 
 52 
Section 14.02.  Notice of Delays; Requests for Time Extensions. 53 
No later than ten (10) calendar days from the time the Contractor reasonably foresees any delay in the prosecution of 54 
the Work, and in any event immediately upon the occurrence of any delay which the Contractor regards as good cause 55 
for an extension, the Contractor shall notify the District Representative in writing of the delay or anticipated delay.  The 56 
notice shall specify with detail the cause asserted by the Contractor to constitute good cause for an extension together 57 
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with a detailed schedule analysis showing the effect of the delay on the critical path of the Contract Schedule and a 1 
quantification of the length of the requested extension of time.  Failure of the Contractor to submit such a notice 2 
within ten (10) days after the initial occurrence of the event giving rise to the delay shall constitute a waiver 3 
by the Contractor of any entitlement to a time extension, as well as to any associated additional compensation, 4 
and no extension shall be granted as a consequence of such delay.  If the Contractor cannot quantify the delay or 5 
prepare a detailed schedule analysis at the time the notice of delay is submitted, including because the delay is 6 
anticipated and/or is ongoing of an unclear duration, then the Contractor shall supplement its notice of delay as soon 7 
as it can reasonably quantify the delay, but no later than ten (10) days after the cause for delay is concluded. 8 
 9 
The District shall have no obligation to consider any non-compliant time extension request.  The District shall not be 10 
responsible or liable to the Contractor for any constructive acceleration due to failure of the District to grant time 11 
extensions under the Contract Documents, should the Contractor fail to comply with the submission and justification 12 
requirements of the Contract Documents for time extension requests.  The Contractor’s failure to perform in 13 
accordance with the Contract Schedule shall not be excused because the Contractor has submitted time extension 14 
requests, unless and until such requests are approved by the District. 15 
 16 
Section 14.03.  Investigation; Procedure. 17 
Upon receipt of a request for extension, the District Representative shall conduct an investigation of the facts asserted 18 
by the Contractor to constitute good cause for an extension.  The District Representative shall report the results of this 19 
investigation, as well as the propriety of the time extension requested, to the Contractor in writing within ten (10) days 20 
of receipt of the complete request, including quantification of the delay, and shall indicate whether it will recommend 21 
for or against the extension. 22 
 23 
Upon receiving the District Representative’s recommendation, the Contractor may either concur in the 24 
recommendation, or reject the recommendation and proceed with a claim as provided for in Articles 21 and 23. 25 
 26 
Section 14.04.  Discretionary Time Extensions for Best Interest of District. 27 
The District reserves the right to extend the time for completion of the Work if the District determines that such 28 
extension is in the best interest of the District.  In the event that a discretionary extension is granted at the request of 29 
the Contractor, the District shall have the right to charge to the Contractor all or any part, as the District may deem 30 
proper, of the actual cost of construction management, engineering, inspection, supervision, incidental and other 31 
overhead expenses that accrue during the period of the extension, and to deduct all or any portion of that amount from 32 
the final payment for the Work. 33 
 34 
In the event a discretionary time extension is ordered over the objection of the Contractor, and the decision rests solely 35 
with the District and is not legally compelled for any cause, the Contractor shall be entitled to a contract change 36 
pursuant to Article 15 adjusting the price paid to reflect the actual costs incurred by the Contractor as a direct result of 37 
the delay, upon its written application therefore, accompanied with such verification of costs as the District 38 
Representative requires.  The decision of the District on any discretionary time extension and the costs thereof shall 39 
be final and binding on the District and the Contractor. 40 
 41 
Section 14.05.  Liquidated Damages.   42 
If the Work or any specified portion or phase of Work is not completed by the Contractor in the time specified in Section 43 
00 73 00, Special Provisions, or within any period of extension authorized pursuant to this Article, the Contractor 44 
acknowledges and admits that the District will suffer damage, and that it is impracticable and infeasible to fix the 45 
amount of actual damages.  Therefore, it is agreed by and between the Contractor and the District that the Contractor 46 
shall pay to the District as fixed and liquidated damages, and not as a penalty, the sum specified in the Agreement for 47 
Construction for each calendar day of delay until the date of substantial completion and/or until the date of final 48 
completion, and that both the Contractor and the Contractor’s surety shall be liable for the total amount thereof, and 49 
that District may deduct Liquidated Damages from any monies due or that may become due to the Contractor.  If it 50 
appears during the course of construction that the Contractor is behind schedule and the imposition of liquidated 51 
damages is likely, or if liquidated damages begin to accrue prior to the time for final payment, the amount accrued 52 
shall be withheld from any progress payment that would otherwise be due.  This right to withhold funds is intended to 53 
complement the District’s rights under Section 12.06. 54 
 55 
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This liquidated damages provision shall apply to all delays of any nature whatsoever, save and except only delays 1 
found to be excusable or compensable pursuant to Section 14.01, or time extensions granted by the District pursuant 2 
to Section 14.04. 3 
 4 
Pursuant to Government Code Section 4215, the Contractor shall not pay fixed and liquidated damages for delay in 5 
completing the project caused by the failure of the District or the owner of utility facilities located on the Project Site to 6 
provide for removal or relocation of such facilities. 7 
 8 
Payment by the District of any progress payments after expiration of the Contract Time shall not constitute a waiver 9 
by the District of its right to claim liquidated damages in accordance with this Section. 10 
 11 
If the Contract is terminated before or after the Contract Time, as adjusted by any extensions of time that the District 12 
may have granted, pursuant to Section 18.07, the Contractor shall remain liable to the District for liquidated damages 13 
for all periods of time from such termination date until the Date of Completion. 14 
 15 
Section 14.06.  Extension of Time Not a Waiver. 16 
Any extension of time granted the Contractor pursuant to this Article shall not constitute a waiver by the District of, nor 17 
a release of the Contractor from the Contractor’s obligation to perform this Contract in the time specified by the 18 
agreement, as modified by the particular extension in question. 19 
 20 
The District’s decision to grant a time extension due to one circumstance set forth in one request, shall not be 21 
construed as a grant of an extension for any other circumstance or the same circumstance occurring at some other 22 
time, and shall not be viewed by the Contractor as a precedent for any other request for extension. 23 
 24 
Section 14.07.  Suspensions Exceeding One Year. 25 
Should the Work be suspended for a period exceeding one calendar year due to war conditions, labor conditions, legal 26 
actions, or for other conditions constituting the legal defense of impossibility of performance, the Contractor and District 27 
agree to enter into an agreement terminating the agreement upon the following terms and conditions. 28 
 29 
District shall be responsible only to pay the Contractor the actual value of the work performed from the Date of 30 
Commencement or from the date of the last progress payment, whichever is later, plus the five percent (5%) retention 31 
from prior progress payments, less any deductions authorized by the Contract Documents. 32 
 33 
As between the Contractor and District, it shall be conclusively presumed that the actual value for the Contractor’s 34 
work to the date of the last progress payment is no more than the actual amount of prior progress payment plus the 35 
five percent (5%) retention from those progress payments; provided, however, that this Section shall not preclude 36 
District from deducting charges for work or materials which do not meet the requirements of the Contract Documents. 37 
 38 
Section 14.08.  Effect of Stop Work Notice. 39 
If the District orders a stop work notice pursuant to Article 9, the days on which the suspension is in effect shall be 40 
included in determining the required completion date, and shall not otherwise modify or extend the time within which 41 
the Contractor is to perform.  In such event, the Contractor shall not be entitled to any damages or compensation on 42 
account of such suspension or delay, unless the Contractor can establish that stop work notice was not warranted. 43 

44 
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 ARTICLE 15.  CHANGES TO THE WORK 1 
 2 
Section 15.01.  No Changes Without Consent. 3 
The Contractor will complete the Project for the Contract Sum except as provided below.  The Contractor agrees, for 4 
itself and on behalf of its Subcontractors and suppliers, that no increase in the Contract Sum will be made for work 5 
that the Contractor or its Subcontractors and suppliers might otherwise claim as a Change Order or extra work unless 6 
the Contractor establishes that the additional cost is the result of one of the following:  7 

a) a material change in the scope of work directed or authorized by District;  8 
b) a change required by regulatory authorities (including inspections) that was not reasonably ascertainable from 9 

the Contract Documents;  10 
c) regulatory fees not included in the Contract Sum;  11 
d) Differing Site Conditions;  12 
e) design errors; or  13 
f) wrongful acts of District or a separate contractor employed by District, or by damage to the Work caused by 14 

fire or other unavoidable casualties not the fault of the Contractor or Subcontractors or suppliers.  15 
 16 
No extra work shall be performed, and no change shall be made, except pursuant to a written Change Order or 17 
Proposed Change Order signed by the District, or by a Directive signed by either the District or the District 18 
Representative, stating that the extra work or change is authorized, and no claim for any addition to the Contract Sum 19 
or Contract Time shall be valid unless so authorized; provided, however, that nothing in this Article shall excuse the 20 
Contractor from proceeding with the prosecution of the work so changed.  The Contractor shall, when required by the 21 
District Representative, furnish an itemized breakdown of the quantities and prices used in computing the value of any 22 
change requested by the Contractor, or that may have been ordered by the District, including all items listed in Sections 23 
15.06 and 15.07, below. 24 
 25 
Change Orders shall specify the cost adjustments associated therewith, and in no case shall the District pay or become 26 
liable to pay any sums different than those specified or those established under Section 15.06 and 15.07. 27 
 28 
Certain CCDs must be submitted to, and approved by, DSA prior to being implemented.  Substitutions may be 29 
considered CCDs and, if DSA approval is required, are to be approved by DSA prior to fabrication or use. 30 
 31 
Section 15.02.  Change Orders. 32 
Subject to legal requirements relating to competitive bidding, the District may require changes in, additions to, or 33 
deductions from the work to be performed or the materials to be furnished pursuant to the Contract Documents.  34 
Changes may be made pursuant to a written Change Order signed by the District, which shall state the agreement of 35 
the District, the Contractor, the Architect, and, if applicable, DSA upon all of the following: 36 
 37 
 A. The scope of the change in the Work; 38 
 39 
 B. The amount of the adjustment in the Contract Sum, if any; and 40 
 41 
 C. The extent of the adjustment in the Contract Time, if any. 42 
 43 
If the Contractor believes that conditions have changed, or that it has been directed to do additional work requiring a 44 
change in time or cost, the Contractor may submit to the District Representative a Proposed Change Order (PCO). 45 
 46 
All adjustments to the Contract Sum or the Contract Time must be approved by the District Board of Education. 47 
 48 
Signature by the Contractor on the Change Order constitutes its agreement with and acceptance of the adjustments 49 
in the Contract Sum and Contract Time, if any, set forth in the Change Order as full and complete satisfaction of any 50 
direct or indirect additional cost and/or time incurred by the Contractor in connection with performance of the changed 51 
work. 52 
 53 
Section 15.03.  Not Used. 54 
 55 
Section 15.04.  Change Orders Regarding Time for Completion. 56 
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Any time extension authorized by the District pursuant to Article 14 hereof shall be set forth in a Change Order signed 1 
by the District. 2 
 3 
Section 15.05.  Construction Change Directive/Directive. 4 
Changes also may be made pursuant to a Directive, which shall direct a change in the Work and state a proposed 5 
basis for adjustment, if any, in the Contract Sum or Contract Time, or both.  A Directive shall be used in the absence 6 
of total agreement on the terms of a Change Order, or when time does not permit processing of a Change Order prior 7 
to implementation of the change.  Directives shall be approved by the District, the Architect, and, if applicable, DSA, 8 
but need not be signed by the Contractor.   9 
 10 
Upon receipt of a Directive, the Contractor shall promptly proceed with the change in the work involved.  It is the intent 11 
of the District that all Directives will be converted to a Change Order. 12 
 13 
When a Directive is used because time does not permit processing of a Change Order prior to implementation of the 14 
change, signature by the Contractor on the Directive constitutes its agreement with and acceptance of the adjustments 15 
in the Contract Sum and Contract Time, if any, set forth in the Directive as full and complete satisfaction of any direct 16 
or indirect additional cost and/or time incurred by the Contractor in connection with performance of the change work. 17 
 18 
If the Contractor disagrees with the method for adjustment in the Contract Sum, the adjustment shall be determined 19 
by the District Representative on the basis of any of the methods described in Section 15.06A, paragraphs 2, 3, or 20 
4. 21 
 22 
Section 15.06.  Pricing of Changes. 23 
 A. If a Change Order or Directive provides for an adjustment to the Contract Sum, the adjustment shall be based 24 

on one of the following methods: 25 
 26 
  1. Mutual acceptance of a lump sum properly itemized and supported by sufficient substantiating data to 27 

permit evaluation; 28 
 29 

2.  Unit prices stated in the Contract Documents or subsequently agreed upon; 30 
 31 

3.  The District Representative's estimate of the value of the change; or 32 
 33 
  4. Time and materials, as set forth in Section 15.07 and 15.08. 34 
 35 
Section 15.07.  Allowable Costs. 36 
 A. Allowable costs for any Change Order shall be limited to the following: 37 
  38 

1. Costs of labor, including social security, Medicare, and unemployment insurance, fringe benefits required 39 
pursuant to Article 7, and workers’ compensation insurance (unless covered by the OCIP); 40 

 41 
2. Costs of first line supervision labor, including labor burden as described in Paragraph 1. “First Line 42 

Supervision” shall mean a working foreman or lead craft worker other than the project superintendent;   43 
 44 

3. Actual cost of the project superintendent associated with any period of compensable delay caused by 45 
issuance of the change order. In the absence of a compensable delay, all of the project superintendent’s 46 
time is considered to have been paid for as part of the Overhead; 47 

 48 
4. Actual costs of materials, including sales tax and delivery; 49 

 50 
5. Rental costs of machinery and equipment, exclusive of small tools, whether rented from the Contractor 51 

or others; 52 
 53 

6. Overhead and Profit as specified below.  “Overhead” shall include the following: 54 
 55 
   Preparation of all paperwork related to changes in the Work, including field review, estimating and cost 56 

breakdown; coordination and supervision, both office and field, including the project superintendent; 57 
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vehicles including gas and maintenance; small tools, incidentals and consumables; engineering, detailing, 1 
and revisions to shop drawings and as-built drawings; general office and administrative expense; 2 
extended and unabsorbed home office overhead; warranty; costs of bonds, liability insurance and 3 
Builder’s Risk insurance (unless covered by the OCIP), and all taxes; and all other expenses not 4 
specifically included in Paragraph A above. 5 

 6 
 B. The Contractor’s combined overhead and profit for work performed by its own forces shall be fifteen percent 7 

(15%) of the costs specified in Section 15.07(A)(1)-(5).  If the changed work is performed by a Subcontractor, 8 
the Subcontractor shall be entitled to an allowance of fifteen percent (15%) of its actual labor, material and 9 
rental costs for overhead and profit.  The Contractor shall be allowed to mark-up the Subcontractor’s price ten 10 
percent (10%) for its overhead and profit.  Cumulative total markup for all tiers of contractors and 11 
subcontractors shall not exceed twenty-five percent (25%). 12 

 13 
 C. If the net value of a change results in a credit from the Contractor or Subcontractor, the credit shall be the 14 

actual net cost, plus five percent (5%) for overhead and profit.  When both additions and credits covering 15 
related work or substitutions are involved in any one change, the allowance for Overhead and Profit shall be 16 
figured on the basis of the net increase or decrease, if any, with respect to the change. 17 

 18 
Section 15.08.  Time and Materials Adjustment. 19 
 A. Pricing and Record Keeping.  In the event that the pricing method selected is the time and materials method 20 

described in Section 15.06A, paragraph 4, the pricing shall be calculated using the formula and costs set forth 21 
in Section 15.07 except that time and material (T & M) labor rates shall be pre-approved by the District 22 
Representative for T & M work. The Contractor shall keep and present daily, in such form as the District 23 
Representative may prescribe, an itemized accounting together with appropriate invoices and other 24 
supporting data of the labor, materials, and equipment used during that day.  All labor shall be recorded on 25 
separate time sheets clearly identified with the Directive number and scope of extra work involved.  These 26 
time sheets shall be signed daily by the Project Inspector or the District Representative.  No costs will be 27 
allowed for time not recorded and signed the same day the work takes place. The Contractor and the District 28 
Representative shall discuss and attempt to resolve any disputes concerning the Contractor’s daily records 29 
at the time the report is submitted.   30 

 31 
B. Reconciliation.  The Contractor shall, on a monthly basis accompanying the progress payment request, submit 32 

a reconciliation for all work performed under a time and materials Directive during the period of the progress 33 
payment.  A final reconciliation shall be submitted within 30 days after the work of the Directive is completed.  34 
The reconciliation shall recap all costs and appropriate markups for the period.  No costs will be allowed for 35 
work not included in a reconciliation within the time periods specified. 36 

 37 
Section 15.09.  Effect on Sureties. 38 
All changes authorized by the Contract Documents may be made without notice to or consent of the sureties on the 39 
contract bonds, and shall not reduce the sureties’ liability on the bonds. 40 
 41 
The District reserves the right to require additional payment or performance bonds to secure a Change Order. 42 
 43 
Section 15.10.  Unforeseen Site Conditions. 44 
If this Contract requires the digging of trenches or other excavations that extend deeper than four feet below the 45 
existing surface, the following provision shall apply to those trenches or excavations: 46 
 47 
 A. In the event that any of the following described conditions is suspected to exist in the trench or excavation, 48 

the Contractor shall promptly, and before the condition is disturbed, notify the District Representative, in 49 
writing, of any: 50 

 51 
  1. Material that the Contractor believes may be material that is hazardous waste, as defined in Section 52 

25117 of the Health and Safety Code, that is required to be removed to a Class I, Class II, or Class III 53 
disposal site in accordance with provisions of existing law. 54 

 55 
  2. Subsurface or latent physical conditions at the Site differing materially from those indicated in the Contract 56 

Documents. 57 
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 1 
  3. Unknown physical conditions at the Site of any unusual nature, differing materially from those ordinarily 2 

encountered and generally recognized as inherent in work of the character provided for in the Contract 3 
Documents. 4 

 5 
 B. Upon receipt of notice from the Contractor, the District Representative, the District and the Architect shall 6 

promptly investigate the conditions, and if it is determined that the conditions do materially so differ or do 7 
involve hazardous waste, and cause a decrease or increase in the Contractor’s cost of, or the time required 8 
for, performance of any part of the work shall issue a Change Order or Directive under the procedures 9 
described in the Contract Documents. 10 

 11 
C. In the event that a dispute arises between the District and the Contractor as to whether the conditions 12 

materially differ, or involve hazardous waste, or cause a decrease or increase in the Contractor’s cost of, or 13 
time required for, performance of any part of the work, the Contractor shall not be excused from any scheduled 14 
completion date provided for by the Contract Documents, but shall proceed with all work to be performed 15 
under the Contract Documents.  The Contractor shall retain any and all rights provided either by the Contract 16 
Documents or by law which pertain to the resolution of disputes and protests between the contracting parties. 17 

 18 
D. No contract adjustment which results in a benefit to the Contractor will be allowed unless the Contractor has 19 

provided the required written notice under paragraph A of this Section 15.10. 20 
 21 

E. No contract adjustment will be allowed under the provisions specified in this section for any effects caused on 22 
unchanged work. 23 

 24 
As between the Contractor and the District, the District is responsible for the timely removal, relocation, or protection 25 
of existing main or trunkline utility facilities located on the Site if such utilities are not identified in the Plans and 26 
Specifications.  If the Contractor, while performing its work, discovers utility facilities not identified in the Plans or 27 
Specifications, it shall immediately notify the District and the associated utility in writing.  Thereafter, and provided it 28 
has given such notice, the Contractor shall be entitled to an adjustment of the Contract Sum and an extension of the 29 
Contract Time, in accordance with Articles 14 and 15, for the costs of locating, repairing damage not due to the failure 30 
of the Contractor to exercise reasonable care, and removing or relocating such utility facilities not indicated in the 31 
Plans and Specifications with reasonable accuracy, and for equipment on the project necessarily idled during such 32 
work when such costs and time are caused by the failure of the District or the owner of the utility to provide for removal 33 
or relocation of such utility facilities.  Notwithstanding anything to the contrary herein, the District is not required to 34 
indicate the presence of existing service laterals or appurtenances whenever the presence of such utilities on the Site 35 
can be inferred from the presence of other visible facilities, such as buildings, meter and junction boxes, on or adjacent 36 
to the Site.  Nothing herein shall preclude the District from pursuing any appropriate remedy against the utility for 37 
delays which are the responsibility of the utility.   38 
 39 
Section 15.11.  Notice of Dispute 40 
If the Contractor intends to make a claim for a change in the Contract Sum or Contract Time, the Contractor must give 41 
the District Representative written notice within ten (10) days of the occurrence of the event giving rise to the claim.  42 
Thereafter, the Contractor may proceed with a claim as provided for in Articles 21 and 23.  Failure to provide the 43 
written notice within ten (10) days of the occurrence of the event giving rise to the claim shall constitute a 44 
waiver by the Contractor of any claim for a change in the Contract Sum or Contract Time.   45 

46 
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ARTICLE 16.  DISTRICT’S RIGHT TO CARRY OUT THE WORK 1 
 2 
Section 16.01.  Notice of Default; Deduction of Cost. 3 
If the Contractor defaults or neglects to carry out the Work in accordance with the Contract Documents and fails within 4 
three (3) days after receipt of written notice from the District to commence and continue correction of the default or 5 
neglect with diligence and promptness, the District may, without prejudice to any other remedy it may have, correct 6 
the deficiencies and may further elect to complete that portion of the Work through such means as the District may 7 
select, including the use of a new contractor.  In such case, an appropriate Change Order shall be issued deducting 8 
from the payments then or thereafter due the Contractor the cost of correcting the deficiencies, and any other 9 
appropriate costs, including compensation for the Architect’s, the Project Inspector’s, and the District Representative’s 10 
additional services made necessary by the default, neglect, or failure.  If the payments then or thereafter due the 11 
Contractor are not sufficient to cover that amount, the Contractor shall pay the difference to the District. 12 
 13 
Section 16.02.  Disputed Work. 14 
If a dispute arises as to who is responsible for cleaning up pursuant to Section 19 or for accomplishing coordination 15 
or doing required cutting, filling, excavating, or patching, the District may carry out such work and charge the cost to 16 
the responsible contractors, as the District may determine. 17 
 18 
Section 16.03.  Assignment of Work. 19 
The District reserves the right to perform any portion of the Project with its own forces or with other contractors as it 20 
sees fit.  The Contractor will cooperate and coordinate with the District’s efforts in this regard.  The Contractor may be 21 
assigned work by other District contractors when required to properly coordinate project activities. 22 

23 
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 ARTICLE 17.  REJECTION AND REPLACEMENT OF WORK AND MATERIALS 1 
 2 
Section 17.01.  Rejection of Materials and Workmanship. 3 
The District shall have the right to reject materials and workmanship which are determined by the District 4 
Representative, the Architect, or the Project Inspector to be defective or fail to comply with the Contract Documents.  5 
Rejected workmanship shall be corrected to the satisfaction of the District and/or Architect, and rejected materials 6 
shall be removed from the premises and replaced, all without added cost to the District and/or an increase in the 7 
Contract Time. 8 
 9 
If the Contractor does not correct such rejected work and/or materials within a reasonable time, fixed by the District 10 
Representative or the Architect in a written notice to the Contractor, the District may correct the same and charge the 11 
expense to the Contractor, and deduct such expense from the next progress payment otherwise payable to the 12 
Contractor. 13 
 14 
If the District determines that it is in its best interest not to correct defective workmanship and/or materials, or work not 15 
done in accordance with the Contract Documents, the Contractor agrees that an equitable deduction from the Contract 16 
Sum shall be made therefor, and deducted from the next progress payment otherwise payable to the Contractor. 17 
 18 
Section 17.02.  Correction of Work. 19 
The Contractor shall promptly correct all work rejected by the District Representative, Project Inspector, or the Architect 20 
as defective or as failing to conform to the Contract Documents, whether observed before or after final completion and 21 
whether or not fabricated, installed, or completed.  The Contractor shall bear all costs of correcting such rejected work 22 
including compensation for the Architect’s, Project Inspector’s, and the District Representative’s additional services. 23 
 24 
If within two (2) years after the Date of Completion and acceptance of the Work or within such longer period of time 25 
as may be prescribed by law or by the terms of any applicable special warranty required by the Contract Documents, 26 
any of the Work is found to be defective or not in accordance with the Contract Documents, the Contractor shall correct 27 
any or all such work, together with any other work which may be displaced in so doing, without expense to the District, 28 
promptly after receipt of a written notice from the District unless the District has previously given the Contractor a 29 
written acceptance of such condition.  The District shall issue a correction notice promptly after discovering the 30 
condition.  The Contractor shall notify the District upon completion of repairs.  This obligation shall survive termination 31 
of the Contract with respect to work in place prior to termination.   32 
 33 
The Contractor shall bear the cost of making good work destroyed or damaged by such correction or removal. 34 
 35 
Nothing contained in this Section shall be construed to establish a period of limitation with respect to any other 36 
obligations which the Contractor might have under the Contract Documents or by operation of law.  The establishment 37 
of the time period of two (2) years after the Date of Completion, or such longer period of time as may be prescribed 38 
by law or by the terms of any warranty required by the Contract Documents, relates only to the specific obligation of 39 
the Contractor to correct the Work and has no relationship to the time within which an action may be commenced to 40 
establish the Contractor’s liability with respect to its obligations other than specifically to correct the work. 41 

42 
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 ARTICLE 18.  DISTRICT’S RIGHT TO TERMINATE CONTRACT 1 
 2 
Section 18.01.  Termination by the District for Convenience. 3 
The District may at any time and for any reason, terminate, in whole or in part, Contractor's Work at the District’s 4 
convenience. Termination shall be by written notice to Contractor.  Upon receipt of such notice, Contractor shall, 5 
unless the notice directs otherwise, immediately discontinue Contractor's work and the placing of orders for 6 
materials, facilities, and supplies in connection therewith, and shall, if requested, make every reasonable effort to 7 
procure cancellation of all existing orders or contracts upon terms satisfactory to the District, or, at the option of the 8 
District, the District shall have the right to assume those obligations directly, including all benefits to be derived 9 
therefrom.  Contractor hereby assigns to the District all of its interest in said orders and/or contracts, and the 10 
assignment of said orders and/or contracts shall be effective upon notice of acceptance by the District in writing, 11 
and only as to those orders and/or contracts which the District designates in writing. Following receipt of notice of 12 
termination, Contractor shall thereafter do only such work as may be necessary to preserve and protect portions of 13 
its work already in progress and to protect materials and equipment on or in transit to the Project. 14 
 15 
Upon such termination, Contractor shall be entitled to payment only as follows: (1) Contractor’s direct, actual cost 16 
of the Work allocable to the portion of the Work completed in conformity with the Contract, but in no event to exceed 17 
the amount of the Contract Sum allocable to the portion of the Work completed in conformity with the Contract; plus 18 
(2) previously unpaid costs of any items delivered to the Project Site which were fabricated for subsequent 19 
incorporation in the Work, but in no event to exceed the portion of the Contract Sum allocable to said items; plus 20 
(3) an allowance of ten percent (10%) of the foregoing costs for Contractor's overhead and profit; plus (4) any 21 
proven losses with respect to materials and equipment directly resulting from the termination; plus (5) reasonable 22 
demobilization costs. Contractor is required to incorporate these terms into its subcontracts, so no costs of 23 
terminating subcontracts other than as specified herein will be permitted.  The costs referred to in this Section shall 24 
be calculated and documented as required for a change order under Article 15 of the General Conditions, except 25 
that mark-up for overhead and profit shall be only as allowed by this Section. There shall be deducted from such 26 
sums the amount of any payments made to Contractor prior to the date of the termination of this Contract. Contractor 27 
shall not be entitled to any claim or claim of lien against the District for any additional compensation or damages in 28 
the event of such termination and payment beyond that provided for in this Section. 29 
 30 
In connection with any termination for convenience, Contractor shall allow the District, District Representative or 31 
any authorized representative(s) to inspect, audit, or reproduce any records to the extent necessary for the District 32 
or District Representative to evaluate and verify the costs incurred by Contractor in performing the Work, including 33 
direct and indirect costs such as overhead allocations.  Contractor will make this material available upon 48-hours’ 34 
written notice from the District or District Representative.  The District and District Representative may inspect and 35 
copy, from time to time and at reasonable times and places, any and all information, materials, and data of every 36 
kind and character (hard copy as well as electronic data), including without limitation, books, papers, documents, 37 
subscriptions, recordings, estimates, price quotations, agreements, purchase orders, leases, contracts, 38 
commitments, arrangements, notes, daily diaries, superintendent reports, drawings, receipts, vouchers, monthly, 39 
quarterly, yearly or other financial statements, and any and all other information or documentation that may, in the 40 
judgment of the District or District Representative, have any bearing on or pertain to any matters, rights, duties, or 41 
obligations under or covered by the Contract Documents.  Such records shall include but not be limited to, the 42 
following:  accounting records, payroll records, job cost reports, job cost history, margin analysis, written policies 43 
and procedures, subcontract files (contracts, correspondence, change order files, including documentation covering 44 
negotiated settlements), back charge logs and supporting documentation, general ledger entries detailing cash and 45 
trade discounts earned, insurance rebates and dividends, and any other documents customarily maintained by 46 
contractors performing work on public works projects or that the District or District Representative otherwise deem 47 
necessary to substantiate charges related to a Termination.   48 
 49 
If this Contract is terminated for default under Section 18.02 and if it is later determined that the default was wrongful, 50 
such default termination automatically shall be converted to and treated as a termination for convenience under this 51 
Section. In such event, Contractor shall be entitled to receive only the amounts payable under this Section, and 52 
Contractor specifically waives any claim for any other amounts or damages, including any claim for consequential 53 
damages or lost profits. 54 

55 
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Section 18.02.  Termination by the District for Cause. 1 
The District may terminate the Contract, pursuant to the provisions of this Article, for the following causes: 2 
 3 
 A. The Contractor is insolvent or has made a general assignment for the benefit of creditors, or a receiver has 4 

been appointed on account of the insolvency of the Contractor. 5 
 6 
 B. The Contractor or any of its Subcontractors materially violate any of the provisions of the Contract Documents 7 

or fail to perform the work within the time specified in the current Contract Schedule. 8 
 9 
 C. The Contractor or any of its Subcontractors should fail to make prompt payment to Subcontractors or material 10 

suppliers for material or for labor as required by statute. 11 
 12 
 D. The Contractor or a Subcontractor persistently disregards laws, ordinances, or the instructions of the District 13 

Representative, Architect, or the District. 14 
 15 
 E. The Contractor fails to abide by a stop work notice issued pursuant to Article 9 or fails to correct rejected work 16 

or materials as required by Article 17. 17 
 18 
 F. The Contractor fails to provide and keep in full force and effect all insurance required by Article 3, or fails to 19 

cause all Subcontractors to so comply. 20 
 21 
 G. The Contractor fails to supply a sufficient number of properly skilled workers or proper materials to timely 22 

complete the Work. 23 
 24 
 H. The Contractor commits any violation of the terms and conditions of the Contract Documents which the 25 

District, in its sole discretion, finds to be a material breach of the Contract. 26 
 27 
Section 18.03.  Procedure for Termination for Cause. 28 
The District may, without prejudice to any other right or remedy, give written notice to the Contractor and its surety or 29 
sureties of its intention to terminate the Contract.   30 
 31 
Unless the Contractor shall cease such violation and make satisfactory arrangements for a correction thereof within 32 
seven (7) days of the delivery of such notice, or such longer period specified in the notice, which arrangements are 33 
set forth in a written agreement signed by the Contractor and the District Representative, the Contractor’s right to 34 
complete the Work shall cease and terminate. 35 
 36 
In the event of any such termination, the District shall immediately give written notice thereof to the surety and to the 37 
Contractor and the surety shall have the rights and obligations set forth in the performance bond.  If the District is 38 
forced to take over the Work, it may prosecute the same to completion by contract or by any other method it may 39 
deem advisable, for the account and at the expense of the Contractor, and the Contractor and its sureties shall be 40 
liable to the District for any excess costs, including management, supervision, and design support, occasioned thereby.  41 
In such event, the District may, without liability, take possession of, and utilize in completing the Work, the Contractor’s 42 
materials whether stored at the Site or elsewhere, that are necessary for completion. Contractor hereby assigns to 43 
the District all of its interest in orders and/or contracts existing at the time of termination.  The assignment of said 44 
orders and/or contracts shall be effective upon notice of acceptance by the District in writing, and only as to those 45 
orders and/or contracts which the District designates in writing. Whenever the Contractor’s right to proceed is 46 
terminated, the Contractor shall not be entitled to receive any further payment until the Work is finished and shall be 47 
liable to the District for liquidated damages for all periods of time from such termination date until the Date of 48 
Completion, as well as for all losses incurred by the District in completing the Work.   49 
 50 
Section 18.04.  Not Used. 51 

52 
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Section 18.05.  Not Used. 1 
 2 
Section 18.06.  Survival of Obligations. 3 
No termination of this Contract or of Contractor’s Work shall excuse or otherwise relieve the Contractor of its 4 
responsibilities under the Contract Documents with respect to any Work performed prior to the date of termination, 5 
including, without limitation, its obligation to perform the Work in a good and workmanlike manner, free of defects, and 6 
in accordance with the Contract Documents, its warranty obligations with respect to the Work, and its obligation to 7 
make all payments due. All of Contractor’s responsibilities under the Contract Documents with respect to the Work 8 
performed prior to the date of termination shall survive any termination. 9 
 10 
Section 18.07.  Termination After Contract Time. 11 
In addition to any rights it may have, the District may terminate this Contract at any time after the Contract Time, as 12 
adjusted by any extensions of time that the District may have granted. 13 
 14 
Upon such termination, in addition to the Contractor’s obligations under Section 18.06 and the other provisions of the 15 
Contract Documents, the Contractor shall not be entitled to receive any compensation for services rendered before or 16 
after such termination until the Work is completed, and the Contractor shall be liable to the District for liquidated 17 
damages for all periods of time from the Contract Time, adjusted by any extensions of time that the District may have 18 
granted, until the Date of Completion, as well as for all losses incurred by the District in completing the Work. 19 

20 



  Section 00 72 00 
  Page  58 

Sacramento City Unified School District  
SCUSD Golden Empire Switchgear  

 ARTICLE 19.  PRESERVATION AND CLEANING 1 
 2 
Section 19.01.  Periodic Cleaning of Project. 3 
The Contractor shall properly clean its work and the Site, and maintain its work area in an orderly manner.  The 4 
Contractor shall remove all dirt, debris, waste, rubbish, and implements of service from the Project, the adjacent 5 
sidewalks and streets, and the working area daily or as directed by the District Representative.  Debris, waste, or 6 
unused construction materials shall not be left under, in, or about the Project, nor allowed to accumulate on the Site 7 
or in the working area. 8 
 9 
The Contractor, at its sole cost, shall contract with a disposal company to remove all rubbish, and shall have the refuse 10 
containers emptied at frequent enough intervals so that waste does not overflow the containers. 11 
 12 
If the Contractor fails to clean up during progress or upon completion of the Work, the District may, at the Contractor’s 13 
expense, do so as provided in Article 16. 14 
 15 
Section 19.02.  Final Cleaning of Project. 16 
At completion of the Work and prior to final acceptance/inspection and occupancy by the District, the Contractor 17 
shall thoroughly clean the interior and exterior of the buildings, and the Site and adjacent areas, of all material related 18 
to its performance of the Work.  In the event the Contractor fails to do so, the District may cause this work to be done 19 
at the Contractor’s expense, as provided in Article 16.  The following list is not inclusive but to act as a guideline: 20 

 21 
A. Removal of all spots, stains, paint spots, rubbish, debris, tools, equipment, trade markings and labels, and 22 

accumulated dust and dirt from all areas and broom clean.  Steam clean all carpets and mop floors. 23 
 24 
B. Cleaning interior and exterior of the buildings including all windows in any area affected by the Work. 25 
 26 
C. Brush off, broom sweep, dust and clean ledges, stairs, doors, hardware, chalk board trays and any adjoining 27 

rooms or areas that were affected by the Work. 28 
 29 
D. The Contractor shall clear grounds and exterior paved areas and walks of all construction debris, dirt and 30 

dust and shall repair any Site areas damaged during the course of construction. 31 
 32 
Prior to final completion or District occupancy, the Contractor shall conduct an inspection of sight-exposed surfaces, 33 
and all work areas, to verify that the entire work is clean. In the event the Contractor fails to do so, the District may 34 
cause this work to be done at the Contractor’s expense. 35 

36 
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 ARTICLE 20. COMPLETION, INSPECTION, AND OCCUPANCY BY DISTRICT 1 
 2 
Section 20.01.  Notice of Punch List Inspection. 3 
When the Contractor believes that the entire work, or a specific phase of its Work, is substantially complete, i.e., fit for 4 
its intended use, the Contractor shall certify in writing to District that the Work is substantially complete and request 5 
that District grant substantial completion.  Within five (5) working days of the receipt of such request, the District 6 
Representative, the Project Inspector, and the Architect shall make a punch list inspection or inform the Contractor 7 
that the work is not ready for punch list inspection; upon completion of the deficient work, the Contractor shall again 8 
request a punch list inspection.  The Contractor shall be present at the punch list inspection.  The purpose of the punch 9 
list inspection is to determine whether the Work has been substantially completed in accordance with the Contract 10 
Documents, including all Change Orders, interpretations, and instructions previously issued. 11 
 12 
If the Contractor requests a punch list inspection when the Work is not ready for the inspection, the Contractor shall 13 
pay all costs associated with the inspection. 14 
 15 
If Contractor fails to attend any punch list inspection, the Contractor shall be charged for the cost of the District 16 
Representative, Architect, the Project Inspector, and other design professionals and District consultants who attended 17 
the punch list inspection. 18 
 19 
Completion of any phase of the Work does not result in final completion, or in any way alter the payment provisions 20 
after final completion. 21 
 22 
Section 20.02.  Punch List. 23 
The District Representative, the Project Inspector, and the Architect shall notify the Contractor in writing of any 24 
deficiencies to be remedied prior to final acceptance by preparing a written “punch list” of work required to be 25 
completed or corrected prior to final completion. 26 
 27 
When the Contractor believes it has remedied all items shown on the punch list, it shall notify the District 28 
Representative that it is ready for inspection for final acceptance by the District Representative, the Project Inspector, 29 
and the Architect.  In the event that the Work still does not comply with the Contract Documents, the District reserves 30 
the right to issue such further punch lists as may be required, or to deduct from the final payment the cost of correcting 31 
any work not completed in accordance with the Contract Documents, but accepted by the District, without the issuance 32 
of further punch lists.  If the District issues a further punch list, the Contractor shall be responsible for all costs of 33 
subsequent punch list inspections required prior to acceptance. 34 
 35 
No one is authorized to amend the Contract Documents by use of the punch list; it is provided solely for the benefit of 36 
the Contractor to enable it to determine what items must be corrected before final acceptance will be recommended 37 
by the District Representative, the Project Inspector, and the Architect.  The District reserves the right to require 38 
compliance with the Contract Documents, notwithstanding the issuance of a punch list or the completion by the 39 
Contractor of all items on the punch list. 40 
 41 
 42 
If punch list work needs to be performed after the District has taken occupancy of a phase or the entire Work, then the 43 
Work shall be conducted outside of normal school hours at the direction of the District Representative. 44 
 45 
Section 20.03.  Use of Work Prior to Acceptance. 46 
Whenever, in the opinion of the District, the Work, or any part thereof, is in a condition suitable for use, and the best 47 
interests of the District require such use, the District may take possession of and use that portion of the Work.  District 48 
shall provide Contractor not less than ten (10) days’ notice of such possession or use, and shall make reasonable 49 
efforts to conduct a punch list inspection of the Work to be occupied prior to occupancy.   50 
 51 
The District’s occupancy shall not constitute acceptance by the District of the Work or any part thereof.  Such use shall 52 
neither relieve the Contractor of any of its responsibilities under the Contract Documents, nor act as a waiver by the 53 
District of any of the terms or conditions of the Contract Documents.  Any damage done by the District is the 54 
responsibility of the District.  Contractor acknowledges and agrees that any occupancy and/or use of all or any portion 55 
of the work of improvement does not constitute acceptance or completion within the meaning of California Civil Code 56 
section 9200. 57 
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 1 
 2 
Section 20.04.  Repairs or Renewal in the Work. 3 
Prior to the Date of Completion, the Contractor shall make all repairs or renewals in the portion of the Work occupied 4 
pursuant to Section 20.03 made necessary due to defective material or workmanship, or the operations of the 5 
Contractor, ordinary wear and tear excepted. 6 
 7 
Section 20.05.  Not Used. 8 
 9 
Section 20.06.  Coordination with Other Activities. 10 
The Contractor shall conduct its operations so as not to interfere unreasonably with the District’s use of the occupied 11 
portions of the Site.  The Contractor shall submit periodic schedules to the District Representative proposing the times, 12 
areas, and types of work to be done within such areas. 13 
 14 
If the Work produces conditions rendering the occupied portions of building, the Site, or other areas uninhabitable, 15 
either because of noise, dust, vibration, smoke, fumes, or for any other cause whatsoever, the District Representative 16 
may suspend the Work or direct the Contractor to modify the Contract Schedule, and the Contractor shall comply. 17 
 18 
Except as provided by Change Order, the Contractor shall not be entitled to a time extension or increase in the Contract 19 
Sum by virtue of conflicts between the Contractor’s work and the District’s occupancy. 20 

21 
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 ARTICLE 21.  CONTRACT CLOSEOUT 1 
 2 
Section 21.01.  Contractor’s Request for Final Payment. 3 
When the Contractor determines that all of the Work on the Project is complete and all items on the punch list have 4 
been satisfied, or contends that such items are not required by the Contract Documents, the Contractor shall submit 5 
a certificate of completion and an application for final payment on the form provided. 6 
 7 
Section 21.02.  Additional Submissions. 8 
Simultaneously with the Contractor’s certificate of completion and request for final payment, the Contractor shall 9 
submit the following items to the District Representative: 10 
 11 
 A. As-built drawing information pursuant to Section 5.08. 12 
 13 
 B. One (1) original set of documentation and one (1) PDF file(s) in electronic format on a separate flash drive 14 

completely covering the operation and maintenance of the mechanical and electrical installation, elevators, 15 
kitchen equipment, and all other equipment required by the technical specifications to be furnished with such 16 
manuals.  The documentation shall include charts, diagrams, performance curves, catalog information, 17 
lubrication manuals, and details pertaining to the functioning of various items of equipment.  The 18 
documentation shall be divided logically into “systems” on the basis of operation, without respect to trades, 19 
subcontractors, or arbitrary specifications sections.  The relationship of the “systems” shall be clearly and 20 
concisely detailed. 21 

 22 
C. Hazardous material documentation as required. 23 

 24 
D. Form DSA-6 Final Verified Reports. 25 

 26 
E. DVBE Compliance Report in the form required by the District documenting and certifying the amount of Work 27 

performed by DVBEs.   28 
 29 

F. All other required DSA, California Department of Education, State Allocation Board and Office of Public School 30 
Construction forms. 31 

 32 
G. Any extra stock material and equipment and manufacturer warranties/guarantees as required by the Contract 33 

Documents. 34 
 35 

H. Other items as required in Section 00 73 00. 36 
 37 
No payment will be processed unless accompanied by the above listed submissions in acceptable form, except that, 38 
if the only missing document is the DVBE Compliance Report, then the District will withhold no more than ten thousand 39 
dollars ($10,000) from the final payment due to the missing Report. 40 
 41 
In accordance with Military & Veterans Code section 999.7, District will withhold ten thousand dollars ($10,000) from 42 
the final payment, or the full final payment if less than ten thousand dollars ($10,000), until Contractor submits the 43 
required DVBE Compliance Report.  If Contractor fails to provide the Report after being provided written notice of its 44 
failure to submit the Report, within the time required by the notice, then District shall permanently deduct ten thousand 45 
dollars ($10,000) from the final payment, or the full payment if less than ten thousand dollars ($10,000). 46 
 47 
Section 21.03.  Final Payment Process. 48 
Upon approval of the submittals required by this Article and receipt of the Contractor’s final payment application, and 49 
upon verification that all of the Work is complete, including all punch list items, the District Representative shall either 50 
(1) recommend to the District that the payment application be accepted, which recommendation shall be made within 51 
five (5) business days of receipt of the Contractor’s complete final payment application, or (2) send a notice to the 52 
Contractor rejecting the payment application, stating the basis therefor, and submitting a written estimate of the sum 53 
due to the Contractor, which written estimate shall be provided to the Contractor within twenty (20) calendar days of 54 
the District Representative’s receipt of the Contractor’s final payment application.  If the payment application is rejected 55 
in part due to a missing DVBE Compliance Report, then the District Representative’s response shall notify the 56 
Contractor that (a) the missing Report must be provided by a date certain, no less than 15 days and no more than 30 57 
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calendar days following the date of the notice and (b) failure to provide the Report will result in a $10,000 permanent 1 
deduction from the final payment. The District Representative’s  estimate shall take into account the Contract Sum, as 2 
adjusted by any Change Orders; amounts already paid; and sums to be retained for incomplete work, liquidated 3 
damages, and for any other cause under the Contract Documents.  Any protest by the Contractor of the District 4 
Representative’s estimate shall be as set forth in Section 21.04 and Article 23. 5 
  6 
The Architect shall prepare a statement of final inspection, stating that the Work has been given a final inspection, that 7 
the Contractor has submitted the required documents (or which documents are missing), setting forth with detail any 8 
deviations in the Work as completed from the Contract Documents, and estimating the cost of correction of such 9 
deviations. 10 
 11 
The Architect’s statement shall be transmitted to the District along with the Contractor’s application for final payment 12 
approved by the District Representative, Architect, and Project Inspector.  The District Representative shall provide a 13 
copy of the Architect’s statement of final inspection to the Contractor. 14 
 15 
Section 21.04.  Protest of the District Representative’s Estimate; Claims. 16 
If the Contractor contests the estimate of sums due prepared by the District Representative, the Contractor may file a 17 
claim in writing with the District Representative pursuant to the requirements of Article 23 and setting forth in detail all 18 
grounds alleged by the Contractor to justify an adjustment to the District Representative’s estimate.  The Contractor’s 19 
claim shall be certified under penalty of perjury and in compliance with the California False Claims Act.  Failure to 20 
include these required certifications will constitute grounds for immediate rejection of the claim. 21 
 22 
Failure to file a timely claim shall constitute a waiver and acceptance by the Contractor of the District Representative’s 23 
estimate, which shall then become final and be forwarded to the District for approval of payment. 24 
 25 
Section 21.05.  Completion; Acceptance of Contract; Notice of Completion. 26 
The Contractor acknowledges and agrees that completion shall mean the Contractor’s complete performance of all 27 
Work required by the Contract Documents, amendments, Change Orders, Construction Change Directives, and punch 28 
lists, and the District’s formal acceptance of the Work, without regard to prior occupancy, substantial completion 29 
doctrine, beneficial occupancy, or otherwise. 30 
 31 
Acceptance of the Work shall be made only by formal acceptance by the District.  Recordation of a Notice of 32 
Completion shall be in the manner prescribed by law, provided that the Work shall then be fully and satisfactorily 33 
completed and the provisions of the Contract Documents fully and satisfactorily performed in all respects.  34 
 35 
Section 21.06.  Approval of Final Payment. 36 
Following acceptance of the Work, the District shall authorize final payment to the Contractor of the undisputed sums 37 
found due, subject to retentions for stop notices as provided in Section 21.07 below.  This final payment shall be made 38 
within sixty (60) days after completion, as defined in Section 21.05 above. 39 
 40 
Section 21.07.  Withholding for Stop Payment Notices. 41 
The District will withhold from the Contractor any unpaid claims alleged in Stop Payment Notices filed pursuant to 42 
California Civil Code sections 9350 et seq.  The District reserves all remedies it may have in the event of a Stop 43 
Payment Notice dispute.  The basic standard to determine a sufficient withholding in the event of a Stop Payment 44 
Notice shall be one hundred fifty percent (150%) of the total of all Stop Payment Notices filed; provided, however, the 45 
District reserves the right to withhold different or greater sums in its discretion. 46 
 47 
Section 21.08.  Non-Waiver. 48 
Neither acceptance of, nor payment for, the Work or any part thereof, nor any extension of time, nor any possession 49 
taken by District shall operate as a waiver of any of the provisions of this Contract, nor shall a waiver of any breach of 50 
this Contract be held to be a waiver of any other or subsequent breach.  In addition, recordation of a Notice of 51 
Completion shall not be deemed an acceptance of latent defects, nor shall it constitute a waiver of any of the provisions 52 
of this Contract. 53 

54 
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 ARTICLE 22.  GUARANTEES 1 
 2 
Section 22.01.  Guarantee Required. 3 
In addition to any guarantees required elsewhere by the Contract Documents, the Contractor shall guarantee the Work 4 
for a minimum of two (2) years from and after the recordation of the Notice of Completion and completion of all contract 5 
obligations by the Contractor, including formal acceptance of the entire Project by the District. The Contractor 6 
specifically waives any right to claim or rely on the statutory definition of completion set forth in Civil Code section 7 
9200.  The Contractor specifically acknowledges and agrees that completion shall mean the Contractor’s complete 8 
performance of all Work required by the Contract Documents, amendments, Change Orders, Directives, CCDs, and 9 
punch lists, and the District’s formal acceptance of the entire Project, without regard to prior occupancy, substantial 10 
completion doctrine, beneficial occupancy, or otherwise. Such guarantee shall be made on the form provided. 11 
 12 
The guarantee period for corrected defective work shall continue for a duration equivalent to the original guarantee 13 
period. 14 
 15 
Such guarantee is in addition to, and not in lieu of, the District’s rights to enforce this Contract in all respects. 16 

17 
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 ARTICLE 23.  CLAIM REQUIREMENTS 1 
 2 
Claims shall be subject to the requirements of Public Contract Code sections 20104 et seq. and 9204.  A summary of 3 
those provisions is set forth below.  A waiver of the rights granted by the referenced statutes is void and contrary to 4 
public policy, provided, however, that (1) upon receipt of a Claim, the parties may mutually agree to waive, in writing, 5 
mediation and proceed directly to the commencement of a civil action or binding arbitration, as applicable; and (2) 6 
the District may prescribe reasonable change order, claim, and dispute resolution procedures and requirements in 7 
addition to the statutory requirements, so long as the contractual provisions do not conflict with or otherwise impair 8 
the statutory timeframes and procedures.  To the extent that the summary below is inconsistent with any requirement 9 
of those statutes, the statutes shall control.  The terms below are intended to be consistent with the governing statutes, 10 
and any modifications shall be understood as lawful modifications or additions to the statutory requirements if at all 11 
possible. 12 
 13 
Section 23.01.  Notice of Potential Claim. 14 
The Contractor shall promptly provide a written Notice of Potential Claim to the District upon discovery of concealed 15 
or unknown conditions or discovery of facts regarding any disagreement, protest, direction, situation, event, or 16 
occurrence that may result in a claim, including but not limited to changes in work and delays. The written Notice of 17 
Potential Claim shall set forth the reasons for which the Contractor believes adjustment to the Contract Price or 18 
Contract Time will or may be due, the nature of the costs and/or time involved, and, insofar as possible, the amount 19 
of the potential claim.  The Notice shall be submitted as soon as practical, but no more than five (5) working days after 20 
the discovery of any facts or event that does or may give rise to the claim, unless a different period for notice is 21 
specified in the Contract Documents.  Failure to timely submit the Notice of Potential Claim constitutes 22 
acknowledgement that the condition(s), fact(s), occurrence(s) or event(s) did not cause any increase in cost 23 
or time to perform and waives any Claim that the Contractor otherwise may have had the right to submit 24 
based on such condition(s), fact(s), occurrence(s) or event(s). 25 
 26 
Section 23.02.  Definitions. 27 
 28 
“Claim” means a separate demand by Contractor sent by registered mail or certified mail with return receipt 29 
requested, for one or more of the following:  30 
 31 

(A) a time extension, including, without limitation, for relief from damages or penalties for delay 32 
assessed by a public entity under a contract for a public works project. 33 
 34 
(B) payment by the public entity of money or damages arising from work done by, or on behalf of, 35 
Contractor pursuant to the contract for a public works project and payment for which is not 36 
otherwise expressly provided or to which the claimant is not otherwise entitled.  37 
 38 
(C) payment of an amount that is disputed by the District. 39 

 40 
“Mediation” means any nonbinding process, including, but not limited to, neutral evaluation or a dispute review board, 41 
in which an independent third party or board assists the parties in dispute resolution through negotiation or by issuance 42 
of an evaluation. 43 
 44 
“Public works contract” or “public works project” means the erection, construction, alteration, repair, or 45 
improvement of any public structure, building, road, or other public improvement of any kind. 46 
 47 
“Subcontractor” means any type of contractor within the meaning of Chapter 9 (commencing with Section 7000) of 48 
Division 3 of the Business and Professions Code who either is in direct contract with the Contractor or is a lower tier 49 
subcontractor. 50 
 51 
Section 23.03.  Claims Procedure. 52 
All Claims under this Contract shall be resolved using the following procedure. 53 

   54 
23.03.01 The Claim shall be in writing and include the documents necessary to substantiate the 55 

Claim.  The evaluation of the Claim will be based on the District’s records and the Claim 56 
documentation submitted by the Contractor, which shall include but not be limited to the 57 
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following: an explanation of the background; a chronology (including dates of all key events 1 
and date(s) that the Notice of Potential Claim was given); an explanation of the Contractor’s 2 
position; supporting documentation of merit; analysis of delay for any claimed additional 3 
time, including CPM schedules; and a calculation of damages or additional amounts 4 
claimed, if any.  Supporting documentation of merit may include, but not be limited to, 5 
Construction Documents, correspondence, conference or meeting notes, shop drawing 6 
logs, survey books, inspection reports, delivery schedules, test reports, daily reports, 7 
subcontracts, CPM schedules, photos, RFIs, Directives, and other such records.  8 
Supporting documentation of damages may include, but not be limited to, certified payroll 9 
reports; purchase orders; invoices; project as-planned and as-built costs; Subcontractor 10 
payment releases; quantity reports; other related records; general ledger and any other 11 
accounting materials. 12 

 13 
Claims must be filed on or before the date of final payment, except that the Claim must be 14 
submitted no later than thirty (30) days from the date of the District Representative’s estimate 15 
of sums due.  Any Claim shall be certified under penalty of perjury and in compliance with 16 
the California False Claims Act, as set forth in Section 23.04 below.  Failure to include 17 
these required certifications will constitute grounds for immediate rejection of the Claim 18 
and shall be deemed a waiver and absolute bar of the Claim, including any right to pursue 19 
the Claim further. 20 

 21 
23.03.02 If a Subcontractor, including a lower tier Subcontractor, lacks legal standing to assert a 22 

Claim against the District because privity of contract does not exist, then the Contractor 23 
may present a Claim on behalf of such a Subcontractor. A first-tier Subcontractor may 24 
request in writing, either on its own behalf or on behalf of a lower tier Subcontractor, that 25 
the Contractor present a Claim on behalf of the Subcontractor for work that was performed 26 
by the Subcontractor. The Subcontractor requesting that the claim be presented shall 27 
furnish reasonable documentation to support the Claim. Within 45 days of receipt of this 28 
written request, the Contractor shall notify the Subcontractor in writing as to whether the 29 
Contractor presented the Claim and, if the Contractor did not present the Claim, provide 30 
the Subcontractor with a statement of the reasons for not having done so. 31 

 32 
23.03.03 Upon receipt of a Claim, the District shall conduct a reasonable review of the Claim.  Within 33 

30 days of receipt of the Claim, the District may request, in writing, any additional 34 
documentation supporting the Claim or relating to defenses to the Claim that the District 35 
may have against the Contractor. Where additional information is requested by the District, 36 
the time in which the District must respond to a Claim shall be tolled until all requested 37 
information is provided.  If additional information is thereafter required, then it shall be 38 
requested and provided upon mutual agreement of the District and the Contractor. 39 

 40 
23.03.04 Within 45 days of receipt of the Claim, as that time may be tolled as provided in Section 41 

23.03.03 above, the District shall provide the Contractor with a written statement identifying 42 
what portion of the Claim is disputed and what portion is undisputed. Upon receipt of a 43 
Claim, the District and the Contractor may, by mutual agreement, extend the time period 44 
for a response.  Failure by the District to respond to a Claim within the time periods 45 
described herein shall result in the Claim being deemed rejected in its entirety.  A Claim 46 
that is denied by failure of the District to respond shall not constitute an adverse finding 47 
with regard to the merits of the Claim or the responsibility or qualifications of the Contractor. 48 

 49 
23.03.05 Any payment due on an undisputed portion of the Claim shall be processed and made 50 

within 60 days after the District issues its written statement.  The District shall not fail to 51 
pay money as to any portion of a claim which is undisputed except as otherwise provided 52 
in the Contract. 53 

 54 
23.03.06 If the Contractor disputes the District’s written response, or the District fails to respond 55 

within the time prescribed, the Contractor may so notify the District, in writing, either within 56 
15 days of receipt of the District’s response or within 15 days of the District’s failure to 57 
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respond within the time prescribed, respectively, and demand an informal conference to 1 
meet and confer for settlement of the issues in dispute.  Upon receipt of a demand, sent 2 
by registered mail or certified mail, return receipt requested, the District shall schedule a 3 
meet and confer conference within 30 days for settlement of the dispute. 4 

 5 
23.03.07 Within 10 business days following the conclusion of the meet and confer conference, if the 6 

Claim or any portion of the Claim remains in dispute, then the District shall provide the 7 
Contractor a written statement identifying the portion of the Claim that remains in dispute 8 
and the portion that is undisputed.    Failure by the District to provide the written statement 9 
within the time periods described herein shall result in the remaining Claim issues being 10 
deemed rejected in their entirety.  Denial by failure of the District to respond shall not 11 
constitute an adverse finding with regard to the merits of the remaining Claim issues or the 12 
responsibility or qualifications of the claimant.  Any payment due on an undisputed portion 13 
of the Claim shall be processed and made within 60 days after the District issues its written 14 
statement.  15 

 16 
23.03.08 Any remaining disputed portion of the Claim following the meet and confer conference shall 17 

be submitted to nonbinding mediation, with the District and the Contractor sharing the 18 
associated costs equally. The District and Contractor shall mutually agree to a mediator 19 
within 10 business days after the disputed portion of the Claim has been identified in 20 
writing. If the parties cannot agree upon a mediator, each party shall select a mediator and 21 
those mediators shall select a qualified neutral third party to mediate with regard to the 22 
disputed portion of the Claim. Each party shall bear the fees and costs charged by its 23 
respective mediator in connection with the selection of the neutral mediator.  Unless 24 
otherwise agreed to by the District and the Contractor in writing, the mediation conducted 25 
pursuant to this Section shall excuse any further obligation under Public Contract Code 26 
Section 20104.4 to mediate after litigation has been commenced.  This Section does not 27 
preclude arbitration if mediation under this Section does not resolve the parties’ dispute. 28 

 29 
23.03.09 If mediation is unsuccessful, then the Contractor may file a claim as provided in Chapter 1 30 

(commencing with Section 900) and Chapter 2 (commencing with Section 910) of Part 3 of 31 
Division 3.6 of Title 1 of the Government Code with respect to the parts of the Claim 32 
remaining in dispute.  For purposes of those provisions, the running of the period of time 33 
within which a claim must be filed shall be tolled from the time the Contractor submits his 34 
or her written Claim pursuant to Section 23.03.01 until the time that mediation of disputed 35 
portions of that Claim is completed.  This Section does not apply to tort claims, and nothing 36 
in this Section is intended nor shall be construed to change the time periods for filing tort 37 
claims or actions specified by Chapter 1 (commencing with Section 900) and Chapter 2 38 
(commencing with Section 910) of Part 3 of Division 3.6 of Title 1 of the Government Code. 39 

 40 
23.03.10 Amounts not paid in a timely manner as required by this Section shall bear interest at seven 41 

percent (7%) per year. 42 
 43 
23.03.11 Claims of $375,000 or less are subject to the following procedures for civil actions filed to 44 

resolve the claims: 45 
 46 

(a) The case shall be submitted to judicial arbitration pursuant to Chapter 2.5 47 

(commencing with Section 1141.10) of Title 3 of Part 3 of the Code of Civil 48 

Procedure, notwithstanding Section 1141.11 of that code.  The Civil Discovery Act 49 

(Title 4 (commencing with Section 2016.010) of Part 4 of the Code of Civil 50 

Procedure) shall apply to any such proceeding, consistent with the rules pertaining 51 

to judicial arbitration. 52 

 53 
(b) The parties stipulate that the arbitrator shall be experienced in construction law 54 

and shall be paid necessary and reasonable hourly rates of pay not to exceed their 55 

customary rate, and such fees and expenses shall be paid equally by the parties, 56 
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except in the case of arbitration where the arbitrator, for good cause, determines 1 

a different division.  In no event shall these fees or expenses be paid by state or 2 

county funds. 3 

 4 
(c) In addition to Chapter 2.5 (commencing with Section 1141.10) of Title 3 of Part 3 5 

of the Code of Civil Procedure, any party who, after receiving an arbitration award, 6 

requests a trial de novo but does not obtain a more favorable judgment shall, in 7 

addition to payment of costs and fees under that chapter, pay the attorneys’ fees 8 

of the other party arising out of trial de novo. 9 

 10 
(d) The court may, upon request by any party, order any witnesses to participate in 11 

arbitration process. 12 

 13 
In any suit filed under Public Contract Code Section 20104.4, the District shall pay interest at the legal rate on any 14 
arbitration award or judgment.  The interest shall begin to accrue on the date the suit is filed in a court of law. 15 

 16 
Section 23.04. Claim Certification. 17 
Contractor acknowledges that it has read and is familiar with the provisions of the False Claims Act (California 18 
Government Code sections 12650 et seq.).  Submission by Contractor of any claim (as the term “claim” is defined 19 
in False Claims Act) to the District in connection with the Project, whether on its behalf or on behalf of a 20 
Subcontractor or material supplier, shall constitute a representation by Contractor to the District that submission of 21 
the claim does not in any respect, violate the False Claims Act.  Any party with an interest in the claim, including 22 
Contractor and any Subcontractor or material supplier, shall certify under penalty of perjury the validity and accuracy 23 
of any claim submitted to the District, as provided below.  Compliance with this claims certification requirement shall 24 
be a condition precedent to any obligation District might otherwise have to review the claim, and failure to provide 25 
such certification shall constitute a waiver of the claim. 26 
 27 
The claim certification required by this section shall provide as follows: 28 
 29 

CLAIM CERTIFICATION 30 
 31 
 Under penalty of perjury, and with specific reference to the California False Claims Act, Government Code 32 
sections 12650 et seq. I certify that submission of the attached claim is made in good faith; that the supporting data 33 
prepared by the undersigned company are accurate and complete to the best of my knowledge and belief; that 34 
submission of the claim to the District does not violate the False Claims Act; and that I am duly authorized to certify 35 
the claim on behalf of the claimant. 36 
Dated:   ____________ 37 
       Company__________________________________ 38 
 39 
 40 
 41 
       Signature __________________________________ 42 
 43 
       Title______________________________________ 44 
 45 
Section 23.05. Continuance of Work. 46 
In the event of a dispute between the parties as to performance of the Work or the interpretation of the Construction 47 
Documents, or payment or nonpayment for Work performed or not performed, the parties shall attempt to resolve 48 
the dispute.  Pending resolution of this dispute, the Contractor agrees to continue the Work diligently to completion.  49 
If the dispute is not resolved, except as provided otherwise in the Contract, the Contractor agrees it will neither 50 
rescind the Contract, nor stop the progress of the Work on the Project. 51 

52 
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 ARTICLE 24.  ADDITIONAL PROVISIONS 1 
 2 
Section 24.01.  Conflict of Interest. 3 
No official of the District who is authorized on behalf of the District to negotiate, make, accept, or approve, any 4 
architectural, engineering, inspection, construction, or materials supply contract, or any subcontract in connection with 5 
the construction of the Project, or any land acquisition in connection with the Project, shall become directly or indirectly 6 
interested personally in this contract or in any part thereof. 7 
 8 
No officer, employee, architect, attorney, engineer, or inspector of or for the District who is authorized on behalf of the 9 
District to exercise any executive, supervisory, or other similar function in connection with the construction of the 10 
Project shall become directly or indirectly interested personally in this contract or any part thereof. 11 
 12 
Section 24.02.  No Agreements. 13 
No oral agreement or conversation with any officer, agent, or employee of the District, either before, during, or after 14 
the execution of the Contract Documents shall affect or modify any term or condition contained in the Contract 15 
Documents, nor shall such oral agreement or conversation entitle the Contractor to any additional payment or time to 16 
perform whatsoever under the terms of the Contract. 17 
 18 
Section 24.03.  Anti-Trust Assignment. 19 
By execution of the Contract Documents, or any subcontract awarded by the Contractor, the Contractor or any 20 
Subcontractor offers and agrees to assign and hereby does assign to the District all rights, title, and interest in and to 21 
all causes of action the Contractor or Subcontractor may have under Section 4 of the Clayton Act (15 USC Section 22 
15) or under the Cartwright Act (Chapter 2 of Part 2 of Division 7 of the Business and Professions Code, commencing 23 
with Section 16700), arising from purchases of goods, services, or materials pursuant to this public works contract or 24 
subcontract.  This assignment shall be made and shall become effective at the time the District tenders final payment 25 
to the Contractor, without further acknowledgment by the parties. 26 
 27 
Section 24.04.  Contractor Not Agent, Nor Employee. 28 
Neither the Contractor nor any subcontractor, or any officer, agent, or employee of either, is, nor shall they represent 29 
themselves to be, an officer, agent, or employee of the District for any purpose whatsoever. 30 
 31 
No person employed by the Contractor, or by any subcontractors, are, nor shall they be construed to be in any manner 32 
or for any purpose whatsoever, employees of the District. 33 
 34 
Section 24.05.  Access to Records. 35 
The District or the District’s authorized representative shall have access, upon reasonable notice, during normal 36 
business hours, to any books, documents, accounting records, papers, project correspondence, project files, 37 
scheduling information, and other relevant records of the Contractor and all subcontractors directly or indirectly 38 
pertinent to the Work, original as well as change and claimed extra work, to verify and evaluate the accuracy of cost 39 
and pricing data submitted with any change order prospective or executed, or any claim for which additional 40 
compensation has been requested. 41 
 42 
Such books, documents and other records mentioned above shall include, but are not limited to all those reasonably 43 
necessary in the opinion of the District to determine the accurate amount of direct and indirect costs, job site, area and 44 
home office overhead, delay and impact costs, however characterized, and shall include the original bid and all 45 
documents related to the bid and its preparation, as well as the as-planned Contract Schedule and all related 46 
documents. 47 
 48 
Such access shall include the right to examine and audit such records, and make excerpts, transcriptions, photocopies 49 
and/or electronic copies at the District’s cost.  50 
 51 
 END OF SECTION 52 
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 Section 00 73 00 - SPECIAL PROVISIONS 1 
 2 
 ARTICLE 1:  SCOPE OF WORK 3 
 4 
Scope of Work includes but is not limited to:  Replacement of existing electrical switchgear with new electrical 5 
switchgear. Reconfiguration and coordination to ensure proper installation  6 
 7 
 8 
Included: 9 
 10 
1. Furnish and install all labor, material and equipment for all Work shown and/or specified in accordance with 11 

the Contract Documents, except as excluded below. 12 
2. This Scope of Work also applies to all applicable awarded alternates. 13 
3. Information provided under “Also Included” points out some items which may be considered less obvious or 14 

“unconventional,” but which are included in the Scope of Work. 15 
4. This Bid Package Description is intended to clarify scope to the Contractor, but is in no way intended to limit 16 

scope that is reasonable inferable as being required by the Work included in this description.  Work required 17 
may be shown or specified anywhere in the Contract Documents. 18 

 19 
Also included but not limited to as applicable and/or directed:  20 
 21 
1. Trenching/compaction and backfill Work. 22 
2. Concrete/asphalt patching Work. 23 
3. All demolition and removal and/or replacement of Work associated with this Bid Package. 24 
4. Perform an electronic underground existing utility survey by a qualified underground utility locator service 25 

company in all areas where trenching operations will be performed.  An as-built record drawing (one hard 26 
copy and one copy on electronic media prepared in AutoCAD is required to be submitted at the conclusion of 27 
the underground scope of Work. 28 

5. Weather protection during the course of construction (See Section 00 72 00, General Conditions). 29 
6. Temporary barricades, signs, pedestrian protection, temporary facilities and traffic control Work. 30 
7. Daily and final clean-up is required. 31 
8. Qualified/certified technicians must perform the replacement and/or repair of all landscape, irrigation, 32 

asphalt/concrete surfaces and above or below grade utilities disturbed during construction, and the District 33 
must be given the opportunity to test and accept the Work prior to covering up. 34 

9. Patching, repairing, painting and/or replacement of all finished surfaces disturbed during construction. 35 
10. Final testing of all systems installed prior to final acceptance.  36 
11. Qualified/certified C-7 licensed technicians must perform the replacement and/or repair of existing low voltage 37 

systems disturbed during construction, and the District must be given the opportunity to test and accept the 38 
Work prior to covering up. 39 

12. Provide temporary means of operation for existing storm, water, sewer, gas, mechanical, electrical, and low 40 
voltage systems during construction. 41 

13. Painting of all new (N) and existing (E) exposed interior and exterior piping, ductwork and raceway systems 42 
(other than rooftop piping and raceway systems), and all roofing demolition, repair, replacement, roof 43 
patching, sheet metal flashing. 44 

14. A full-time superintendent shall be provided for the project.  See Section 00 72 00, General Conditions.  45 
15. Any campus utility interruptions require a minimum of a 48-hour notice to the District Representative for 46 

coordination purposes. 47 
 48 
Excluded: 49 

1. Permits. 50 
2. Fees. 51 

 52 
Included Bid Alternates 53 
 54 
The following Bid Alternates are included within the Scope of Work:  55 
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 1 
No Bid Alternates 2 

  3 
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 1 
ARTICLE 2:  SCHEDULE 2 

 3 
Section 2.01  Contract Time/Schedule Constraints 4 
 5 
All Work shall be complete within 550 calendar days of the commencement date stated in the Notice to Proceed. 6 
 7 
 8 
 9 
The Contractor is required to submit a Contract Schedule for the activities within its scope of Work according to the 10 
requirements specified in General Conditions Section 00 72 00, Article 13, Time of Work, which shall include the 11 
following requirements or milestones: 12 
 13 
  Submittals complete:  35 days following NTP 14 
  Substantial completion  No later than 30 prior to final completion 15 
  Punch list completion  No later than date of final completion 16 
  Close-out documents submitted  No later than date of final completion 17 
 18 
The Contract Schedule shall include 10 days for weather delays.  The Contractor shall not be entitled to an extension 19 
of time for weather delays unless the number of days of weather delay exceeds the number of days required in the 20 
Schedule for weather delays.  21 
 22 
The District will occupy the Site during the entire period of construction for the conduct of normal operations. The 23 
Contractor shall cooperate with the District to minimize conflict, and to facilitate the District’s operations.   24 
 25 
 26 
Section 2.02  Liquidated Damages 27 
 28 
In the event of failure on the part of the Contractor to substantially complete the Work, or any portion thereof 29 
identified by Milestones, or to complete the overall Project within the Contract Time, including any approved 30 
extensions thereof, the Contractor shall pay District liquidated damages for each calendar day of delay until 31 
completion of the milestone or the Project.  The liquidated damages for substantial completion of each Milestone (if 32 
stated) and for the Project are separate, and may be accumulated if substantial completion of more than one 33 
Milestone is delayed concurrently. 34 
 35 
The amount of liquidated damages is indicated below: 36 
 37 

Substantial completion of the Project $2,000/calendar day 38 
Final completion of the Project   $100/calendar day 39 

 40 
 41 
  42 



  Section 00 73 00 
  Special Provisions 
   Page 4 
 

Sacramento City Unified School District        
SCUSD Golden Empire Switchgear  
   

ARTICLE 3:  ALLOWANCES 1 
 2 
Section 3.01  Allowance Amounts. 3 
 4 
The Contract Documents include the following allowances for the specified purposes: 5 
 6 
 Unforeseen Conditions  10% of Bid 7 
 Total Allowance  10% of Bid  8 
 9 
 10 
Section 3.02  Application of Allowances. 11 
Allowances shall be used efficiently and expeditiously to minimize cost and delay to the Project. Prior to 12 
commencing any work that would result in the utilization of an Allowance, Contractor shall give the District written 13 
notice of its request to use such funds, and the specific Allowance to be used if more than one Allowance is included 14 
in the Contract.  Contractor shall specify whether it proposes to perform the Allowance work for a lump sum or at 15 
force account. The District shall respond to Contractor’s requested use of Allowance funds within five (5) business 16 
days of receipt of the request.  The District’s response shall either a) approve of the use of the Allowance, b) approve 17 
the use of the Allowance but propose a different amount, c) deny the use of the Allowance and specify the reason, 18 
or d) request further information to evaluate the requested use of the Allowance.  If the Contractor commences the 19 
work without giving the District the required written notice, the Contractor shall, for all purposes, be deemed to have 20 
waived its rights to additional compensation for such work.   21 
 22 
Section 3.03  Documenting Use of Allowances. 23 
The Contractor’s monthly pay application shall include Allowance amounts used and remaining.  If the Allowance 24 
is approved by force account, the Contractor shall separately track all labor, materials, and equipment used for the 25 
Work to be covered by the Allowance and shall submit such documentation to the District Representative at the 26 
end of each working day for review and approval. 27 
 28 

29 
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ARTICLE 4:  ADDITIONAL INSURANCE 1 
 2 
Section 4.01  Insurance Requirements. 3 
 4 
The limits of Insurance required by Section 00 72 00 – General Conditions, Article 3, are modified as follows: 5 
 6 
No Modifications 7 
 8 
 9 
 10 
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GENERAL NOTES

PROJECT TEAM

SCOPE OF WORK

VICINITY MAP

1.

2.

3.

4.

5.
A.

B.

C.

D.
E.

F.

G.

H.

I.

J.

K.

L.

M.

ALL WORK AND MATERIALS SHALL BE IN FULL ACCORDANCE WITH THE REQUIREMENTS OF THE
CODES AND ALL APPLICABLE LOCAL ORDINANCES. WHERE CONTRACT DOCUMENTS EXCEED
SUCH REQUIREMENTS, WITHOUT VIOLATING SUCH CODES, REGULATIONS AND ORDINANCES,
CONTRACT DOCUMENTS TAKE PRECEDENCE. WHERE CODES CONFLICT, THE MORE STRINGENT
SHALL APPLY.

PERFORMANCE BY THE CONSTRUCTION TEAM SHALL BE CONSISTENT WITH THE CONSTRUCTION
DRAWINGS AND PROJECT MANUAL (SPECIFICATIONS) AS NECESSARY TO DELIVER THE INDICATED
RESULTS OF THE DESIGN INTENT.

REFER TO THE PROJECT MANUAL (SPECIFICATIONS) FOR GENERAL CONDITIONS,
SUPPLEMENTARY AND SPECIAL CONDITIONS, AND OTHER REQUIREMENTS.

THE CONSTRUCTION DOCUMENT DRAWINGS AND PROJECT MANUAL (SPECIFICATIONS) ARE
COMPLIMENTARY, AND WHAT IS REQUIRED BY ONE SHALL BE AS BINDING AS IF REQUIRED BY
BOTH.

THE CONTRACTOR SHALL:
CONFIRM ALL NEW AND EXISTING CONDITIONS WITH THE CONTRACT DOCUMENTS. NOTIFY THE
ARCHITECT IMMEDIATELY IN WRITING OF ALL DISCREPANCIES OR CONFLICTS. DO NOT
PROCEED WITH WORK IN THE AREA OF DISCREPANCY OR CONFLICT UNTIL DIRECTION IS
GIVEN BY THE ARCHITECT. IF THE CONTRACTOR PROCEEDS WITHOUT DIRECTION FROM THE
ARCHITECT, IT SHALL BE AT THE CONTRACTOR'S RISK, AND THE CONTRACTOR SHALL BE
RESPONSIBLE FOR ALL REQUIRED CORRECTIVE ACTION.
REVIEW THE ARCHITECTURAL DRAWINGS BEFORE THE INSTALLATION OF SYSTEMS SHOWN
ON CONSULTING ENGINEER'S DOCUMENTS. DISCREPANCIES BETWEEN THE ARCHITECTURAL
AND CONSULTING ENGINEER'S DOCUMENTS SHALL BE BROUGHT TO THE ARCHITECT'S
ATTENTION FOR DIRECTION. CONSTRUCTION INSTALLED IN CONFLICT WITH THE
ARCHITECTURAL DRAWINGS SHALL BE CORRECTED BY THE CONTRACTOR AT NO EXPENSE TO
THE OWNER.
CORRECT ALL WORK INSTALLED IN CONFLICT WITH THE CONSTRUCTION DOCUMENTS BY THE
CONTRACTOR AS DIRECTED BY THE ARCHITECT AND AT NO ADDITIONAL EXPENSE TO THE
OWNER.
VISIT JOB SITE PRIOR TO BEGINNING WORK AND VERIFY ALL DIMENSIONS.
SECURE AND PAY FOR ALL PERMITS, GOVERNMENTAL FEES, AND LICENSES REQUIRED FOR
PROPER COMPLETION OF THE WORK. REQUEST ALL INSPECTIONS REQUIRED BY LOCAL
GOVERNMENTAL AGENCIES AND COORDINATE WORK ACCORDINGLY.
PROVIDE FOR THE PROPER SEQUENCE OF CONSTRUCTION, LOCATION, AND SIZE OF
OPENINGS. COORDINATE ALL CONSTRUCTION AS INDICATED BY THE CONTRACT DOCUMENTS,
INCLUDING SHOP DRAWINGS REVIEWED BY THE ARCHITECT.
PROVIDE BARRICADES AND PROTECTIVE DEVICES SEPARATING CONSTRUCTION AREAS.
PROVIDE TEMPORARY PASSAGES AS REQUIRED. PRIOR TO DELIVERY OF MATERIALS TO
CONSTRUCTION ZONE AND REMOVAL OF WASTE FROM SITE, CHECK WITH OWNER FOR
ACCEPTABLE ACCESS ROUTE AND TIME. UNDER NO CIRCUMSTANCES USE AREA OUTSIDE THE
CONSTRUCTION ZONE WITHOUT PRIOR CLEARANCE FROM THE OWNER. COMPLY WITH
REQUIREMENTS AS SPECIFIED IN THE PROJECT MANUAL.
REMOVE ALL TRASH AND DEBRIS DAILY. DO NOT STORE BUILDING MATERIALS IN CORRIDORS
AT ANY TIME. COMPLY WITH REQUIREMENTS AS SPECIFIED IN THE PROJECT MANUAL
(SPECIFICATIONS).
ENACT ALL MEASURES TO PROTECT IN PLACE AND SAFEGUARD ALL ELEMENTS TO REMAIN
FROM BEING DAMAGED. REPLACE OR REPAIR ELEMENTS DAMAGED BY THE EXECUTION OF
THE CONTRACT TO EQUAL OR LIKE NEW CONDITION.
VERIFY POINTS OF CONNECTION, INCLUDING SIZES AND LOCATIONS, AND ALL OTHER
REQUIRED OPERATING CRITERIA WITH EQUIPMENT MANUFACTURER.
COORDINATE THE LOCATION AND TYPE OF ALL ACCESS PANELS REQUIRED FOR ACCESSING
MECHANICAL, PLUMBING, ELECTRICAL, AND OTHER BUILDING SYSTEMS WITH THE ARCHITECT.
ENSURE ALL CONSTRUCTION REMAINS ACCESSIBLE AND EXPOSED FOR INSPECTION
PURPOSES UNTIL APPROVED BY THE INSPECTOR OF RECORD. FOR CONTINUOUS INSPECTION,
TESTING, AND OBSERVATION REQUIREMENTS, REFER TO THE TESTING AND OBSERVATION
PROGRAM.
STIPULATE THAT ALL PROPOSED SUBSTITUTIONS ARE EQUAL IN PERFORMANCE AND COMPLY
WITH APPLICABLE CODES AND REGULATIONS. CONTRACTOR'S SUBSTITUTION OF ALTERNATE
MATERIALS OR SYSTEMS SHALL BE AT NO ADDITIONAL COST TO OWNER.

6.

7.

8.

9.

10.

11.

12.

DO NOT SCALE THE CONSTRUCTION DOCUMENTS. WRITTEN DIMENSIONS TAKE PRECEDENCE
OVER SCALED GRAPHICS. NOTIFY THE ARCHITECT IMMEDIATELY IN WRITING OF ALL ADDITIONAL
REQUIRED DIMENSIONS. DO NOT PROCEED WITH WORK IN THE AREA OF DISCREPANCY OR
CONFLICT UNTIL DIRECTION IS GIVEN BY THE ARCHITECT. IF THE CONTRACTOR PROCEEDS
WITHOUT DIRECTION FROM THE ARCHITECT, IT SHALL BE AT THE CONTRACTOR'S RISK, AND THE
CONTRACTOR SHALL BE RESPONSIBLE FOR ALL REQUIRED CORRECTIVE ACTION.

WHERE WORK OR EQUIPMENT IS INDICATED "N.I.C." (NOT IN CONTRACT) ON THE DRAWINGS, SUCH
WORK AND/OR EQUIPMENT SHALL BE PROVIDED BY OTHERS. CONTRACTOR SHALL COORDINATE
AND COOPERATE TO EFFECT SUCH INSTALLATION.

ALL PLAN DIMENSIONS SHOWN AT CENTER OF WALL REPRESENT CENTER LINE OF STUD OR
STRUCTURAL ELEMENT UNLESS NOTED OTHERWISE.

ALL PLAN DIMENSIONS FOR MASONRY AND CONCRETE REPRESENT FACE OF MATERIAL AND
OPENING UNLESS NOTED OTHERWISE.

ALL PLAN DIMENSIONS FOR STUD WALLS REPRESENT FACE OF STUD UNLESS NOTED OTHERWISE.

DIMENSIONS ARE NOT ADJUSTABLE WITHOUT THE REVIEW OF THE ARCHITECT UNLESS NOTED (±)
OR "VERIFY". DIMENSIONS NOTED "HOLD" SHALL BE CONSIDERED AS ABSOLUTE AND USED FOR
LAYOUT CONTROL UNLESS OTHERWISE DIRECTED BY THE ARCHITECT.

ANY ITEM, CONDITION OR DIMENSION NOTED AS "FIELD VERIFY" OR "VERIFY IN FIELD" SHALL BE
CONFIRMED ON SITE BY THE CONTRACTOR AND REVIEWED WITH THE ARCHITECT OF RECORD
BEFORE INCORPORATING INTO THE WORK.

26.

27.

28.

29.

30.

24. ALL WORK SHOWN ON THESE DRAWINGS SHALL COMPLY WITH THE REQUIREMENTS OF TITLE 24,
CALIFORNIA CODE OF REGULATIONS (CCR).

25. CHANGES TO THE APPROVED DRAWINGS AND SPECIFICATIONS SHALL BE MADE BY AN ADDENDUM
OR A CONSTRUCTION CHANGE DOCUMENT APPROVED BY THE DIVISION OF THE STATE
ARCHITECT, AS REQUIRED BY TITLE 24, CCR, PART 1, SECTION 4-338.

GRADING PLANS, DRAINAGE IMPROVEMENTS, ROAD AND ACCESS REQUIREMENTS AND
ENVIRONMENTAL HEALTH CONSIDERATIONS SHALL COMPLY WITH ALL LOCAL ORDINANCES.

DRINKING WATER SHALL COMPLY WITH ALL LOCAL HEALTH DEPARTMENT REQUIREMENTS.

FOOD HANDLING FACILITIES SHALL COMPLY WITH ALL LOCAL HEALTH REQUIREMENTS AND THE
CALIFORNIA RETAIL FOOD FACILITIES LAW.

THE INTENT OF THESE DRAWINGS AND SPECIFICATIONS IS THAT THE WORK OF THE ALTERATION,
REHABILITATION OR RECONSTRUCTION IS TO BE IN ACCORDANCE WITH TITLE 24, CCR. SHOULD
ANY CONDITIONS SUCH AS DETERIORATION OR NON-COMPLYING CONSTRUCTION BE DISCOVERED
WHICH IS NOT COVERED BY THE CONTRACT DOCUMENTS WHEREIN THE FINISHED WORK WILL
NOT COMPLY WITH TITLE 24, CCR, A CONSTRUCTION CHANGE DOCUMENT (CCD), OR A SEPARATE
SET OF PLANS AND SPECIFICATIONS, DETAILING AND SPECIFYING THE REQUIRED WORK SHALL BE
SUBMITTED TO AND APPROVED BY THE DSA BEFORE PROCEEDING WITH THE WORK. (SECTION
4-317(C), PART 1, TITLE 24, CCR).

ALL SLOPE AND CROSS SLOPE OF ACCESSIBLE ROUTE PAVING INDICATED ON THESE DRAWINGS
WAS DESIGNED IN COMPLIANCE WITH THE 2010 ADA STANDARDS FOR ACCESSIBLE DESIGN AND
THE ACCESSIBILITY STANDARDS OF THE CALIFORNIA BUILDING CODE (CBC) TITLE 24, PART 2,
CHAPTER 11B OF THE CALIFORNIA CODE OF REGULATIONS (CCR). STRICT EXECUTION OF THE
SLOPE AND CROSS SLOPE OF ACCESSIBLE ROUTE PAVING IS THE SOLE RESPONSIBILITY OF THE
CONTRACTOR. SHOULD A CONDITION PRESENT ITSELF THAT WOULD RESULT IN AN INSTALLATION
OTHER THAN WHAT IS INDICATED IN THESE DRAWINGS, PBK ARCHITECTS INC. SHALL BE NOTIFIED
IN WRITING AND A COMPLIANT RESOLUTION WILL BE FORMULATED.

CITY OF SACRAMENTO
BUILDING DEPARTMENT
300 RICHARDS BLVD.
SACRAMENTO, CA 95811
916-808-5318

OWNER
SACRAMENTO CITY UNIFIED SCHOOL DISTRICT
5735 47TH AVE.
SACRAMENTO, CA 95824
916-643-9000

MEP
LEAF
1110 IRON POINT ROAD
FOLSOM, CA  95630
916-355-9922

ARCHITECT

1.
2.

THE SCOPE OF WORK AS STATED BELOW IS FOR PLAN REVIEW PURPOSES ONLY AND DOES NOT
CONSTITUTE A DETAILED AND FULL EXPLANATION OF THE REQUIREMENTS OF THE CONTRACT
DOCUMENTS.

SCOPE OF WORK INCLUDES ALL CONSTRUCTION AND SERVICES REQUIRED TO PROVIDE:
REPLACEMENT OF EXISTING ELECTRICAL SWITCHGEAR WITH NEW ELECTRICAL SWITCHGEAR.
RECONFIGURATION AND COORDINATION TO ENSURE PROPER INSTALLATION.

PBK ARCHITECTS
1110 IRON POINT ROAD
FOLSOM, CA  95630
916-355-9922

GOVERNING AGENCIES

SHEET NUMBERING

13.

14.

15.

16.

17.

18.

19.

20.

21.
A.

B.

C.

D.

E.
F.
G.

ALL HEIGHTS ARE DIMENSIONED FROM TOP OF SLAB UNLESS NOTED "AFF" (ABOVE FINISH FLOOR)

"TYPICAL" MEANS COMPARABLE CHARACTERISTICS FOR THE ELEVATION OR DETAIL NOTED. WHEN
A DETAIL OR NOTE IS IDENTIFIED AS "TYPICAL", THE CONTRACTOR SHALL APPLY THIS DETAIL OR
NOTE TO EVERY LIKE CONDITION, WHETHER OR NOT THE REFERENCE IS REPEATED IN EVERY
INSTANCE. VERIFY DIMENSIONS AND ORIENTATION ON PLANS.

PROVIDE WORK NOT SPECIFICALLY DETAILED OR SPECIFIED IN ACCORDANCE WITH DETAILS OR
SIZES COVERING SIMILAR WORK.

"SIMILAR" MEANS COMPARABLE CHARACTERISTICS FOR THE ELEVATION OR DETAIL NOTED.
VERIFY DIMENSIONS AND ORIENTATION ON PLANS.

ABBREVIATIONS THROUGHOUT THE DOCUMENTS COMPLY WITH DOCUMENT ABBREVIATION LIST
OR ARE THOSE IN COMMON USE. ARCHITECT WILL DEFINE THE INTENT OF ANY IN QUESTION.

THESE DRAWINGS DO NOT CONTAIN THE NECESSARY COMPONENTS FOR CONSTRUCTION SAFETY

THESE DOCUMENTS AND THE IDEAS AND DESIGNS INCORPORATED HEREIN, AS AN INSTRUMENT
OF PROFESSIONAL SERVICE, ARE THE PROPERTY OF PBK ARCHITECTS, INC., AND ARE NOT TO BE
USED, IN WHOLE OR IN PART, FOR ANY OTHER PROJECT WITHOUT THE WRITTEN AUTHORIZATION
OF PBK ARCHITECTS, INC.

THE WORK SHOWN ON THESE DRAWINGS AS EXISTING CONDITIONS WAS PREPARED FROM
INFORMATION FURNISHED BY THE OWNER. WHILE THIS INFORMATION IS BELIEVED TO BE
RELIABLE, PBK ARCHITECTS, INC. IS NOT RESPONSIBLE FOR THE ACCURACY OR ADEQUACY OF
ANY WORK SHOWN AS EXISTING NOR IS PBK ARCHITECTS, INC. RESPONSIBLE FOR ANY ERRORS
OR OMISSIONS WHICH MAY HAVE BEEN INCORPORATED INTO THESE DRAWINGS AS A RESULT.

FIRE SAFETY DURING CONSTRUCTION:
GENERAL: FIRE SAFETY DURING CONSTRUCTION SHALL COMPLY WITH CALIFORNIA FIRE CODE
(CFC) CALIFORNIA CODE OF REGULATIONS (CCR) TITLE 24, PART 9, CHAPTER 5 AND CHAPTER
33.
ACCESS ROADS: FIRE DEPARTMENT ACCESS ROADS SHALL BE ESTABLISHED AND MAINTAINED
IN ACCORDANCE WITH CHAPTER5, SECTION 501.4 AND CHAPTER 33, SECTION 3310.
WATER SUPPLY: WATER MAINS AND HYDRANTS SHALL BE OPERATION IN ACCORDANCE WITH
CHAPTER 5, SECTION 501.4 AND CHAPTER 33, SECTION 3312.
BUILDING ACCESS: ACCESS TO BUILDINGS FOR THE PURPOSE OF FIREFIGHTING SHALL BE
PROVIDED. CONSTRUCTION MATERIAL SHALL NOT BLOCK ACCESS TO BUILDINGS, HYDRANTS
OR FIRE APPLIANCES.
ALTERATIONS OF BUILDINGS: SHALL COMPLY WITH APPLICABLE PROVISIONS OF CHAPTER 33.
DEMOLITION OF BUILDINGS: SHALL COMPLY WITH APPLICABLE PROVISIONS OF CHAPTER 33.
FIRE WATCH: MAINTAIN FIRE WATCH WHEN REQUIRED BY THE BUILDING OFFICIAL AND WHEN
EXISTING FIRE PROTECTION SYSTEMS ARE SHUT DOWN FOR ALTERATIONS IN ACCORDANCE
WITH CHAPTER 33, SECTION 3304.5. FIRE WATCH SHALL REMAIN IN EFFECT UNTIL EXISTING
FIRE PROTECTION SYSTEMS ARE RETURNED TO SERVICE OR AS ALLOWED BY THE BUILDING
OFFICIAL.

22. CUTTING, BORING, SAW-CUTTING OR DRILLING THROUGH STRUCTURAL ELEMENTS SHALL NOT
COMMENCE UNTIL THE DRAWINGS HAVE BEEN SUMITTED, REVIEWED, AND APPROVED BY THE
ARCHITECT OF RECORD.
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SPEC SPECIFICATION (S)
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TITLE SHEET

G0.00

PARTIAL LIST OF APPLICABLE CODES

2022 California Administrative Code (CAC) ......................................................................... (Part 1, Title 24, CCR) 

2022 California Building Code (CBC)  ................................................................................... (Part 2, Title 24, CCR) 
(2021 International Building Code Volumes 1 & 2 with 2022 California Amendments) 

2022 California Electrical Code (CEC) .................................................................................. (Part 3, Title 24, CCR) 
(2020 National Electrical Code with 2022 California Amendments) 

2022 California Mechanical Code (CMC) .............................................................................. (Part 4, Title 24, CCR) 
(2021 IAPMO Uniform Mechanical Code with 2022 California Amendments) 

2022 California Plumbing Code (CPC) .................................................................................. (Part 5, Title 24, CCR) 
(2021 IAPMO Uniform Plumbing Code with 2022 California Amendments) 

2022 California Energy Code (CEC) ...................................................................................... (Part 6, Title 24, CCR)

2022 California Fire Code (CFC) ............................................................................................ (Part 9, Title 24, CCR) 
(2021 International Fire Code with 2022 California Amendments)

2022 California Existing Building Code (CEBC) .................................................................. (Part 10, Title 24, CCR) 
(2021 International Existing Building Code with 2022 California Amendments)

2022 California Green Building Standards Code (CALGreen) ............................................ (Part 11, Title 24, CCR) 

2022 California Referenced Standards Code ....................................................................... (Part 12, Title 24, CCR)

Title 19  CCR, Public Safety, State Fire Marshall Regulations

2019 ASME A17.1/CSA B44-13 Safety Code For Elevators and Escalators (per 2022 CBC Part 2, Ch 35)
Note: Cal/OSHA Elevator Unit enforces CCR Title 8 and uses the 2004 ASME A17.1 by adoption

PARTIAL LIST OF APPLICABLE STANDARDS 

NFPA 13 .... Standard for the Installation of Sprinkler Systems (as amended) * ...................................... (2022 Edition)

NFPA 14 .... Standard for the Installation of Standpipe and Hose Systems (as amended) * .................... (2019 Edition)

NFPA 17 .... Standard for Dry Chemical Extinguishing Systems .............................................................. (2021 Edition)

NFPA 17A...Standard for Wet Chemical Extinguishing Systems ............................................................. (2021 Edition)

NFPA 20 .....Standard for the Installation of Stationary Pumps for Fire Protection ................................... (2019 Edition)

NFPA 22 .... Standard for Water Tanks for Private Fire Protection ........................................................... (2013 Edition) 

NFPA 24 .... Standard for the Installation of Private Fire Service Mains and Their Appurtenances
(as amended)*.......................................................................................................................(2019 Edition)

NFPA 25 .... Standard for the Inspection, Testing, and Maintenance of Water-Based Fire Protection Systems
with California Amendments (Based on NFPA 25, 2011 Edition)......................................... (2013 Edition) 

NFPA 72 .... National Fire Alarm and Signaling Code (as amended) * ..................................................... (2022 Edition) 

NFPA 80 .... Fire Doors and Other Opening Protectives ...........................................................................(2019 Edition) 

NFPA 92 .... Standard for Smoke Control Systems ...................................................................................(2018 Edition)

NFPA 253 .. Standard Method of Test for Critical Radiant Flux of Floor Covering Systems
Using a Radiant Heat Energy Source ................................................................................... (2019 Edition)

NFPA 2001 Standard on Clean Agent Fire Extinguishing Systems (as amended) *  .............................. (2018 Edition)

ICC 300 ...... ICC Standard on Bleachers, Folding and Telescoping Seating and Grandstands ............... (2017 Edition)

UL 300 ....... Standard for Fire Testing of Fire Extinguishing Systems for Protection of Commercial Cooking
Equipment—with Revisions through December 2014........................................................... 2005 (R2010)

UL 464 ....... Audible Signal Appliances—with Revisions through October 10, 2003 ................................(2003 Edition)

UL 521 ....... Heat Detectors for Fire Protective Signaling Systems—with Revisions through
July 20, 2005 ......................................................................................................................... (1999 Edition)

UL 1971 ..... Standard for Signaling Devices for the Hearing Impaired .....................................................2002(R2012)
* See CBC Chapter 35, Referenced Standards for State of California amendments to the NFPA Standards.

For a complete list of applicable NFPA standards refer to 2022 CBC (SFM) Chapter 35 and California Fire Code 
(CFC) Chapter 80.
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E0.1 ELECTRICAL SHEET INDEX, LEGEND & NOTES

E1.1 ELECTRICAL SITE PLAN

E2.1 ELECTRICAL SINGLE LINE DIAGRAM

2022 CALIFORNIA ADMINISTRATIVE CODE (CAC)
CALIFORNIA CODE OF REGULATIONS, TITLE 24, PART 1

2019 CALIFORNIA BUILDING CODE (CBC)
CALIFORNIA CODE OF REGULATIONS, TITLE 24, PART 2, VOLUME 1 & 2

2019 CALIFORNIA ELECTRICAL CODE (CEC)
CALIFORNIA CODE OF REGULATIONS, TITLE 24, PART 3

2019 CALIFORNIA ENERGY CODE
CALIFORNIA CODE OF REGULATIONS, TITLE 24, PART 6

2019 CALIFORNIA FIRE CODE (CFC)
CALIFORNIA CODE OF REGULATIONS, TITLE 24, PART 9

2019 CALIFORNIA GREEN BUILDING STANDARDS CODE (CGBSC)
CALIFORNIA CODE OF REGULATIONS, TITLE 24, PART 11

2016 NFPA 72, NATIONAL FIRE ALARM AND SIGNALING CODE
WITH CA AMENDMENTS

ELECTRICAL INDEX

1. EVERY SYMBOL SHOWN ON LEGEND MAY NOT APPEAR ON DRAWINGS.

2. DASHED OR SCREEN LINEWORK GENERALLY INDICATES EXISTING EQUIPMENT.

3. LONG-SHORT-SHORT-LONG DASHING GENERALLY INDICATES MATCH LINE OR DEFINES AREA FOR SPECIAL NOTE.

4. UNLESS INDICATED OTHERWISE, ALL EQUIPMENT SHOWN IS BE CONSIDERED NEW.

ELECTRICAL SYMBOL LEGEND

ELECTRICAL NOTES

1. WHEN REMOVING EXISTING ELECTRICAL WORK WHERE OTHER ITEMS REMAIN ON THE SAME
CIRCUIT, THE CONTRACTOR SHALL TAKE WHATEVER STEPS ARE NECESSARY TO MAINTAIN
CIRCUIT CONTINUITY.

2. ALL ITEMS NOTED TO BE REMOVED ARE TO REMAIN THE PROPERTY OF THE OWNER; HOWEVER,
CONTRACTOR SHALL REMOVE FROM JOB SITE ALL MATERIAL NOT RETAINED BY OWNER.

3. FIELD VERIFY CONDITION OF, AND MODIFICATIONS AND ADDITIONS TO, ALL EXISTING ELECTRICAL
FIXTURES, PANELS, WIRING, ETC.

4. CONTRACTOR SHALL FIELD VERIFY ANY EXISTING UNDERGROUND PIPING, WIRING OR OTHER
FACILITIES PRIOR TO TRENCHING, AND SHALL BE RESPONSIBLE FOR ANY DAMAGE CAUSED BY
INSTALLATION OF NEW WORK.

5. THE ELECTRICAL CONTRACTOR SHALL COMPLY WITH ALL AUTHORITIES HAVING JURISDICTION,
CEC, ALL STATE AND LOCAL CODES AND AMENDMENT.

ALL ELECTRICAL MATERIALS AND EQUIPMENT SHALL BE NEW AND SHALL BE LISTED BY UNDERWRITER'S
LABORATIES (UL) AND BEAR THEIR LABEL OR LISTED AND CERTIFIED BY A NATIONALLY RECOGNIZED
TESTING AUTHORITY.

ALL EQUIPMENT/DEVICES INSTALLED RECESSED IN FIRE RATED CEILINGS OR WALLS SHALL BE
ENCLOSED WITH AN APPROVED UL LISTED ENCLOSURE CARRYING THE SAME FIRE RATING AS THE
CEILING OR WALL.

UNLESS SPECIFICALLY SHOWN ON THESE PLANS.  STRUCTURAL MEMBERS SHALL NOT BE CUT.
DRILLED, OR NOTCHED WITHOUT PRIOR WRITTEN AUTHORIZATION FROM THE STRUCTURAL ENGINEER.

DRAWINGS ARE DIAGRAMMATIC AND DO NOT INDICATE DETAILED CONDUIT ROUTING OR LENGTHS
REQUIRED FOR COMPLETE INSTALLATION. ROUTING OF  RACEWAYS SHALL BE AT THE OPTION OF THE
CONTRACTOR BUT SHALL BE IN STRICT COMPLIANCE WITH STRUCTURAL REQUIREMENTS, CONTRACT
DOCUMENTS AND SPECS UNLESS OTHERWISE NOTED. ALL WORK SHALL BE COORDINATED WITH
OTHER TRADES. DO NOT SCALE THE ELECTRICAL DRAWINGS FOR LOCATIONS ANY ELECTRICAL ,
STRUCTURAL AND/OR MECHANICAL ITEMS OR FEATURES, REFER  STRUCTURAL CONTRACT
DOCUMENTS FOR FEATURES, REFER TO STRUCTURAL CONTRACT DOCUMENTS FOR DIMENSIONS.

M

CPT

52

(D) OR (R) DEMOLISH/REMOVE
(E) EXISTING
(ER) EXISTING RELOCATED
(F) FUTURE
(N) NEW
(RR) REMOVE AND RELOCATE

A AMPERES
AC ALTERNATING CURRENT
AF AMP-FRAME
AFF ABOVE FINISHED FLOOR
AFG ABOVE FINISHED GRADE
AHU AIR HANDLING UNIT
AIC AMPS INTERRUPTING CAPACITY
AT AMP-TRIP
ATS AUTOMATIC TRANSFER SWITCH
AL ALUMINUM
AWG AMERICAN WIRE GUAGE

BAT BATTERY
BCW BARE COPPER WIRE
BFG BELOW FINISH GRADE
BLDG BUILDING

C CONDUIT
CB CIRCUIT BREAKER
CEC CALIFORNIA ELECTRICAL CODE
CO CONDUIT ONLY
CPT CONTROL POWER TRANSFORMER
CT CURRENT TRANSFORMER
CU COPPER

DC DIRECT CURRENT

EF EXHAUST FAN
EGU ENGINE GENERATOR UNIT
EM EMERGENCY
EMT ELECTRICAL METALLIC TUBING
EP EXPLOSION PROOF

FA FIRE ALARM
FACP FIRE ALARM CONTROL PANEL
FC FOOT CANDLE
FU FUSE
FO FIBER OPTIC

GND GROUND
GFCI GROUND FAULT CIRCUIT INTERRUPTER
GFI GROUND FAULT INTERRUPTER
GFR GROUND FAULT RELAY

HID HIGH INTENSITY DISCHARGE
HOA "HAND-OFF-AUTO" SWITCH
HP HORSEPOWER
HPS HIGH PRESSURE SODIUM

HV HIGH VOLTAGE
HZ HERTZ

IG ISOLATED GROUND
JB JUNCTION BOX

KAIC KILO-AMPS INTERRUPTING CAPACITY
KCMILTHOUSAND CIRCULAR MILS
KV KILOVOLT
KVA KILOVOLT AMPERES
KW KILOWATT
KWH KILOWATT-HOUR

M METER
MAX MAXIMUM
MCB MAIN CIRCUIT BREAKER
MCC MOTOR CONTROL CENTER
MFR MANUFACTURER
MH METAL HALIDE
MLO MAIN LUGS ONLY
MIN MINIMUM
MV MEDIUM VOLTAGE

NEC NATIONAL ELECTRICAL CODE
NIC NOT IN CONTRACT
NTS NOT TO SCALE

PC PHOTOCELL
PH PHASE
PT POTENTIAL TRANSFORMER
PV PHOTOVOLTAIC

QTY QUANTITY

SCA SHORT CIRCUIT AVAILABLE
SWGRSWITCHGEAR
SWBDSWITCHBOARD

TSP TWISTED SHIELDED PAIR
TYP TYPICAL

UF UNDER FLOOR
UG UNDER GROUND
UON UNLESS OTHERWISE NOTED
UPS UNINTERRUPTIBLE POWER SUPPLY

V VOLT(S)
VA VOLT-AMP
VFD VARIABLE FREQUENCY DRIVE

W WATT
WP WEATHERPROOF

XFMR TRANSFORMER

ALL MECHANICAL, PLUMBING AND ELECTRICAL COMPONENTS SHALL BE ANCHORED AND INSTALLED
PER THE DETAILS ON THE DSA APPROVED CONSTRUCTION DOCUMENTS.  THE FOLLOWING
COMPONENTS SHALL BE ANCHORED OR BRACED TO MEET THE FORCE AND DISPLACEMENT
REQUIREMENTS PRESCRIBED IN THE 2019 CBC, SECTIONS 1617A.1.18 THROUGH 1617A.1.26 AND
ASCE 7-16 CHAPTER 13, 26 AND 30:

1. ALL PERMANENT EQUIPMENT AND COMPONENTS.

2. TEMPORARY, MOVABLE OR MOBILE EQUIPMENT THAT IS PERMANENTLY ATTACHED (e.g.
HARD WIRED) TO THE BUILDING UTILITY SERVICES SUCH AS ELECTRIC, GAS OR WATER.
"PERMANENTLY ATTACHED" SHALL INCLUDE ALL ELECTRICAL CONNECTIONS EXCEPT
PLUGS FOR 110/220 VOLT RECEPTACLES HAVING A FLEXIBLE CABLE.

3. TEMPORARY, MOVABLE OR MOBILE EQUIPMENT WHICH IS HEAVIER THAN 400 POUNDS OR
HAS A CENTER OF MASS LOCATED 4 FEET OR MORE ABOVE THE ADJACENT FLOOR OR
ROOF LEVEL THAT DIRECTLY SUPPORT THE COMPONENT IS REQUIRED TO BE RESTRAINED
IN A MANNER APPROVED BY DSA.

THE FOLLOWING MECHANICAL AND ELECTRICAL COMPONENTS SHALL BE POSITIVELY ATTACHED TO
THE STRUCTURE BUT NEED NOT DEMONSTRATE DESIGN COMPLIANCE WITH THE REFERENCES
NOTED ABOVE.  THESE COMPONENTS SHALL HAVE FLEXIBLE CONNECTIONS PROVIDED BETWEEN
THE COMPONENT AND ASSOCIATED DUCTWORK, PIPING, AND CONDUIT.  FLEXIBLE CONNECTIONS
MUST ALLOW MOVEMENT IN BOTH TRANSVERSE AND LONGITUDINAL DIRECTIONS:

1. COMPONENTS WEIGHING LESS THAN 400 POUNDS AND HAVE A CENTER OF MASS
LOCATED 4 FEET OR LESS ABOVE THE ADJACENT FLOOR OR ROOF LEVEL THAT DIRECTLY
SUPPORT THE COMPONENT.

2. COMPONENTS WEIGHING LESS THAN 20 POUNDS, OR IN THE CASE OF DISTRIBUTED
SYSTEMS, LESS THAN 5 POUND PER FOOT, WHICH ARE SUSPENDED FROM A ROOF OR
FLOOR OR HUNG FROM A WALL.

THE ANCHORAGE OF ALL MECHANICAL, ELECTRICAL AND PLUMBING COMPONENTS SHALL BE
SUBJECT TO THE APPROVAL OF THE DESIGN PROFESSIONAL IN GENERAL RESPONSIBLE CHARGE OR
STRUCTURAL ENGINEER DELEGATED RESPONSIBILITY AND ACCEPTANCE BY DSA.  THE PROJECT
INSPECTOR WILL VERIFY THAT ALL COMPONENTS AND EQUIPMENT HAVE BEEN ANCHORED IN
ACCORDANCE WITH ABOVE REQUIREMENTS.

PIPING, DUCTWORK, AND ELECTRICAL DISTRIBUTION SYSTEMS SHALL BE BRACED TO COMPLY WITH
THE FORCES AND DISPLACEMENTS PRESCRIBED IN ASCE 7-16 SECTION 13.3 AS DEFINED IN ASCE 7-16
SECTION 13.6.5, 13.6.6, 13.6.7, 13.6.8; AND 2019 CBC, SECTION 1617A.1.24, 1617A.1.25, AND 1617A.1.26.

THE METHOD OF SHOWING BRACING AND ATTACHMENTS TO THE STRUCTURE FOR THE IDENTIFIED
DISTRIBUTION SYSTEM ARE AS NOTED BELOW.  WHEN BRACING AND ATTACHMENTS ARE BASED ON A
PREAPPROVED INSTALLATION GUIDE (E.G., OSHPD OPM FOR 2013 CBC OR LATER), COPIES OF THE
BRACING SYSTEM INSTALLATION GUIDE OR MANUAL SHALL BE AVAILABLE ON THE JOBSITE PRIOR TO
START OF AND DURING THE HANGING AND BRACING OF DISTRIBUTION SYSTEMS.  THE STRUCTURAL
ENGINEER OF RECORD SHALL VERIFY ADEQUACY OF THE STRUCTURE TO SUPPORT THE HANGER AND
BRACE LOADS.

MECHANICAL PIPING (MP), MECHANICAL DUCTS (MD), PLUMBING PIPING (PP), ELECTRICAL
DISTRIBUTION SYSTEMS (E):

MP  MD  PP  E OPTION 1: DETAILED ON THE APPROVED DRAWINGS WITH 
PROJECT SPECIFIC NOTES AND DETAILS.

MP  MD  PP  E OPTION 2: SHALL COMPLY WITH THE APPLICABLE OSHPD 
PRE-APPROVAL (OPM #).

MEP COMPONENT ANCHORAGE NOTES

PIPING, DUCTWORK AND ELECTRICAL DISTRIBUTION SYSTEM BRACING NOTES
ELECTRICAL ABBREVIATIONS

EQUIPMENT ANCHORAGE NOTES

DIAGRAM

LEGEND NOTES

GENERAL NOTESLIST OF APPLICABLE CODES

UL LISTINGS NOTE

STRUCTURAL NOTE

DIAGRAMMATIC NOTE

BREAKER, LOW VOLTAGE

FUSE

DISTRIBUTION TRANSFORMER

CONTROL POWER TRANSFORMER

DRAW-OUT TYPE EQUIPMENT

MEDIUM VOLTAGE VACUUM CIRCUIT BREAKER

SWITCH, POWER

METER

BATTERY BANK

CURRENT TRANSFORMER

+42" A NOTATION INDICATING THE MOUNTING HEIGHT OF A DEVICE AS MEASURED FROM
FINISHED FLOOR OR GRADE TO CENTER LINE OF DEVICE

MOTOR

DISCONNECT SWITCH. FRAME SIZE/FUSE SIZE/POLES AS INDICATED, "NF" INDICATES
NON-FUSIBLE. NEMA 1 ENCLOSURE UNLESS OTHERWISE NOTED. PROVIDE FUSED BUSWAY
PLUG WHEN SWITCH IS INDICATED ON BUSWAY. ALL DISCONNECT SWITCHES SHALL BE
30/NF/3 UNLESS OTHERWISE NOTED

SINGLE CIRCUIT BREAKER IN INDIVIDUAL ENCLOSURE

MAGNETIC MOTOR CONTROLLER. NUMBER INDICATES NEMA SIZE. STARTER NEMA SIZE
SHALL BE "NEMA 1" UNLESS OTHERWISE NOTED

COMBINATION DISCONNECT SWITCH / MOTOR CONTROLLER

CONTACTOR

PANELBOARD

SWITCHBOARD / DP

TRANSFORMER

GROUNDING CONNECTION TO GROUNDING ELECTRODE AS DEFINED IN CEC ARTICLE 250

EQUIPMENT

THE FOLLOWING SHALL BE REQUIRED WHETHER OR NOT SPECIFICALLY SHOWN OR MENTIONED IN
DRAWINGS AND/OR SPECIFICATIONS:

ELECTRICAL POWER DISTRIBUTION

A. SERVICE ELECTRICAL METERING
· FOR NEWLY INSTALLED ELECTRICAL SERVICE IN NEWLY CONSTRUCTED BUILDINGS, SERVICE

ELECTRICAL METERING IS REQUIRED ACCORDING TO SECTION 130.5(A).
· FOR NEW OR REPLACEMENT ELECTRICAL SERVICE EQUIPMENT IN EXISTING BUILDINGS, SERVICE

ELECTRICAL BUILDINGS, SERVICE ELECTRICAL METERING IS REQUIRED ACCORDING TO SECTION
141.0(B)2PI.

B. SEPARATION OF ELECTRICAL CIRCUITS FOR ELECTRICAL ENERGY MONITORING
ELECTRICAL POWER DISTRIBUTION SYSTEMS SHALL BE DESIGNED SO THAT MEASUREMENT
DEVICES CAN MONITOR THE ELECTRICAL ENERGY USAGE OF LOAD TYPES ACCORDING TO TABLE
130.5-B.

C. VOLTAGE DROP
THE MAXIMUM COMBINED VOLTAGE DROP ON BOTH INSTALLED FEEDER CONDUCTORS AND
BRANCH CIRCUIT CONDUCTORS TO THE FARTHEST CONNECTED LOAD OR OUTLET SHALL NOT
EXCEED 5 PERCENT.

TITLE 24 NOTES

THE EXISTING 2500A MAIN ELECTRICAL SWITCHGEAR IS TO BE REMOVED AND REPLACED WITH A NEW 1200A MAIN ELECTRICAL SWITCHGEAR. ALL EXISTING LOADS ARE TO
REMAIN AND BE RE-TERMINATED TO THE NEW GEAR AT THE TIME OF INSTALL.  ANY EXISTING CONDUITS NEEDED TO BE RECONFIGURED TO ACCOMMODATE THE
ORIENTATION OF THE NEW GEAR SHALL BE DONE SO IN THE FIELD IN A WORKMAN LIKE MANNER AND RECONNECTED FOR A FUNCTIONING SYSTEM AT TIME OF COMPLETION.
COORDINATE WITH EXISTING UTILITY FOR PROPER SERVICE DISCONNECT/RECONNECT PROCEDURES.

SCOPE OF WORK

VICINITY MAP
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NOTES
REMOVE AND REPLACE EXISTING MAIN SERVICE SWITCHBOARD WITH NEW 1200A
SWITCHBOARD. SEE SINGLE LINE DIAGRAMS FOR MORE INFORMATION.

UTILITY TRANSFORMER. COORDINATE WITH THE SERVING UTILITY AS REQUIRED
FOR REDUCING/ADAPTING EXISTING INFRASTRUCTURE TO NEW TERMINATION
SECTION REDUCED AMP RATING.

1

2

ELECTRICAL
SITE PLAN

E1.1L.M.

C.L.

N

SCALE:1 ELECTRICAL SITE PLAN
20' = 1'-0"

SCALE:2 ENLARGED ELECTRICAL YARD
1/8" = 1'-0"

2
E1.01

N



1200/3

(N) 1200AMP  208V MAIN SWITCHBOARD

400/3 400/3 400/3 400/3 300/3 250/3 250/3 150/3 100/3 100/3 100/3 30/2

TO UTILITY
NOTES:

1. RE-INSTALL AND CONNECT EXISTING LOAD SIDE
CONDUCTORS TO THEIR CORRESPONDING REPLACEMENT
CIRCUIT BREAKERS. RECONFIGURE CIRCUIT BREAKER
ORDER AS NECESSARY TO RESTORE EXISTING OPERATION.

2500/3

(E) 2500A 208V MAIN SWITCHBOARD
(TO BE REMOVED)

400/3 400/3 400/3 400/3 300/3 250/3 250/3 150/3 100/3 100/3 100/3
30/2

TO UTILITY
NOTES:

1. DISCONNECT AND REMOVE EXISTING SWITCHBOARD.
2. PRESERVE EXISTING CONDUITS AND CONDUCTORS.
3. COORDINATE WITH DISTRICT FOR PROPER DISPOSAL OF EXISTING SWITCHGEAR.
4. COORDINATE WITH SERVING UTILITY FOR SHUT-DOWN AND DISCONNECT

PROCEDURES.
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EXHIBIT C – Escrow Agreement 1 

ESCROW AGREEMENT FOR SECURITY DEPOSITS IN LIEU OF RETENTION 2 

 3 

 This Escrow Agreement is made and entered into by and between________________________ 4 
_________________________________________ whose address is___________________________ 
_________________________________________ hereinafter called ”Owner,” 
_________________________________________ whose address is___________________________ 
_________________________________________ hereinafter called “Contractor” and 
_________________________________________ whose address is___________________________ 
_________________________________________ hereinafter called “Escrow Agent.” 

 5 
 For the consideration hereinafter set forth, the Owner, Contractor, and Escrow Agent agree as follows: 6 
 7 

(1) Pursuant to Section 22300 of the Public Contract Code of the State of California, Contractor has 8 
the option to deposit securities with Escrow Agent as a substitute for retention earnings required to be withheld by 9 
Owner pursuant to the Construction Contract entered into between the Owner and Contractor for 10 
___________________in the amount of ___________ dated ___________________(hereinafter referred to as 11 
the “Contract”).  Alternatively, on written request of the Contractor, the Owner shall make payments of the retention 12 
earnings directly to the Escrow Agent.  When the Contractor deposits the securities as a substitute for Contract 13 
earnings, the Escrow Agent shall notify the Owner within 10 days of the deposit. The market value of the securities 14 
at the time of the substitution shall be at least equal to the cash amount then required to be withheld as retention 15 
under the terms of the Contract between the Owner and Contractor.  Securities shall be held in the name of 16 
________________________, and shall designate the Contractor as the beneficial owner. 17 

 18 
(2) Option 1:  The Owner shall make progress payments to the Contractor for those funds which 19 

otherwise would be withheld from progress payments pursuant to the Contract provisions, provided that the Escrow 20 
Agent holds securities in the form and amount specified above. 21 

(3) Option 2:  When the Owner makes payment of retentions earned directly to the Escrow Agent, 22 
the Escrow Agent shall hold them for the benefit of the Contractor until the time that the escrow created under this 23 
contract is terminated.  The Contractor may direct the investment of the payments into securities.  All terms and 24 
conditions of this agreement and the rights and responsibilities of the parties shall be equally applicable and binding 25 
when the Owner pays the Escrow Agent directly. 26 

(4) Contractor shall be responsible for paying all fees for the expenses incurred by Escrow 27 
Agent in administering the Escrow Account and all expenses of the Owner.  The Owner’s expense are $100 28 
administrative fee charged per draw (for Option 2 only; see paragraph (11).   29 

(5) The interest earned on the securities or the money market account held in escrow and all interest 30 
earned on that interest shall be for the sole account of Contractor and shall be subject to withdrawal by Contractor 31 
at any time and from time to time without notice to the Owner. 32 

(6) Contractor shall have the right to withdraw all or any part of the principal in the Escrow Account 33 
only by written notice to Escrow Agent accompanied by written authorization from the Owner to the Escrow Agent 34 
that Owner consents to the withdrawal of the amount sought to be withdrawn by Contractor. 35 

(7) The Owner shall have a right to draw upon the securities in the event of default by the Contractor.  36 
Upon seven days’ written notice to the Escrow Agent from the owner of the default, the Escrow Agent shall 37 
immediately convert the securities to cash and shall distribute the cash as instructed by the Owner. 38 

(8) Upon receipt of written notification from the Owner certifying that the Contract is final and 39 
complete, and that the Contractor has complied with all requirements and procedures applicable to the Contract, 40 
Escrow Agent shall release to Contractor all securities and interest on deposit less escrow fees and charges of the 41 
Escrow Account.  The escrow shall be closed immediately upon disbursement of all moneys and securities on deposit 42 
and payments of fees and charges. 43 

(9) Escrow Agent shall rely on the written notifications from the Owner and the Contractor pursuant 44 
to Sections (5) to (8), inclusive, of this Agreement and the Owner and Contractor shall hold Escrow Agent harmless 45 
from Escrow Agent’s release and disbursement of the securities and interest as set forth above. 46 
 47 
 48 
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 1 
(10) The names of the persons who are authorized to give written notice or to receive written notice 2 

on behalf of the Owner and on behalf of Contractor in connection with the foregoing, and exemplars of their respective 3 
signatures are as follows: 4 
 5 

(11) OPTIONS FOR ESCROW PAYMENTS: 6 
 Option No. 1:_________  Total Amount of Retention 7 
 Option No. 2:_________  Owner to make payment based on amount of retention 8 
 9 

On behalf of Owner: On behalf of Contractor: 
  
_________________________________________ _______________________________________ 
Title Title 
  
_________________________________________ _______________________________________ 
Name Name 
  
_________________________________________ _______________________________________ 
Signature Signature 
  
_________________________________________ _______________________________________ 
Address Address 

 10 
On behalf of Escrow Agent: 11 
 12 
________________________________________ 13 
Title 14 
 15 
________________________________________ 16 
Name 17 
 18 
_________________________________________ 19 
Signature 20 
 21 
_________________________________________ 22 
Address 23 
 24 
 At the time the Escrow Account is opened, the Owner and Contractor shall deliver to the Escrow Agent a 25 
fully executed counterpart of this Agreement. 26 
 27 
 IN WITNESS WHEREOF, the parties have executed this Agreement by their proper officers on the date 28 
first set forth above. 29 
 30 

On behalf of Owner: On behalf of Contractor: 
  
_________________________________________ _______________________________________ 
Title Title 
  
_________________________________________ _______________________________________ 
Name Name 
  
_________________________________________ _______________________________________ 
Signature Signature 

31 
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EXHIBIT D – DSA 103-1 1 
Structural Test and Inspection Requirements 2 

 3 
 4 

NOT USED 5 
 6 
 7 
 8 
 9 
 10 
 11 
 12 

13 
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 1 
EXHIBIT E – Hazardous Materials Manual 2 

 3 
 4 

NOT USED 5 
 6 
 7 
 8 
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EXHIBIT F – Construction Forms Manual 1 
 2 
 3 

Attached Separately (Book 2 of 2) 4 
 5 
 6 
 7 
 8 
 9 
 10 
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 2 

 3 



 

 

PROJECT LABOR AGREEMENT 

for the 

SACRAMENTO CITY UNIFIED SCHOOL DISTRICT 

PREAMBLE 

This Project Labor Agreement ("Agreement") is entered into by and between the Sacramento City 

Unified School District ("District"), together with contractors and/or subcontractors, who shall 

become signatory to this Agreement by signing the "Agreement To Be Bound" (Attachment A), and 

the Sacramento-Sierra Building & Construction Trades Council ("Council") and the local Unions 

that have executed this Agreement. 

RECITALS 

WHEREAS, the purpose of this Agreement is to promote efficiency of construction operations 

during the construction of the District's projects subject to this Agreement, through the use of skilled 

labor resulting in quality construction outcomes, and to provide for the peaceful settlement of labor 

disputes and grievances without work disruptions or delays, thereby promoting the District's interest 

and the public's interest in assuring the timely and cost-effective completion of the District's 

construction projects; and 

WHEREAS, the purpose of this Agreement is to also mutually acknowledge and support the 

District’s Core Value statement and Equity, Access, and Social Justice Guiding Principle; and 

WHEREAS, the District’s Core Value statement states, we recognize that our system is inequitable 

by design and we vigilantly work to confront and interrupt inequities that exist to level the playing 

field and provide opportunities for everyone to learn, grow, and reach their greatness; and  

WHEREAS, the District’s Equity, Access, and Social Justice Guiding Principle (“Guiding 

Principle”) states that all students are given an equal opportunity to graduate with the greatest 

number of postsecondary choices from the widest array of options; and 

WHEREAS, the District places high priority upon comprehensive educational programs, training, 

work-based learning, and workforce development programs for District students and staff in order 

to best achieve the District’s Guiding Principle and to provide meaningful and sustainable careers in 

the building and construction industry; and 

WHEREAS, the successful and efficient completion of the District's construction projects is of the 

utmost importance to the District and its educational programs and mission; and 

WHEREAS, large numbers of workers of various skills will be required in the performance of the 

construction work, including those to be represented by the Unions affiliated with the Council; and 
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WHEREAS, the use of skilled labor on construction work increases the safety of construction 

projects as well as the quality of completed work; and 

WHEREAS, the Council and Unions commit to use of skilled and trained workforce requirements 

described in sections 17250.25 and 17407.5 of the Education Code and sections 2600 through 2602 

of the Public Contract Code on applicable Projects covered by this Agreement; and  

WHEREAS, it is recognized that District construction projects require multiple contractors and 

bargaining units on the job site at the same time over an extended period of time, and that the potential 

for work disruption is substantial in the absence of a binding commitment to maintain continuity of 

work; and 

WHEREAS, the Employers and the Unions desire to mutually establish and stabilize wages, hours 

and working conditions for the workers employed on the construction projects subject to this 

Agreement in order to promote a satisfactory, continuous and harmonious relationship among the 

parties to this Agreement; and 

WHEREAS, the District desires to provide construction training and employment opportunities for 

students of and residents within the District through local hire, apprentice and pre-apprentice 

programs; and 

WHEREAS, the parties signatory to this Agreement pledge their full good faith and trust to work 

towards mutually satisfactory and successful completion of all District construction projects subject 

to the Agreement; and 

WHEREAS, the Sacramento City Unified School District has previously adopted Resolution No. 

2774 regarding the use of Project Labor Agreements on District projects. 

NOW, THEREFORE, the parties, in consideration of the mutual promises and covenants herein 

contained, do mutually agree as follows: 

 

ARTICLE 1 

DEFINITIONS 

1.1 "Agreement" means this Project Labor Agreement. 

1.2 "Agreement to be Bound" means the agreement (attached hereto and incorporated herein as 

Attachment A) required to be executed by any Employer(s) working on the Project as a 

precondition to performing Covered Work on the Project. 

1.3 "Council" means the Sacramento-Sierra Building and Construction Trades Council, which is 

the local jurisdictional division of the State Building and Construction Trades Council of 

California, with affiliated trades unions within its geographical jurisdiction of Sacramento, 

Yolo, Placer, El Dorado, Amador, Nevada, and Sierra Counties. 



 

 

1.4 "Completion" means the point at which there is Final Acceptance by the District of a 

Construction Contract. For purposes of this definition of "Completion," "Final Acceptance" 

shall mean that point in time at which the District has determined upon final inspection that 

the work on a Construction Contract has been completed in all respects and all required 

contract documents, including repairs, warranty work, modifications or punch list work as 

required under a Construction Contract or when a Contractor performs work under a change 

order for a Construction Contract, contract drawings, warranties, certificates, manuals and 

data have been submitted and training completed in accordance with the contract documents 

and the District has executed a written acceptance of the work. 

1.5 "Construction Contract" means, except as to section 2.5 (exclusions from Covered Work) 

public works or improvement contracts approved by the District, including design-bid, 

design-build, lease-leaseback, or other contracts under which construction work is 

performed, that are necessary to complete the Project. 

1.6  "District" means the Sacramento Unified School District and the administrative 

employees under its Superintendent, including any in house Project Manager designated 

by the District for the Project. 

1.7 "Contractor(s)" means any person, firm, corporation, or other entity, or any combination 

thereof, including joint ventures, and any of its contractors or subcontractors of any tier, or 

any successor or assigns of such persons or entities, that has entered into a contract with the 

District, or with any other person or entity contracting for work on the Project on behalf of 

the District (whether by design-bid, design-build, lease-leaseback or other means), with 

respect to the construction of any part of the Project under contract terms and conditions 

approved by the District. 

1.8  "Local Area" shall be defined as the area within the boundaries of the District, the City of 

Sacramento, Sacramento County, and the nine counties in section 1.8.4. Residents of the 

Local Area shall be first referred for the Project, including journey-level workers and 

apprentices covered by this Agreement, in the following order of priority: 

1.8.1  Priority 1: Residents residing within the boundaries of the District. 

1.8.2  Priority 2: Residents of the City of Sacramento. 

1.8.3  Priority 3: Residents of Sacramento County. 

1.8.4  Priority 4: Residents of the Counties of Yolo, Placer, El Dorado, Amador, Sutter, 

Yuba, Nevada, Sierra, and San Joaquin. 

1.9 "Master Agreement" means the multi-employer collective bargaining agreement of each of 

the Unions that covers the geographic area of the Project, copies of which shall be provided 

to the District upon request. 

1.10 "Project" means all District construction projects where either the engineer’s estimate of the 

total cost of the project, or the actual cumulative bid amounts submitted by the contractor(s) 
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awarded the Construction Contracts for the Project, exceeds five hundred thousand dollars 

($500,000). All Construction Contracts required to complete an integrated District 

construction project shall be considered in determining the threshold value. The District and 

the Council may mutually agree in writing to add additional projects to the scope of Projects 

to be covered by this Agreement. The term “Project” applies to each and all projects as 

defined in this section, whether used in the singular or plural herein.  Routine maintenance of 

District properties is not covered by the scope of this Agreement. 

1.11 "Project Manager" means a person, including a District employee, firm or other entity 

designated by the District to manage, coordinate or administer the construction work on a 

Project subject to this Agreement. 

1.12 "Union" or "Unions" means the Sacramento-Sierra Building and Construction Trades 

Council and the local Unions that are signatory to this Agreement, acting on their own behalf 

and on behalf of their respective affiliates and member organizations whose names are 

subscribed hereto and who have through their officers executed this Agreement. The Council 

and the local Unions are collectively referred to herein as the "Unions." 

 

ARTICLE 2 

SCOPE OF AGREEMENT 

2.1  Parties. This Agreement shall apply and is limited to all Contractor(s), the District and the 

Unions that are signatory to this Agreement. 

2.2.  Applicability. For purposes of this Agreement, Construction Contracts shall be considered 

completed as set forth in Section 1.4, including when the District directs a Contractor to engage 

in repairs, warranty work, modifications or punch list work as required under a Construction 

Contract or when a Contractor performs work under a change order for a Construction 

Contract. This Agreement shall govern all Construction Contracts awarded on the District 

Projects that are subject to this Agreement. Except for exclusions from the Covered Work 

described in section 2.5, for purposes of this Agreement, a Construction Contract shall be 

considered completed as described in Section 1.4, except when the District's authorized 

representative directs a Contractor to engage in repairs, warranty work, modifications, or punch 

list work as required under a Construction Contract or when a Contractor performs work under 

a change order for a Construction Contract. 

2.3 Covered Work. This Agreement covers, without limitation all on-site preparation, surveying, 

construction, alteration, demolition, installation, improvement, remediation, retrofit, 

painting, or repair of buildings, structures and other works and related activities for the 

Project that is within the craft jurisdiction of one of the Unions and which is directly or 

indirectly part of the Project, including, without limitation to the following examples, 

geotechnical and exploratory drilling, temporary HVAC, landscaping and temporary fencing, 

pipelines (including those in linear corridors built to serve the Project), pumps, pump 

stations, start-up, and modular furniture installation, On-site work includes work done for the 



 

 

Project in temporary yards, dedicated sites, or areas adjacent to the Project, and at any on-

site or off-site batch plant constructed solely to supply materials to the Project. This scope of 

work includes all soils and materials testing and inspection where such testing and inspection 

is a classification covered by an applicable Master Agreement or in which a prevailing wage 

determination has been published.  

2.3.1 This Agreement applies to any start-up, calibration, commissioning, performance 

testing, repair, maintenance, and operational revisions to systems and/or subsystems 

for the Project performed after Completion, unless performed by District employees. 

2.3.2 This Agreement covers all on-site fabrication work over which the District, 

Contractor(s)/Employer(s) or subcontractor(s) possess the right of control (including 

work done for the Project in any temporary yard or area established for the Project). 

Additionally, this Agreement covers any off-site work, including fabrication 

necessary for the Project defined herein, that is covered by a current Schedule A 

Agreement or local addenda to a National Agreement of the applicable Union(s) that 

is in effect as of the execution date of this Agreement. 

2.3.3 It is expressly agreed and understood by the Parties that the District shall have the 

right to purchase material and equipment from any source and the craftsperson 

covered under this Agreement will handle and install such material and equipment. 

There shall be no limitation or restriction upon the choice of material or upon the 

full use and installation of equipment, machinery, materials, tools or other labor-

saving devices other than as set forth herein. The lawful fabrication provisions of the 

appropriate national or local agreements shall be applicable.  

2.3.4 The furnishing of supplies, equipment or materials which are stockpiled for later use 

shall not be covered by this Agreement. However, construction trucking work, such 

as the hauling and delivery of ready-mix, asphalt, aggregate, sand, or other fill or 

similar material which is incorporated into the construction process as well as the 

off-hauling of debris and excess fill, material and/or mud, shall be covered by the 

terms and conditions of this Agreement to the fullest extent allowed by prevailing 

wage law and determinations of the California Department of Industrial Relations. 

Contractor(s)/Employer(s), including brokers, of persons providing construction 

trucking work shall provide certified payroll records to the District within ten (10) 

days of written request or as required by bid specifications.  

2.3.5 The on-site installation or application of all items shall be performed by the craft 

having jurisdiction over such work; provided, however, it is recognized that 

installation of specialty items which may be furnished by the District or a Contractor 

shall be performed by construction persons employed under this Agreement who 

may be directed by other personnel in a supervisory role; provided, however, in 

limited circumstances requiring special knowledge of the particular item(s), may be 

performed by construction persons of the manufacturer where necessary to protect a 

manufacturer’s warranty, provided the Contractor/Employer using the manufacturer 

can demonstrate by an enumeration of specific tasks that the work cannot be 

performed by craft workers under this Agreement.  All work of a specialty nature to 



 

6 
 

be performed by the employees of an equipment manufacturer necessary to protect 

the warranty on such equipment shall be identified and discussed at the 

Preconstruction Conference provided in Article V of this Agreement.          

2.3.6 Work covered by this Agreement within the following craft jurisdictions shall be 

performed under the terms of their National Agreements as follows: the National 

Agreement of Elevator Constructors, the National Transient Lodge (NTL) Articles 

of Agreement, the National Stack/Chimney Agreement, the National Cooling Tower 

Agreement, and any instrument calibration work and loop checking shall be 

performed under the terms of the UA/IBEW Joint National Agreement for 

Instrument and Control Systems Technicians, with the exception that Articles IV, 

XV and XVI of this Agreement shall apply to such work. 

2.4 The following shall be excluded from Covered Work: 

2.4.1 Work of non-manual employees, including, but not limited to, superintendents, 

supervisors above the level of general foreman (except those covered by any 

applicable Master Agreement), staff engineers, building inspectors, timekeepers, 

clerks, office workers, including messengers, guards, safety personnel, emergency 

medical and first aid technicians, and other professional, engineering, administrative, 

executive and management employees; 

2.4.2  Equipment and machinery owned or controlled and operated by the District; 

2.4.3  Any work performed on or near or leading to or on to the site of work covered by 

this Agreement and undertaken by state, county, city or other governmental bodies, 

or their contractor, or by public utilities or their contractors; 

2.4.4  Off-site maintenance of leased equipment and on-site supervision of such work; 

2.4.5  Work performed by employees of a manufacturer or vendor on the manufacturer's or 

vendor's equipment if necessary to satisfy the guarantee or warranty on such 

equipment and where performance of the work is expressly stated in the 

manufacturer's or vendor's written warranty or guarantee to be a condition for the 

warranty or guarantee for such products. For any work performed pursuant to this 

provision, the Contractor shall provide copies of the written warranty requirement to 

the District, Project Manager, the Council and the affected local Union prior to the 

commencement of work by the manufacturer or vendor. This exclusion does not 

apply to any on site construction work subcontracted by such manufacturer or 

vendor. 

2.4.6  District procurement or use of modular buildings; 

2.4.7 Off-site maintenance of leased equipment and on-site supervision of such work; 

2.4.8  Laboratory or specialty testing or inspection not covered by an applicable Master 

Agreement; 



 

 

2.4.9  Non-construction support services contracted by the District or any Contractor in 

connection with this Project; 

2.4.10 All Maintenance work contracted by the District; 

2.4.11  All work by employees of the District. 

 

ARTICLE 3 

SUBCONTRACTING 

3.1 Each Contractor agrees that it will contract for the assignment, awarding or subcontracting 

of Covered Work, or authorize another party to assign, award or subcontract Covered Work, 

only to a person, firm, corporation, or other entity that, at the time the contract is executed, 

has become a party to this Agreement by executing Attachment A, the Agreement to be 

Bound. 

3.2 Each Contractor agrees that it will contract or subcontract the performance of Covered 

Work only to a person, firm, corporation, or other entity that is or becomes a party to this 

Agreement. Any Contractor performing Covered Work on the Project shall, as a condition 

to working on the Project, perform all work under the terms of this Agreement and the 

applicable Master Agreement. Before being authorized to perform any Covered Work, 

Contractors shall become a party to this Agreement by signing Attachment A, the 

Agreement to be Bound. Every Contractor shall notify the Council in writing within five (5) 

business days after it has contracted to assign, award, or subcontract Covered Work, or to 

authorize another party to assign, award or subcontract Covered Work in accordance with 

Section 3.1 or this Section 3.2 and shall at the same time provide to the Council a copy of 

the executed Agreement to be Bound. The District shall also provide copies to the Council 

of all executed Agreements to be Bound that it receives within fifteen (15) days of receipt. 

3.3 Contractors and all subcontractors of whatever tier who have been awarded contracts for 

work covered by this Agreement commit to comply with the skilled and trained workforce 

requirements provided in California Education Code sections 17250.25 and 17407.5 and 

California Public Contract Code sections 2600 et seq. on applicable Projects. 

3.4 Nothing in this Agreement shall in any manner whatsoever limit the rights of the District or 

any Contractor to subcontract Covered Work or to select its contractors or subcontractors; 

provided, however, that all Contractors, at all tiers, assigning, awarding, contracting, or 

performing Covered Work, or authorizing another to assign, award, contract or perform 

Covered Work, shall be required to comply with the provisions of this Agreement. Each 

Contractor shall notify each of its contractors and subcontractors of the provisions of this 

Agreement and require as a condition precedent to the assigning, awarding, or 

subcontracting of any Covered Work, or allowing any subcontracted Covered Work to be 

performed, that all such contractors and subcontractors at all tiers become signatory to this 

Agreement. Any Contractor that fails to provide the Council with the Agreement to be 



 

8 
 

Bound executed by its contractor or subcontractor shall be liable for any failure of that 

contractor or subcontractor, or any contractor or subcontractor at a lower tier, to comply 

with the provisions of this Agreement, including any contributions to any trust funds that 

the contractor or subcontractor, or any subcontractor to that subcontractor, fails to make. 

Nothing in this Agreement shall be construed to interfere with or supersede the usual and 

customary legal remedies available to the Unions and/or employee benefit Trust Funds to 

collect delinquent Trust Fund contributions from Contractors on the Project. 

3.5  Nothing in this Agreement shall limit the District's right to combine, consolidate, or 

cancel contracts for Project construction, or to comply with public agency contracting 

laws. 

ARTICLE 4 

WAGES AND BENEFITS 

4.1 All employees covered by this Agreement (including foremen and general foremen if they 

are covered by the Master Agreement) shall be classified and paid wages and other 

compensation, including but not limited to travel, subsistence, and shift premium pay, and 

contributions made on their behalf to multi-employer trust funds, all in accordance with the 

then current multi-employer Master Agreement of the applicable Union and in compliance 

with the applicable prevailing wage rate determination established pursuant to the 

California Labor Code by the Department of Industrial Relations. 

4.2 During the period of construction on this Project, the Contractors agree to recognize and 

put into effect such increases in wages and recognized fringe benefits as shall be 

negotiated between the various Unions and the historically recognized local bargaining 

parties on the effective date as set forth in the applicable Master Agreement. The Unions 

shall notify the Contractors in writing of the specific increases in wages and recognized 

fringe benefits and the date on which they become effective. 

ARTICLE 5 

NO STRIKES - NO LOCKOUTS 

5.1 During the term of this Agreement, there shall be no strikes, sympathy strikes, picketing, 

work stoppages, picket-related hand billing, slowdowns, interference with the work or 

other disruptive activity for any reason by the Union or by any employee, and there shall 

be no lockout by any Contractor. Failure of any Union or employee to cross any picket line 

established at the Contractor's Project site is a violation of this Article. 

5.2 The Union shall not sanction, aid or abet, encourage, or continue any work stoppage, 

strike, picketing or other disruptive activity at the Project site and shall undertake all 

reasonable means to prevent or to terminate any such activity. No employee shall engage 

in activities which violate this Article. Any employee who participates in or encourages 

any activities which interfere with the normal operation of the Project shall be subject to 



 

 

disciplinary action, including discharge, and, if justifiably discharged for the above 

reasons, shall not be eligible for rehire on the same project for a period of not less than 

ninety (90) days. 

5.3 The Union(s) agrees that if any union or any other persons, whether parties to this 

Agreement or otherwise, engage in any picketing or work stoppages, the signatory Unions 

shall consider such work stoppage or picketing to be illegal and refuse to honor such picket 

line or work stoppage. 

5.4 In the event of any work stoppage, strike, sympathy strike, picketing interference with the 

work or other disruptive activity in violation of this Article, the Contractor may suspend all 

or any portion of the Project work affected by such activity at the Contractor's discretion 

and without penalty, and the District may replace any Contractor whose employees have not 

reported to work with any other contactor or subcontractor. 

5.5 In addition to any other action at law or equity, any party may elect to have the matter 

decided by a neutral arbitrator in accordance with the following procedure when a breach of 

this Article is alleged, after the Union(s) or Contractor(s) has been notified of the fact.  

5.5.1 A party invoking this procedure shall notify Robert Hirsch, as the permanent 

arbitrator, or Barry Winograd, as the alternate arbitrator under this procedure. In the 

event that the permanent arbitrator is unavailable at any time, the alternate will be 

contacted. If neither is available, then the American Arbitration Association shall 

select an alternative arbitrator within 24 hours of notice. Notice to the Arbitrator 

shall be by the most expeditious means available, with notice by fax or electronic 

means or any other effective written means to the party alleged to be in violation 

and the involved International Union President and/or local Union. 

5.5.2  Upon receipt of said notice, the District Superintendent, or their designee, shall 

contact the designated Arbitrator identified above who will attempt to convene a 

hearing within twenty-four (24) hours if it is contended that the violation still 

exists. 

5.53  The Arbitrator shall notify the parties by fax or electronic means or any other 

effective written means of the place and time he has chosen for this hearing. Said 

hearing shall be completed in one session. A failure of any party or parties to attend 

said hearing shall not delay the hearing of evidence or issuance of an Award by the 

Arbitrator. 

5.5.4  The sole issue at the hearing shall be whether or not a violation of this Article has 

in fact occurred. The Award which shall be final, and binding shall be issued in 

writing within three (3) hours after the close of the hearing and may be issued 

without an opinion. If any party desires an opinion, one shall be issued within 

fifteen (15) days, but its issuance shall not delay compliance with, or enforcement 

of, the Award. The Arbitrator may order cessation of the violation of this Article 

by the Union or Contractor, and such Award shall be served on all parties by hand 

or registered mail upon issuance. Should a party found in violation of this Article 
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fail to comply with an Arbitrator's award to cease the violation, the party in 

violation shall pay to the affected party as liquidated damages the sum of ten 

thousand dollars ($10,000) for the first shift for which it failed to comply, or 

portion thereof, and ten thousand dollars ($10,000) for each subsequent shift for 

which it failed to comply, until such violation is ceased. The Arbitrator shall retain 

jurisdiction to resolve any disputes regarding the liquidated damages claimed under 

this Section. 

5.5.5 Such Award may be enforced by any court of competent jurisdiction upon the filing 

of this Agreement and all other relevant documents referred to hereinabove in the 

following manner. The fax or electronic notice of the filing of such enforcement 

proceedings shall be given to the other party. In the proceeding to obtain a 

temporary order enforcing the Arbitrator's Award as issued under Section 5.5.4 of 

this Article, all parties waive the right to a hearing and agree that such proceedings 

may be ex parte. Such agreement does not waive any party's right to participate in a 

hearing for a final order of enforcement. The Court's order or orders enforcing the 

Arbitrator's Award shall be served on all parties by hand or by delivery to their last 

known address or by certified mail. 

5.5.6  Any rights created by statute or law governing arbitration proceedings inconsistent 

with the above procedure or which interfere with compliance therewith are hereby 

waived by the parties to whom they accrue. 

5.5.7  The fees and expenses of the Arbitrator shall be borne by the party or parties found 

in violation, or in the event no violation is found, such fees and expenses shall be 

borne by the moving party. 

5.6 The procedures contained in Section 5.5 shall be applicable to alleged violations of this 

Article. Disputes alleging violation of any other provision of this Agreement, including 

any underlying disputes alleged to be in justification, explanation, or mitigation of any 

violation of this Article, shall be resolved under the grievance procedures of Article 9. 

5.7  In the case of nonpayment of wages or trust fund contributions on the Project, the Union 

shall give the District and the Contractor(s) three (3) business days' notice when nonpayment 

of trust fund contributions has occurred and one (1) business days’ notice when nonpayment 

of wages has occurred or when paychecks being tendered to a financial institution normally 

recognized to honor such paychecks will not honor such paycheck as a result of insufficient 

funds, of the intent to withhold labor from the Contractor(s)' or their subcontractor’s 

workforce, during which time the Contractor shall have the opportunity to correct the default. 

In this instance, a Union's withholding of labor (but not picketing) from a Contractor who 

has failed to pay its fringe benefit contributions or failed to meet its weekly payroll shall not 

be considered a violation of this Article. In the event the Union or any of its members 

withhold their services from such contractor or subcontractor, District shall have the right to 

replace such contractor or subcontractor with any other contractor or subcontractor who 

executes the Agreement to be Bound. 



 

 

5.8 It will not be a violation of this Agreement when the Contractor considers it necessary to 

shut down to avoid the possible loss of human life because of an emergency situation that 

could endanger the life and safety of an employee. In such cases, employees will be 

compensated only for the actual time worked. In the case of a situation described above 

whereby the Contractor requests employees to wait in a designated area available for work, 

the employees will be compensated for the waiting time. 

5.9 If a Master Agreement expires before the Contractor completes the performance of work 

under the Construction Contract and the Union or Contractor gives notice of demands for a 

new or modified Master Agreement, the Union agrees that it will not strike on work 

covered under this Agreement and the Union and the Contractor agree that the expired 

Master Agreement shall continue in full force and effect for work covered under this 

Agreement until a new or modified Master Agreement is reached. If the new or modified 

Master Agreement provides that any terms of the Master Agreement shall be retroactive, 

the Contractor agrees to comply with any retroactive terms of the new or modified Master 

Agreement which are applicable to employees who were employed on the projects during 

the interim, with retroactive payment due within seven (7) days of the effective date of the 

modified Master Agreement subject to section 4.3. 

ARTICLE 6 

WORK ASSIGNMENTS AND JURISDICTIONAL DISPUTES 

6.1 The assignment of Covered Work will be solely the responsibility of the Contractor 

performing the work involved; and such work assignments will be in accordance with the 

Plan for the Settlement of the Jurisdictional Disputes in the Construction Industry (the 

"Plan") or any successor Plan. 

6.2 All jurisdictional disputes on this Project between or among the building and construction 

trades Unions and the Contractors parties to this Agreement, shall be settled and adjusted 

according to the present Plan established by the Building and Construction Trades 

Department or any other plan or method of procedure that may be adopted in the future by 

the Building and Construction Trades Department. Decisions rendered shall be final, 

binding, and conclusive on the Contractors and Unions parties to this Agreement. 

6.3 If a dispute arising under this Article involves the Northern California Carpenters Regional 

Council or any of its subordinate bodies, an Arbitrator shall be chosen by the procedures 

specified in Article V, Section 5, of the Plan from a list composed of John Kagel, Thomas 

Angelo, Robert Hirsch, and Thomas Pagan, and the Arbitrator's hearing on the dispute 

shall be held at the offices of the California State Building and Construction Trades 

Council in Sacramento, California within fourteen (14) days of the selection of the 

Arbitrator. All other procedures shall be as specified in the Plan. 

6.4 All jurisdictional disputes shall be resolved without the occurrence of any strike, work 

stoppage, or slow-down of any nature and the Contractor's assignment shall be adhered to 

until the dispute is resolved. Individual employees violating this section shall be subject to 

immediate discharge. 
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ARTICLE 7 

JOINT LABOR/MANAGEMENT MEETINGS 

7.1 Joint Labor/Management Meetings. During the period of any work performed under this 

Agreement, the Project Manager, or District designee, may schedule monthly Joint 

Labor/Management Meetings that include the Project Manager, or the District's designee, 

the Contractors and the Unions. The purpose of these meetings is to promote harmonious 

labor/management relations, ensure adequate communications and advance the proficiency 

and efficiency of the employees and the Contractors on the Project. These meetings may 

include a discussion of safety, craft resource requirements, scheduling and productivity of 

work performed at the Project. The Union representative shall keep minutes of any such 

meetings and the minutes shall be subject to approval at any subsequent meeting. Any such 

meetings may be in person, virtually or by conference call. It shall be mandatory for a 

representative of the Unions to participate in such meetings. 

7.2 A Pre-Job Conference shall be scheduled by the District prior to the commencement of 

work to establish the scope of work in each Contractor's contract. When a contract has been 

let to a Contractor covered by this Agreement, a job conference and/or markup meeting 

shall be scheduled by the District upon request of any Union, Contractor or the District. 

ARTICLE 8 

MANAGEMENT RIGHTS 

8.1 The Contractor(s) retains full and exclusive authority for the management of their work 

forces for all work performed under this Agreement. This authority includes, but is not 

limited to the right to: 

A. Plan, direct and control the operation of all the work. 

B. Decide the number and types of employees required to perform the work safely and 

efficiently. The lawful staffing provisions of the applicable Master Agreement shall 

be recognized. 

C. Hire, promote and layoff employees as deemed appropriate to meet work 

requirements and/or skills required. 

D. Require all employees to observe the District and Contractor Project Rules, Security 

and Safety Regulations, consistent with the provisions of this Agreement. These 

Project Rules and Regulations shall be reviewed and mutually agreed upon at the 

Pre-Job meeting and supplied to all employees and/or posted on the jobsite. 

E. Discharge, suspension or discipline will be handled under the applicable craft 

agreement. 



 

 

 Assign and schedule work at its sole discretion and determine when overtime will 

be worked. There shall be no refusal by a craft to perform work assigned, including 

overtime work. However, individual craftspeople shall not be required to work 

overtime unless specifically dispatched for overtime work. Any cases of a craft's 

refusal to work overtime shall be subject to the grievance procedure. 

G. Utilize any work methods, procedures or techniques and select and use any type 

or kind of materials, apparatus or equipment regardless of source, manufacturer 

or designator (in accordance with Article 2). 

H. The foregoing listing of management rights shall not be deemed to exclude other 

functions not specifically set forth herein. The Contractors, therefore, retain all 

legal rights not specifically enumerated in this Agreement. 

8.2        All workers employed or otherwise used on a Project shall comply with the 

District's Drug and Alcohol-Free Workplace Policy (BP 4020) and Employee Drug Testing 

Policy (BP 41 12.41, 4212.41, 4312.41) and applicable regulations as amended from time to 

time. If not otherwise specified, the drug testing protocol shall be in compliance with 49 

Code of Federal Regulations (CFR) section 382.105 (Testing procedures) which 

incorporates 49 CFR Part 40. 

ARTICLE 9 

GRIEVANCE PROCEDURE 

9.1 It is mutually agreed that any question arising out of and during the term of this Agreement 

involving its interpretation and application (other than matters subject to Section 5.5 and 

Union jurisdictional disputes subject to Article 6) shall be considered a grievance. 

Questions between or among parties signatory to a Master Agreement arising out of or 

involving the interpretation of a Master Agreement shall be resolved under the grievance 

procedure provided in that Master Agreement. 

9.2 The District and other Contractors, as well as the Unions, may bring forth grievances under 

this Article. 

9.3 A grievance shall be considered null and void if not brought to the attention of the effect 

party by the grievant within five (5) working days after the incident that initiated the 

alleged grievance occurred or was discovered, whichever is later. The term "working days" 

as used in this Article shall exclude Saturdays, Sundays, or holidays regardless of whether 

any work is actually performed on such days. 

9.4 Grievances shall be settled according to the following procedure, except those grievances 

that do not involve an individual grievant, which shall be discussed by the District, and the 

Council and then, if not resolved within five (5) working days of written notice unless 

extended by mutual consent, commence at Step 4: 

Step 1 
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The Steward and the grievant shall attempt to resolve the grievance with the craft 

supervisor within five (5) working days after the Grievance has been brought to the 

attention of the Contractor. 

Step 2 

In the event the matter remains unresolved in Step 1 above after five (5) working 

days, within five (5) working days thereafter, the alleged grievance may be referred 

in writing to the Business Manager(s) of the Union(s) affected and the site 

construction manager or Labor Relations representative of the Contractor(s) for 

discussion and resolution. A copy of the written grievance shall also be mailed, 

faxed or emailed to the District. 

Step 3 

In the event the matter remains unresolved in Step 2 above within five (5) working 

days, within five (5) working days thereafter, the grievance may be referred in 

writing to the Business Manager(s) of the affected Union(s) involved and the 

Manager of Labor Relations of the Contractor(s) or the Manager's designated 

representative and the District for discussion and resolution. 

Step 4 

If the grievance is not settled in Step 3 within five (5) working days, within five (5) 

days thereafter, either party may request the dispute be submitted to neutral 

arbitration or the time may be extended by mutual consent of both parties. The 

request for arbitration and/or the request for an extension of time must be in writing 

with a copy to the District. Should the parties be unable to mutually agree on the 

selection of a neutral Arbitrator, selection for that given arbitration shall be made 

by seeking a list of seven (7) labor arbitrators with construction experience from 

the Federal Mediation and Conciliation Service and alternately striking names from 

the list of names on the list until the parties agree on an Arbitrator or until one 

name remains. The first party to strike a name from the list shall alternate between 

the party bringing forth the grievance and the party defending the grievance. 

District shall keep a record of the sequence and shall notify the parties to the 

grievance as to which party has the right to strike a name first. 

9.5 The Arbitrator shall conduct a hearing at which the parties to the grievance shall be entitled to 

present testimonial and documentary evidence. Hearings will be transcribed by a certified 

court reporter. The parties shall be entitled to file written briefs after the close of the hearing 

and receipt of the transcript. 

9.6 Upon expiration of the time for the parties to file briefs, the Arbitrator shall issue a written 

decision that will be served on all parties and on the District. The Arbitrator shall have the 

authority to utilize any equitable or legal remedy to prevent and/or cure any breach or 

threatened breach of this Agreement. The Arbitrator's decision shall be final and binding as 

to all parties signatory to this Agreement. 

9.7   The cost of the Arbitrator and the court reporter, and any cost to pay for facilities for the 

hearing, shall be borne equally by the parties to the grievance. All other costs and expenses 

in connection with the grievance hearing shall be borne by the party who incurs them. 



 

 

9.8     The Arbitrator's decision shall be confined to the issue(s) posed by the grievance, and the 

Arbitrator shall not have the authority to modify, amend, alter, add to or subtract from any 

provision of this Agreement. 

9.9     Any party to a grievance may invite the District to participate in resolution of a grievance. 

The District may, at its own initiative, participate in Steps 1 through 3 of the grievance 

procedure. 

9.10 In determining whether the time limits of Steps 2 through 4 of the grievance procedure have 

been met, a written referral or request shall be considered timely if it is personally delivered, 

sent by overnight mail or faxed within the five (5) working day period. Any of the time 

periods set forth in this Article may be extended in writing by mutual consent of the parties 

to the grievance, and any written referral or request shall be considered timely if it is 

personally delivered, sent by overnight mail or faxed during the extended time period. 

ARTICLE 10 

EMPLOYEE REPRESENTATION AND REFERRAL 

10.1  The Employers recognize the Unions as the sole bargaining representatives of all craft 

employees performing Covered Work under this Agreement.  Authorized representatives of 

the Unions shall have reasonable access to the Project whenever work covered by this 

Agreement is being, has been, or will be performed on the Project. All authorized 

representatives of the Unions must comply with the required check-in procedure prior to 

visiting the work area. 

10.2  Employees are not required to become or remain union members as a condition of performing 

Covered Work under this Agreement.  Employers shall make and transmit all deductions for 

union dues, fees, and assessments that have been authorized by employees in writing in 

accordance with the applicable Master Agreement. Nothing in this Section 10.2 is intended to 

supersede the requirements of applicable Master Agreements as to those Employers 

otherwise signatory to such Master Agreements and as to the employees of those Employers 

who are performing Covered Work. 

10.3  In filling craft job requirements, Employers performing Covered Work shall utilize and be 

bound by the registration facilities and referral systems established or authorized by the 

Unions (“Job Referral System”).  Such Job Referral System shall be operated in a non-

discriminatory manner and in full compliance with all federal, state, and local laws and 

regulations, including those which require equal employment opportunities and non-

discrimination.  The Employers shall have the right to reject any applicant referred by the 

Unions in accordance with this Article 10. 

10.4  The Employers shall have the unqualified right to select and hire directly all supervisors 

above general foreman it considers necessary and desirable, without such persons being 

referred by the Unions. 

10.5  In the event that referral facilities maintained by the Union are unable to fill the requisition 

of an Employer for employees within a forty-eight (48) hour period (Saturdays, Sundays 

and Holidays excluded) after such requisition is made by the Employer, the Employer shall 
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be free to obtain such workers from any source.  An Employer who hires any personnel to 

perform Covered Work on the Project pursuant to this Section shall immediately provide 

the appropriate Union with the name and address of such employee(s) and shall 

immediately refer such employee(s) to the appropriate Union to satisfy the requirements of 

this Article 10.10.6 Unions will exert their utmost efforts to recruit sufficient 

numbers of skilled and trained craft persons to fulfill the requirements of the 

Contractor/Employer(s). On Projects governed by Education Code sections 17250.25 and 

17407.5, the Unions shall consider a Contractor’s request to transfer skilled and trained 

employees to work on Projects in a manner consistent with the Union’s referral 

procedures.  

10.7 Subject to the limitation of applicable law and the hiring hall procedures of the Unions, the 

Parties to this Agreement mutually support the development of increased numbers of 

skilled construction workers from District graduates and the residents of the City of 

Sacramento specifically and from the residents of Sacramento County generally, to meet 

the needs of the Projects and the requirements of the industry generally.  To facilitate this 

goal, the Unions agree to encourage the referral and utilization of qualified District 

graduates and the City of Sacramento and Sacramento County residents as journeypersons 

and apprentices on the Projects. 

ARTICLE 11 

REFERRAL-LOCAL COMMUNITY WORKFORCE PROVISIONS 

11.1 Contractors performing Covered Work on the Project shall, in filling craft job vacancies, 

utilize and be bound by the registration facilities and referral systems established or 

authorized by the Unions signatory to this Agreement. The Union will exert and document 

their best efforts to recruit and identify residents of the Local Area, in a manner that is 

consistent with the District’s Core Value and Guiding Principle, and those individuals shall 

be referred for Project work first, to the extent allowed by law, and consistent with the 

Union's hiring hall provisions, and as long as they possess the requisite skills and 

qualifications, including journeymen and apprentices covered by this Agreement.  

11.2 The Job Referral System shall be operated in a non-discriminatory manner and in full 

compliance with all federal, state, and local laws and regulations, including those which 

require equal employment opportunities and non-discrimination. The Contractor(s) shall 

have the right to reject any applicant referred by the Union(s), in accordance with the 

applicable Master Agreement. The Unions shall be the primary source of all craft labor 

employed on the Project, however, a Contractor with a core workforce may request by 

name, and the local Union shall honor, referral of such Contractor's regular and 

experienced personnel ("Core Employees") who have applied to the applicable Union to 

perform Covered Work on the Project. For purposes of this Agreement, a Core Employee is 

a person who meets all the following: 

(l) Possesses any license required by state or federal law for the Project work to be 

performed; 



 

 

(2) Worked a total of at least one thousand (l ,000) hours in the construction craft 

during the prior two (2) years; 

(3) Has been on the Contractor's active payroll for at least ninety (90) out of the 

one hundred and twenty (120) calendar days prior to the contract award; and 

(4) Has the ability to perform safely the basic functions of the applicable trade. 

11.3 The Union will refer to such Contractor one journeyman employee from the hiring hall out-

of-work list for the affected trade or craft and will then refer one of the Contractor's Core 

Employees as a journeyman, until such Contractor has hired six (6)  Core Employees, 

whichever occurs first. Thereafter, all additional employees in the affected trade or craft shall 

be hired exclusively from the hiring hall out-of-work list(s). For the duration of the 

Contractor's work on the Project, the ratio shall be maintained. When such Contractor's 

workforce is reduced, employees shall be reduced in the same one for one ratio of Core 

Employees to hiring hall referrals as was applied in the initial hiring. Contractors that are 

signatory to a Master Agreement with Union(s) signatory hereto must comply with the hiring 

hall provisions contained in the applicable Master Agreement, and nothing in the referral 

provisions of this Agreement shall be construed to supersede the local hiring hall provisions 

of the Master Agreement(s) as they apply to such Contractors. 

11.4 In the event the referral facilities maintained by the Unions do not refer the employees as 

requested by the Contractor within a forty-eight (48) hour period after such requisition is 

made by the Contractor (Saturdays, Sundays and holidays excepted), the Contractor may 

employ applicants from any source. Contractors shall immediately notify and provide the 

appropriate Union(s) with the name and address of such gate-hires, who shall be bound by 

the provisions of this Article. 

It is in the interest of the parties to this Agreement to facilitate employment of District and 

Local Area residents, including parents, guardians or other care givers of students 

attending the District's schools, and to use resources in the Local Area in construction of a 

Project. The "Local Area" shall be defined as the area within the boundaries of the District, 

the City of Sacramento, Sacramento County, and the nine counties outlined in section 

1.8.4, in priority order outlined in section 1.8. To the extent allowed by law, and consistent 

with the Union's hiring hall provisions, and as long as they possess the requisite skills and 

qualifications, residents of the Local Area shall be first referred for Project work, including 

journeymen and apprentices covered by this Agreement. It is the goal of the parties that 

not less than fifty (50) percent of all hours worked on the Project, on a craft-by-craft basis, 

be worked by residents of the Local Area (including fifty (50) percent of the total hours 

worked by any Core Employees). The Union shall provide a list of individuals referred for 

Project work and their applicable zip code of residence to the District, upon request. 

Contractors will be required to submit certified weekly payroll records to the District along 

with monthly workforce utilization reports documenting the Contractor's compliance with 

the requirements described in this Article. At a minimum, the monthly reports must 

include data on Local Area resident work hour utilization on the Project. An annual report 

shall be submitted to the Board on the number of workers employed, or contracted for, 
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within the Local Area. Provisions of this article shall be an item for discussion at each Pre-

Job Conference outlined in Article. 

ARTICLE 12 

MUTUAL COMMITMENT TO SUPPORTING EDUCATIONAL AND 

CAREER DEVELOPMENT OPPORTUNITIES FOR DISTRICT STUDENTS 

12.1    The Parties agree that this Agreement is also intended to formalize partnerships between the 

Unions and the District to support the educational and career development of the District’s 

students, and to help develop the next generation of skilled construction workers. The Parties 

agree to support District Construction and Design Academies or Pathways within the District 

("Academy" or “Pathway”) in order to carry out the training and employment objectives of 

this Agreement, including providing District students with the opportunities and skills 

necessary to enter post-secondary study and to pursue lifelong training within the broader 

context of the building trades industry, and to develop and reinforce academic course 

standards in order to maximize career opportunities and technical competency. The Parties 

agree to the following actions in order to implement this mutual commitment.  

12.2 Contractors shall employ apprentices in the respective drafts to perform such work as is 

within their capabilities and which is customarily performed by the craft in which they are 

indentured. The Parties agree that apprentices may comprise up to twenty (20) percent of 

each craft’s workforce at any time, unless the state approved apprenticeship standards or 

regulations or the applicable Master Agreement establish a lower maximum percentage. 

12.3 The Union shall provide speakers at District Academies, at no cost to the District, 

through the Multi-Craft Core Curriculum (MC3) program and at other mutually 

agreed upon school functions and events. 

12.4  In order to facilitate the goals of the Academy, the District and Council agree to create an 

Advisory Board for the Luther Burbank High School Construction and Design Academy, 

American Legion High School’s Residential and Commercial Construction Academy 

(collectively “High Schools”), Rosemont High School Engineering , Construction and 

Design, and participate in the District-level Pathway Advisory Board, which will conduct 

meetings as determined by the District during the school year to develop the goals of the 

Academy; plan for the presentation and content of training lectures to facilitate employable 

skills in the construction trades; develop a summer schedule for training; organize and 

develop summer internship positions; assist in planning curriculum scope and sequencing; 

design cocurricular activities; identify sources for educational and financial support; and 

otherwise initiate steps to carry out the goals of the Academy. 

12.4.1 The High School Advisory Boards shall consist of the appropriate membership as 

outlined by current regulations and requirements placed upon the District. The 

Advisory Board, in coordination with the District's Career Services representative, 

shall develop and implement a plan for annual assessment of the goals and 



 

 

objectives to maximize the employability of students and District graduates, 

including summer internship opportunities.  A quorum for the Advisory Board 

meeting shall be at least one member representing the building trades JATCs; one 

member representing the Council; and one member representing the District. 

12.4.2 The Academy Advisory Board will collaborate with post-graduate training 

programs, such as the Northern California Construction Training and American 

River College's Stripe Program, in order to assist graduates in obtaining an 

internship into a JATC. 

12.4.3 The training and employment program of the interns shall be developed by the 

Academy Advisory Board such that graduating interns shall possess the skills, 

training, and educational background to help the graduate achieve priority on the 

lists of the building trades to the degree allowed under each JATC's application 

process including those programs that allow direct entry. It is recognized that the 

Apprenticeship Programs operate according to existing Standards approved by the 

California Department of Industrial Relations, Division of Apprenticeship 

Standards, and the standards set forth in the collective bargaining agreements for 

each building trades union and that any such priority shall be in accordance with 

such Standards and agreements. 

12.5 The Parties agree to meet and identify additional mutually agreed upon specific actions to 

meet these goals, including, but not limited to, consideration of: (1) measures to facilitate 

teacher training in Multi-Craft Core Curriculum (MC3); (2) measures to provide student 

employment opportunities through externships, internships and/or post-graduation 

apprenticeship placement; (3) measures to provide hands-on training opportunities for 

students; (4) measures to facilitate identification of funding sources to provide recent 

women, minoritized and low-income District graduates scholarships or assistance in the 

purchase of tools and other equipment needed for apprenticeship programs; (5) support to 

identify and find funding for a Pre-Apprentice / Internship / Apprenticeship Coordinator to 

assist District Academies. These additional commitments shall be set forth in a 

Memorandum of Understanding (MOU) to this Agreement (“Union Educational and 

Career Development Support MOU”). Parties agree to meeting twice before August 1, 

2022, and throughout the month of August to identify the mutually agreeable terms of the 

MOU and shall finalize the MOU no later than September 1, 2022. 

12.6 The Union shall provide the District with an annual report by June 30 of each year on 

the implementation of the provisions set forth in this Article and in the Union 

Educational and Career Development Support MOU. The report shall provide any 

information requested by the District to assist the District in reporting work-based 

learning indicator on the State of California’s College and Career Dashboard. 

ARTICLE 13 
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NON-DISCRIMINATION 

13.1 The Unions and Contractors shall not discriminate against any employee or applicant for 

employment because of race, creed, color, sex, sexual orientation, political affiliation, 

national origin, age, religion, Vietnam veteran or Vietnam Era status, disability as 

identified in the Americans with Disabilities Act, membership in a labor organization in 

hiring and dispatching workers for the Project, or any other basis recognized by law. The 

parties to this Agreement understand and agree that nothing in this Agreement shall 

supersede or take precedence over any District Board of Education policy or requirement 

including, but not limited to, the construction contract and general conditions for the 

Project. 

13.2 All qualified (as determined by the District and applicable law) contractors and 

subcontractors may bid and be awarded work on a Project without regard to whether they 

are otherwise parties to collective bargaining agreements provided they comply with the 

provisions of this Agreement. 

ARTICLE 14 

HOURS OF WORK SHIFTS AND HOLIDAYS 

14.1 The standard workday shall be in accordance with the applicable Master 

 
Agreements. Common start times may be established by the Contractor during the standard 

workday established by the applicable Master Agreements. The standard work week shall 

be five (5) consecutive days of work commencing on Monday. Nothing herein shall be 

construed as guaranteeing any employee eight (8) hours of work per day or forty (40) hours 

of work per week. 

14.2 Common shifts may be established when considered necessary by the Contractor. The 

Contractor shall provide at least one week notice to the Council prior to any change in shift 

time. Any shifts established shall continue for the established work week. 

14.3 Recognized holidays shall be in accordance with the applicable Master Agreements. Under 

no circumstances shall any work be performed on Labor Day except in cases of emergency 

involving life or property. In the event a holiday falls on Saturday, the previous day, Friday, 

shall be observed as such holiday. In the event a holiday falls on Sunday, the following day, 

Monday, shall be observed as such holiday. There shall be no paid holidays. If employees 

are required to work on a holiday, they shall receive the appropriate rate, but in no case shall 

such overtime rate be more than double the straight time rate. 

ARTICLE 15 



 

 

GENERAL PROVISIONS 

15.1 If any article or provision of this Agreement shall become invalid, inoperative and/or 

unenforceable by operation of law or by declaration of any competent authority of the 

executive, legislative, judicial or administrative branches of the federal or state government, 

the District, the Contractors and the Council shall suspend the operation of such article or 

provision during the period of its invalidity, and the District and the Council shall negotiate 

in its place and stead an article or provision that will satisfy the objections to its validity and 

that, to the greatest extent possible, will be in accord with the intent and purpose of the 

article or provision in question. The new article or provision negotiated by the District and 

the Council shall be binding on all parties signatory to this Agreement. 

15.2 If any article or provision of this Agreement shall be held invalid, inoperative or 

unenforceable by operation of law, or by any of the above-mentioned tribunals of 

competent jurisdiction, the remainder of the Agreement or application of such article or 

provision to persons or circumstances other than to which it has been held invalid, 

inoperative or unenforceable shall not be affected thereby. 

15.3  Except as enumerated in this Agreement, all other terms and conditions of employment 

described in the Master Agreement of the Union having traditional and customary 

jurisdiction over the Covered Work shall apply. 

15.4  The provisions of this Agreement shall take precedence over conflicting provisions of any 

Master Agreement or any other national, area or local collective bargaining agreement, except 

for all work performed under the NTL Articles of Agreement, the National Stack/Chimney 

Agreement and the National Cooling Tower Agreement. In addition, all instrument 

calibration work and loop checking Covered Work shall be performed under the terms of the 

UA/IBEW Joint National Agreement for Instrument and Control Systems Technicians, and 

work within the craft jurisdiction of the Elevator Constructors will be performed under the 

terms of the National Agreements of the International Union of Elevator Constructors. 

Notwithstanding the provisions of this section, Articles 5, 6 and 9 of this Agreement shall 

apply to all Covered Work. 

15.5 Each person executing this Agreement represents and warrants that he or she is authorized 

to execute this Agreement on behalf of the party or parties indicated. 

15.6 This Agreement may be executed in any number of counterparts, and each counterpart 

shall be deemed to be an original document. All executed counterparts together shall 

constitute one and the same document, and any signature pages may be assembled to form 

a single original document. 

15.7 To the fullest extent consistent with the applicable Master Agreement and trust agreement, 

it is agreed that any liability under this Agreement by District, the Council, a Union, or any 

other Contractor shall be several and not joint. Any alleged breach of this Agreement by a 

party shall not affect the rights, liabilities, obligations, and duties among the other parties 

or between that party and any other party. 
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ARTICLE 16 

HELMETS TO HARDHATS 

16.1 The Contractors and Unions recognize a desire to facilitate the entry into the building and 

construction trades of veterans and members of the National Guard and Reserves who are 

interested in careers in the building and construction industry. The 

 Contractors and Unions agree to utilize the services of the Center for Military 

Recruitment, Assessment and Veterans Employment (hereinafter "Center"), a joint 

Labor-Management Cooperation Trust Fund, established under the authority of 

Section 6(b) of the Labor-Management Cooperation Act of 1978, 29 U.S.C. Section 

175(a), and Section 302(c)(9) of the Labor-Management Relations Act, 29 U.S.C. 

Section and a charitable tax exempt organization under Section 501 (c)(3) of the 

Internal Revenue Code, and the Center's "Helmets to Hardhats" program to serve as 

a resource for preliminary orientation, assessment of construction aptitude, referral to 

apprenticeship programs or hiring halls, counseling and mentoring, support network, 

employment opportunities and other needs as identified by the parties. 

16.2 The Unions and Contractors agree to coordinate with the Center to create and maintain an 

integrated database of veterans and members of the National Guard and Reserves interested 

in working on this Project and of apprenticeship and employment opportunities for this 

Project. To the extent permitted by law, the Contractors and Unions will give credit to such 

veterans and members of the National Guard and Reserves for bona fide, provable past 

experience. 

ARTICLE 17 

DURATION OF AGREEMENT; MID-TERM ASSESSMENT 

17.1 This Agreement shall remain in full force and effect for a period of five (5) years from the 

17.2 

date approved by the Board of Education on June 9, 2022. Notwithstanding the term of the 

Agreement as set forth above, the Agreement will continue to apply until the completion of 

all Covered Work pursuant to Section 2.1 where the initial bid for any Construction 

Contract for a Project is awarded or approved by the Board on or before the date the 

Agreement terminates. 

At the two-year mark, a mid-term assessment, including mutually agreed upon metrics, 

shall be reported to the Board. 
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ATTACHMENT A 

 

PROJECT LABOR AGREEMENT 

 

Project: __________________ 

Bid Number: ___________ 

 

 

AGREEMENT TO BE BOUND 

SACRAMENTO CITY UNIFIED SCHOOL DISTRICT 

The undersigned hereby certifies and agrees that: 

1.) It is a Contractor as that term is defined in Section I .7 of the Sacramento City 

Unified School District Agreement ("Agreement") because it has been, or will be, 

awarded a contract or subcontract to assign, award or subcontract Covered Work (as 

defined in Section 2.3) on the Project (as defined in Section 1.9), or to authorize 

another party to assign, award or subcontract Covered Work, or to perform Covered 

Work. 

2.) In consideration of the award of such contract or subcontract, and in further 

consideration of the promises made in the Agreement and all attachments thereto (a 

copy of which was received and is hereby acknowledged), it accepts and agrees to be 

bound by the terms and conditions of the Agreement, together with any and all 

amendments and supplements now existing, or which are later made thereto. 

3.) If it performs Covered Work, it will be bound by the legally established trust 

agreements designated in local master collective bargaining agreements, and hereby 

authorizes the parties to such local trust agreements to appoint trustees and successor 

trustee to administer the trust funds, and hereby ratifies and accepts the trustees so 

appointed as if made by the undersigned. 

4.) It has no commitments or agreements that would preclude its full and complete 

compliance with the terms and conditions of the Agreement. 

5.) It will secure a duly executed Agreement to be Bound, in form identical to this 

document, from any Contractor(s) at any tier or tiers with which it contracts to 

assign, award, or subcontract Covered Work, or to authorize another party to assign, 

award or subcontract Covered Work, or to perform Covered Work, and it will 

provide a copy of such executed Agreement to be Bound to the Sacramento-Sierra 

Building & Construction Trades Council within fifteen (15) days of such contracting 

or subcontracting in accordance with Section 3.2 of the Agreement. 

  

#460

Cesar Chavez/Edward Kemble New Construction and Modernization
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DATED:  Name of Contractor  

 

(Authorized Officer & Title) 

 

 

(Address)  
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Section 01 31 00 - PROJECT MANAGEMENT INTERNET COMMUNICATION REQUIREMENTS 1 
 2 
 3 

NOT USED 4 
 5 
 6 

7 
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Section 01 31 19 - PROJECT MEETINGS & PROCEDURES 1 
 2 
PART 1 – GENERAL 3 
 4 
1.01  SECTION INCLUDES 5 
 6 

A.  The District Representative will schedule and administer a preconstruction meeting, regular progress 7 
meetings, and specially called meetings throughout progress of the Work, and will: 8 

 9 
  1. Prepare agenda for meetings. 10 
  2. Make physical arrangements for meetings. 11 
  3. Preside at meetings. 12 
  4. Record the minutes; include significant proceedings and decisions. 13 
  5. Reproduce and distribute copies of minutes after each meeting to participants in the meeting and to 14 
    parties affected by decisions made at meeting. 15 
 16 

B. Representatives of Contractor, Subcontractors and suppliers attending meetings shall be experienced 17 
supervisory staff with written authorization to act on behalf of the entity each represents. 18 

 19 
1.02   PRECONSTRUCTION MEETING 20 
 21 
 A. Timing: Prior to start of construction. 22 
 23 
 B. Attendance: Architect and consultants as appropriate, District Representative, Contractor, Project Inspector 24 

and Subcontractors when required by District to attend. 25 
 26 
 C. Purpose: Discuss and familiarize Contractors with construction administrative procedures to be used on the 27 

Project. 28 
 29 
1.03  PROGRESS MEETINGS 30 
 31 

 A. Timing: Frequency, day and time to be determined by the District Representative, Architect and District. 32 
 33 

B. Attendance: District Representative and each contractor on site; Architect, consultants, Project Inspector, 34 
and Subcontractors when required. 35 

 36 
 C. Purpose: The purpose of these meetings is to provide a formal and regular forum for the District, District 37 

Representative, Architect/Engineer and the Contractors to present questions, problems or issues 38 
that need to be addressed. It will also provide an opportunity to review the progress on previous 39 
issues and action items along with submittal and schedule review. 40 

 41 
 D. Each Contractor scheduled to commence Work within the following week will attend the current week’s 42 

meeting to coordinate Work with other contractors already on site. 43 
 44 
1.04  SPECIALLY CALLED MEETINGS 45 
 46 
 A. The District Representative may call a special meeting at any time during the course of the Project. Special 47 

Project meetings shall include representatives of the Project as requested in order to discuss problems and/or 48 
solutions that are common to the Project. 49 

 50 
 END OF SECTION51 
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Section 01 35 16 - ALTERATION PROJECT PROCEDURES 1 
 2 
PART 1  GENERAL 3 
 4 

1.01 SECTION INCLUDES 5 

 6 
A. Products and installation for patching and extending Work. 7 

 8 
B. Transition and adjustments. 9 

 10 
C. Repair of damaged surfaces, finishes, and cleaning. 11 

 12 
D. Salvage materials. 13 

 14 

1.02 RELATED SECTIONS 15 

 16 
A. Section 01 73 29 - Cutting and Patching. 17 

 18 
B. Section 02 41 00 - Minor Demolition for Remodeling. 19 

 20 

1.03 ALTERATIONS, CUTTING AND PROTECTION 21 

 22 
A. Assign the work of moving, removal, cutting and patching, to trades qualified to perform the work in manner 23 

to cause least damage to each type of work, and provide means of returning surfaces to appearance of 24 
new work. 25 

 26 
B. Perform cutting and removal work to remove minimum necessary, and in a manner to avoid damage to 27 

adjacent work. 28 
 29 

1. Cut finish surfaces such as concrete, masonry, drywall, plaster or metals, by methods to terminate 30 
surfaces in a straight line at a natural point of division, or where indicated. 31 

 32 
C. Protect existing finishes, equipment, and adjacent work, which are scheduled to remain, from damage. 33 
 34 

1. Protect existing and new' work from extremes of temperature. 35 
a.  Maintain existing Interior work above 60 degrees F 36 
b.  Provide heat and humidity control as needed to prevent damage to remaining existing work and 37 

to new work. 38 
  39 

D. Provide temporary enclosures to separate work areas from existing building and from areas occupied by 40 
the District. 41 

 42 
 43 
PART 2  PRODUCTS 44 
 45 

2.01  PRODUCTS FOR PATCHING AND EXTENDING WORK 46 

 47 
A. New Materials. As specified in product Sections; match new materials to existing work. 48 

 49 
 1. Provide same products or types of construction as that in existing structure, as needed to patch, 50 

extend or match existing work. 51 
 52 
 2. Presence of a product, finish, or type of construction, requires that patching, extending or matching 53 

shall be performed consistent to, or better than, existing standards of quality. 54 
55 



 Section 01 35 16 
 Alteration Project Procedures 
 Page 2 
 

Sacramento City Unified School District  
SCUSD Golden Empire Switchgear 

B. Type and Quality of Existing Products: Determine by inspection and testing existing products where 1 
necessary, referring to existing Work as a standard. 2 

 3 
 4 
PART 3 EXECUTION 5 
 6 
3.01  EXAMINATION 7 
 8 

A.  Verify that demolition is complete, and areas are ready for installation of new Work. 9 
 10 

B.  Beginning of restoration Work means acceptance of existing conditions. 11 
 12 
3.02   PREPARATION 13 
 14 

A.  Cut, move, or remove items as necessary for access to alterations and/or renovation Work. Replace and 15 
restore at completion.  The full extent of cutting and patching is not shown or specified.  The Contractor 16 
shall perform all cutting and patching as required. 17 
 18 

B.  Remove unsuitable material not marked for salvage, such as rotted wood, corroded metals, and 19 

deteriorated masonry and concrete. Replace materials as specified for finished Work. 20 

 21 

C.  Remove debris and abandoned items from area and from concealed spaces. 22 

 23 
D.  Prepare surface and remove surface finishes to provide for proper installation of new work and finishes. 24 

 25 
3.03   INSTALLATION 26 
 27 

A. Coordinate work of alterations and renovations to expedite completion and to accommodate District 28 
occupancy. Patch and extend existing work using skilled mechanics that are capable of matching existing 29 
quality of workmanship. Quality of patched or extended work shall be not less than that Specified for new 30 
work. 31 

 32 
B. Room Finishes. Complete in all respects consistent with the Contract Documents. 33 

 34 
C. Remove, cut, and patch Work in a manner to minimize damage and to provide a means of restoring 35 

Products and finishes to specified condition. 36 
 37 

D. Install Products as specified In Individual Sections. 38 
 39 

3.04 TRANSITIONS 40 

 41 
A. Where new Work abuts or aligns with existing, perform a smooth and even transition. 42 

 43 
B. Patch Work to match existing adjacent Work in texture and appearance, without breaks, steps or 44 

bulkheads. 45 
 46 

C. When finished surfaces are cut so that a smooth transition with new work is not possible, terminate existing 47 
surface along a straight line at a natural line of division and make recommendation to Architect. 48 

 49 
3.05 ADJUSTMENTS 50 
 51 

A.     Where change of plane of 1/4 inch or more occurs, submit recommendation for providing a smooth 52 
transition. 53 

 54 
B. Where extreme change of plane of two inches or more occurs, request Instructions from Architect as to 55 

method of making transition. 56 
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 1 
C. Trim existing doors as necessary to clear new threshold Installation. Refinish trim as required. 2 

 3 
D. Fit work at penetrations of surfaces as shown on drawings. 4 

  5 
3.06 SALVAGED MATERIALS 6 
 7 

A.  Salvaged Materials from existing facilities, which are specified in the Special Provisions, identified in bid doc’s 8 
or tagged in the field are to be salvaged and shall remain the property of the District.  The Contractor shall 9 
include the removal, disassembly, preparation, marking, bundling, packaging, tagging, hauling, and 10 
stockpiling of salvaged materials or facilities to the location specified in the Special Provisions, or as directed 11 
by the District Representative.  Materials include, but are not limited toparts, articles, and equipment of 12 
assembled facilities.  Salvaging does not include the preparation of existing material that is to be reused in 13 
the work. 14 

 15 
B.  When only specific materials from the facility are designated to be salvaged, the remaining materials from 16 

that facility shall be removed and disposed of as provided for elsewhere in the Contract Documents.  17 
Materials to be salvaged shall not be removed until their use in the existing facility is no longer required, 18 
as determined by the District Representative. 19 

 20 
C.  When practicable, salvaged materials shall be hauled directly to the location specified in the Special 21 

Provisions and stockpiled; however, salvaged materials may be temporarily stored at a location selected 22 
by the Contractor and approved by the District Representative and later hauled to and stockpiled at their 23 
final location.  Materials which are lost before stockpiling at their final location shall either be replaced by 24 
the Contractor, at the Contractor’s expense, or, at the discretion of the District Representative, the 25 
estimated cost of replacement may be deducted from any moneys due or to become due to the Contractor. 26 

 27 
D. Materials designated to be salvaged that are damaged, as determined by the District Representative, shall 28 

be segregated from undamaged material.  After review of the damaged materials by the District 29 
Representative, all damaged materials that are rejected by the Districts Representative shall become the 30 
property of the Contractor and shall be disposed of as provided elsewhere in the Contract Documents. 31 

 32 
E. Materials to be salvaged that are damaged as a result of the Contractor’s operations shall be repaired by 33 

the Contractor, at the Contractor’s expense, to the satisfaction of the District Representative.  Materials 34 
that are damaged beyond repair as a result of the Contractor’s operations shall be disposed of as provided 35 
elsewhere in the Contract Documents and replaced at the Contractor’s expense; or, at the discretion of 36 
the District Representative, the estimated cost of replacement may be deducted from any moneys due or 37 
to become due to the Contractor. 38 

 39 
F. Replacements for lost or damaged materials shall be of the same kind and of the same or better quality 40 

and condition as the lost or damaged materials were prior to their removal.  Replacement materials should 41 
also be of the same size, color, weight etc. of the original materials.  Matching or exceeding quality and 42 
condition alone may not permit the reuse of material. 43 

 44 
3.07 REPAIR OF DAMAGED SURFACES 45 
 46 

A. Patch or replace portions of existing surfaces, which are damaged, lifted, discolored, or showing other 47 
imperfections. 48 

 49 
B. Repair substrate prior to patching finish. 50 

 51 
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3.08 FINISHES 1 
 2 

A. Finish surfaces as specified in Individual Product Sections. 3 

B. Finish patches to produce uniform finish and texture over entire area. When finish cannot be matched, 4 
refinish entire surface to nearest Intersections. 5 

 6 
C. Unless otherwise specified or shown, subsurfaces shall be prepared as recommended by finish material 7 

manufacturers for project conditions for the proper application of new finishes. 8 
 9 
3.09 CLEANING 10 
 11 

A. Clean adjacent Owner-occupied areas of work soiled by work of this contract (See General Conditions 12 
Section 00 72 00, Article 19). 13 

 14 
 15 

END OF SECTION 16 



  Section 01 41 00 
  Additional Requirements for DSA-Reviewed Projects 
  Page 1 
 

Sacramento City Unified School District   
SCUSD Golden Empire Switchgear  
   

Section 01 41 00 - ADDITIONAL REQUIREMENTS FOR DSA-REVIEWED PROJECTS 1 
 2 

 3 
NOT USED 4 
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Section 01 45 00 - QUALITY CONTROL 1 

 2 
PART 1- GENERAL 3 
 4 
1.01  SECTION INCLUDES 5 
 6 
   A.  Quality assurance and control of installation. 7 
 8 
   B.  References. 9 
 10 
   C.  Field samples. 11 
 12 
   D.  Mock-up. 13 
 14 
   E.  Inspection and testing laboratory services. 15 
 16 
   F.  Manufacturers' field services and reports. 17 
 18 
1.02  RELATED SECTIONS 19 
 20 
   A.  Section 00 72 00-General Conditions, Article 11- Submittals 21 
 22 
   B.  Technical Specifications 23 
 24 
1.03  QUALITY ASSURANCE/CONTROL OF INSTALLATION 25 
 26 

A. Monitor quality control over suppliers, manufacturers, Products, services, site conditions, and 27 
workmanship, to produce Work of specified quality. 28 

 29 
B. Comply fully with manufacturers' instructions, including each step-in sequence. 30 
 31 
C. Should manufacturers' instructions conflict with Contract Documents, request clarification from Architect 32 

before proceeding. 33 
 34 
D. Comply with specified standards as a minimum quality for the Work except when more stringent 35 

tolerances, codes, or specified requirements indicate higher standards or more precise workmanship. 36 
 37 
E. Perform work by persons qualified to produce workmanship of specified quality. 38 
 39 
F. Secure Products in place with positive anchorage devices designed and sized to withstand stresses, 40 

vibration, physical distortion or disfigurement. 41 
 42 
G. Contractor’s Line of Authority: Contractor shall provide one person who shall be both knowledgeable and 43 

responsible for all work to be performed on this project at all times during normal work hours. In 44 
Contractors absence, Contractors appointed representative shall be responsible for all directions given 45 
him/her and said directions shall be binding as if given to the Contractor. Contractor’s representative shall 46 
be responsible to coordinate all work to be performed. 47 

 48 
H. Shop and fieldwork shall be performed by mechanics skilled and experienced in the fabrication and 49 

installation of the work involved. All work on this project shall be done in accordance with the best practices 50 
of the various trades involved and in accordance with the drawings, approved shop drawings and these 51 
specifications. 52 

53 
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I. All work shall be erected and installed plumb, level, square and true and in proper alignment and 1 
relationship to the work of other trades. All finished work shall be free from defects. The Architect, 2 
Engineer, District and its representatives reserves the right to reject any materials and workmanship which 3 
are not considered to be up to the highest standards of the various trades involved. Such Inferior material 4 
or workmanship shall be replaced by the Contractor at no additional cost to the District and without an 5 
extension of the Contract Time. 6 

 7 
J. All work shall be installed by a knowledgeable contractor and defined "certified to install" by the specified 8 

materials manufacturers. The specifications and recommendations of the manufacturer whose materials 9 
are used shall be strictly adhered to during the application or installation of materials. 10 

 11 
K. Any additional work beyond that specified or illustrated, or any modification thereto, that is necessary for 12 

the furnishing of guarantee shall be provided by the Contractor without additional cost to the District. 13 
 14 
1.04  REFERENCES 15 
 16 
   A.  Conform to reference standards by date of issue current on date of the Contract Documents. 17 
 18 
   B.  Should specified reference standards conflict with Contract Documents, request clarification from Architect 19 

before proceeding. 20 
 21 
   C.  The contractual relationship of the parties to the Contract shall not be altered from the Contract Documents 22 

by mention or inference otherwise in any reference document. 23 
 24 
   D.  The Contractor shall be responsible for being current and knowledgeable of all building codes involved for 25 

all trades under his direction. 26 
 27 
   E.  Provide all work and materials in full accordance with the California Building Standards Administrative 28 

Code, the California Building Code (CBC), California Electrical Code (CEC), California Mechanical Code 29 
(CMC), California Plumbing Code (CPC), California Energy Code, California Fire Code (CFC), California 30 
Referenced Standards, State Fire Marshal Regulations, Cal/OSHA, and any other applicable laws or 31 
regulations. Nothing in these plans or specifications is to be construed to permit work not conforming to 32 
these Codes 33 

 34 
   F.   Furnish without extra charge any additional material and labor required to comply with these Rules and  35 
     Regulations. 36 
 37 
1.05  FIELD SAMPLES 38 
 39 
   A.  Install field samples at the site as required by individual specifications Sections for review. 40 
 41 
   B.  Acceptable samples represent a quality level for the Work. 42 
 43 
   C.  Where field sample is specified in Individual Sections to be removed, clear area after field sample has 44 

been accepted by Architect. 45 
 46 
1.06  MOCK-UP 47 
 48 
   A.  Assemble and erect specified items, with specified attachment and anchorage devices, flashings, seals, 49 

and finishes. 50 
 51 
   B.  Where mock-up is specified in Individual Sections to be removed, clear area after mock-up has been 52 

accepted by Architect. 53 
 54 
 55 
 56 
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1.07  INSPECTION AND TESTING LABORATORY SERVICES 1 
 2 
    A. The District will appoint, employ, and pay for services of an independent firm approved by the Structural 3 

Engineer, Architect and Division of the State Architect (DSA) to perform special inspection and testing. 4 
 5 
    B. The Independent firm will perform special inspections, tests, and other services specified in Individual 6 

specification Sections and as required by the Architect. 7 
 8 
    C. Reports will be submitted by the independent firm to the Architect, Owner and DSA, indicating observations 9 

and results of tests and indicating compliance or noncompliance with Contract Documents. 10 
 11 
    D. Cooperate with independent firm; furnish samples of materials, design mix, equipment, tools, storage and 12 

assistance as requested. 13 
   1. Notify Architect and independent firm 24 hours prior to expected time for operations requiring services. 14 

    2. Make arrangements with independent firm and pay for additional samples and tests required for 15 
Contractors use. 16 

 17 
   E. The special inspector shall perform inspection of all work to determine conformance with these Standards. 18 

    1. Request for inspection must be made to the office of the special inspector a minimum of 24 hours in 19 
advance of the time the inspection is desired. 20 

    2. Underground work shall not be backfilled or covered until an inspection by the special inspector or his 21 
representative has been completed and the work approved.  Any work that is covered without inspection 22 
shall be uncovered at the Contractors expense so an inspection can be made. 23 

    3. The Engineer shall have access to the work at all times and shall be furnished every reasonable facility 24 
for ascertaining that the work done, materials used and workmanship performed are in accordance with 25 
the requirements of these Standards. 26 

    4. Inspection of the work shall not relieve the Contractor of any of its obligations to satisfactorily perform 27 
the work. 28 

 29 
     F. Re-testing required because of non-conformance to specified requirements shall be performed by the same 30 

independent firm on instructions by the Architect. Payment for re-testing will be charged to the Contractor 31 
by deducting inspection or testing charges from the Contract Price. 32 

 33 
   G. An Inspector of record shall be employed by The District and approved by Architect, Structural Engineer, 34 

and DSA. 35 
 36 
1.08 MANUFACTURERS' FIELD SERVICES AND REPORTS 37 
 38 
   A. Submit qualifications of observer to Architect 30 days in advance of required observations. 39 
 40 
     B. When specified in individual specification Sections, require material or Product suppliers or manufacturers 41 

to provide qualified staff personnel to observe site conditions, conditions of surfaces and installation, quality 42 
of workmanship, start-up of equipment, test, adjust, and balance of equipment as applicable, and to initiate 43 
instructions when necessary. 44 

 45 
     C. Individuals to report observations and site decisions or instructions given to applicators or installers that are 46 

supplemental or contrary to manufacturers' written instructions. 47 
 48 
    D. Submit report in duplicate within 30 days of observation to Architect for review. 49 
      50 
PART 2 - PRODUCTS - Not Used 51 
PART 3 - EXECUTION - Not Used 52 

 53 
END OF SECTION 54 
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Section 01 50 00 - TEMPORARY FACILITIES AND CONTROLS 1 
 2 
 ARTICLE 1.  GENERAL 3 
 4 
SECTION 1.01  WORK INCLUDED 5 
 6 
Temporary Facilities and controls required for this Work include, but are not necessarily limited to: 7 
 8 
 1. Temporary water, power, light, and heat. 9 
 2. Field office and associated telephone and utilities. 10 
 3. Temporary weather protection. 11 
 4. Parking and storage areas. 12 
 5. Site fencing and security. 13 
 6. Sanitary facilities. 14 
 7. Dewatering. 15 
 8. Storm Water Run-Off Plan Compliance 16 
 9. Final and course of construction cleanup and removal of debris. 17 
     10. Erosion Control. 18 
     11. Emergency power and water shut-off. 19 
 20 
SECTION 1.02  TEMPORARY UTILITIES 21 
 22 
General:  Charges for the use of utility services other than those associated with individual field offices or planned 23 
electrical service interruptions will be paid for by the District. Each Contractor shall provide temporary heating, or 24 
ventilating, or cooling when permanent services are interrupted due to performance of their Work. Each Contractor 25 
shall provide temporary means of operation for existing storm, water, sewer, gas, mechanical, electrical, and low 26 
voltage systems during construction.  Any planned interruption of permanent services, facilities, or operations must 27 
be coordinated and approved in advance with the District Representative. 28 
 29 

Temporary Power: 30 
Each Contractor shall construct all temporary power facilities required to complete Bid Package scope of 31 
Work and maintain in accordance with Division of Industrial Safety "Electrical Safety Orders" (ESO), Public 32 
Utilities Commission "Rules of Overhead Line Construction" (G.O. 95), and CAL-OSHA. Materials, devices 33 
and equipment used for these facilities shall be in good and safe condition but need not be new.  Contractor 34 
is responsible for the removal of the temporary power. Existing school electric outlets may be utilized, if 35 
permitted by the District and authorized by the District Representative. Any additional power required shall 36 
be provided and paid for by the contractor. 37 

 38 
Temporary Lighting: 39 
Each Contractor shall provide, maintain, and remove temporary lighting necessary to complete the Bid 40 
Package Scope of Work.  41 

 42 
Temporary Heat: 43 
Each Contractor shall provide, maintain, and remove temporary heat necessary to complete Bid Package 44 
Scope of Work. 45 

 46 
Temporary Water: 47 
Each Contractor shall provide sufficient hose to carry water to every required part of construction and allow 48 
use of water facilities to Subcontractors engaged in Work.  Contractor is also responsible for the removal of 49 
the temporary water. Existing school water outlets may be utilized. Any additional water required shall be 50 
provided by the Contractor. 51 
 52 
Temporary Telephone: 53 
Each Contractor shall provide their own telephone system. Use of District telephones will not be allowed. 54 
 55 
 56 
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Temporary Fire Protection: 1 
Each Contractor shall provide and maintain fire extinguishers and first aid kits in accordance with OSHA 2 
requirements to be used in the event of an emergency. 3 
 4 
Temporary Weather Protection: 5 
Each Contractor shall provide and maintain protection measures and Best Management Practices to ensure 6 
that damage(s) will not occur to District property during course of construction and protect the District from 7 
State Water Resources Control Board actions.  8 
 9 
Temporary Dewatering: 10 
Each Contractor shall provide and maintain a dewatering system as required to perform its/their Work. This 11 
temporary dewatering system may, and should, be reviewed by the Architect and/or the District 12 
Representative. 13 

 14 
SECTION 1.03  FIELD OFFICE/STORAGE CONTAINERS 15 

 16 
If desired, the Contractor may provide a temporary field office(s) or storage container(s).  Locate field 17 
office(s)/storage container(s) as directed by the District Representative.  Upon completion of Work, Contractor shall 18 
remove any and all temporary field office(s) and storage container(s). 19 
 20 
SECTION 1.04  PARKING OF VEHICLES 21 
 22 
Each Contractor shall assume all responsibility for job site vehicle parking of his and his Subcontractor's vehicles.  23 
Locations of parking shall be as directed by the District Representative.  School sites may not accommodate on-24 
site parking of construction personnel vehicles.  Contractor shall assure compliance with all applicable requirements 25 
for on-street vehicle parking. 26 
 27 
SECTION 1.05 STORAGE AND LAYDOWN AREAS 28 
 29 
The District Representative will coordinate use of available laydown areas among various contractors.  Only areas 30 
designated by the District Representative can be used by Contractors.  Each contractor is responsible for providing 31 
his own fenced storage facilities (trailers or cargo containers.) 32 
 33 
SECTION 1.06  TEMPORARY SITE FENCING AND SECURITY 34 
 35 
Each Contractor shall provide and maintain temporary fencing surrounding the buildings and/or rooms under 36 
construction, and staging areas.  Set-up/relocation of temporary fencing shall be included for each phase of work 37 
as shown on the Preliminary Construction Schedule. Contractor is responsible for the security of all equipment, 38 
material, and completed construction items.  Contractor is also responsible for securing any breeches to existing 39 
security system/building caused by his Work.  Temporary measures may include watchman, temporary doors, 40 
temporary alarm, etc. 41 
 42 
SECTION 1.07  SANITARY FACILITIES 43 
 44 
Each Contractor shall provide sanitary toilet facilities for use of all Workers employed on Project, in accordance with 45 
State and Local health departments. Use of District toilet facilities will not be allowed. 46 
 47 
SECTION 1.08  CLEAN UP AND REMOVAL OF DEBRIS 48 
 49 
Each Contractor shall assume all responsibility for cleanup and removal of debris created by his Scope of Work on 50 
a daily basis.  No community dumpsters will be provided.  In the event unidentifiable job site clutter or debris 51 
becomes a problem, at the District Representative's request, each contractor shall provide sufficient labor to be 52 
directed by the District Representative's personnel in a group cleanup effort.  If a Contractor’s clean-up is found to 53 
be deficient, the District may backcharge the Contractor for clean-up and/or withhold progress payments as 54 
determined appropriate by the District in accordance with Section 12.06, Para E, General Conditions Section 00 72 55 
00.   56 

57 
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SECTION 1.09  TEMPORARY CONSTRUCTION, EQUIPMENT AND PROTECTION 1 
 2 
Contractor shall provide, maintain and remove upon completion of Work, all temporary rigging, scaffolding, hoisting 3 
equipment, rubbish chutes, ladders, barricades, lights and all other protective structures or devices necessary for 4 
safety of Workers and public property as required to complete the Bid Package Scope of Work. 5 
 6 
Safety: The contractor is responsible for the complete safety of district personnel, students, and the general public 7 
at all times. 8 
 9 
Walkways and barricades:  If Contractor's portion of Work interferes with pedestrian traffic, provide pedestrian 10 
walkway protection conforming to City standards and CAL OSHA requirements. 11 
 12 
Access:  The contractor is responsible to maintain access to the buildings at all times. Temporary covered walkways 13 
and/or barricades may be required. 14 
 15 
Protection:  Each Contractor must protect all Workers and equipment from power lines by maintaining safe 16 
distances and by providing protective devices where and as required by Industrial Safety Commission and CAL-17 
OSHA. 18 
 19 
Temporary construction and equipment:  All temporary construction and equipment shall conform to all regulations, 20 
ordinances, laws and other requirements of State and any other authorities having jurisdiction (including insurance 21 
companies), with regards to safety precautions, operations and fire hazards. 22 
 23 
SECTION 1.10   EROSION CONTROL 24 
 25 
If any soil will be disturbed as part of the scope or course of work, the Contractor must protect disturbed area from 26 
erosion and protect the storm drain system from contamination. 27 
 28 

• For projects requiring a SWPPP based on State Water Resource Control Board (SWRCB) requirements a 29 
SWPPP will be provided by the District unless otherwise stated in the project documents.  Projects 30 
available for an Erosivity Waiver will have such filed by the District unless otherwise stated in the project 31 
documents.  All projects, whether under the control of a SWPPP or not shall maintain Best Management 32 
Practices to ensure the limiting of erosion and sedimentation.  Under no circumstances shall sediment be 33 
allowed to leave the project site. 34 

• The contractor shall retain a Qualified SWPPP Practitioner (QSP) to inspect the construction site to 35 
ensure compliance with the SWPPP and SWRCB requirements.  The Contractor shall implement all 36 
measures required by the QSP. 37 

• During the course of the Contract the Contractor shall file all necessary documentation with the 38 
SWRCB.  At the completion of the contract the Contract the Contractor shall file a Notice of Termination 39 
with the SWRCB and provide documentation of such to the District. 40 

 41 
SECTION 1.11   EMERGENCY POWER AND WATER SHUT-OFF 42 
 43 
The Contractor is responsible to know where all water and power shut-off devices are located and to have the 44 
proper tools to operate shut-off valves.  The Contractor shall post a site map in a location readily available to 45 
workers. 46 
 47 
SECTION 1.12  STORM WATER RUN-OFF PLAN:  48 
Not Applicable.    49 
 50 
PART 2 - PRODUCTS 51 

 Not Used 52 
PART 3 - EXECUTION 53 
 Not Used 54 

END OF SECTION  55 
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Section 01 71 23 - FIELD ENGINEERING & SURVEY CONTROLS 1 
 2 
PART 1 – GENERAL 3 
 4 
1.01  SECTION INCLUDES 5 
 6 

A. Contractor to provide and pay for field engineering services required for the execution of Work, including, 7 
but not limited to: 8 

 9 
1. Survey Work required in execution of the Bid Package Work scope. 10 
2. Civil, structural or other professional engineering services specified, or required to execute Contractor's 11 

construction methods. 12 
 13 

B. Provide field staking of site improvements included in Bid Package; identify existing survey reference points 14 
and property line corner stakes indicated on Drawings. 15 

 16 
C. Locate and be aware of all existing on-site utility lines and improvements. 17 

 18 
1.02  QUALIFICATIONS OF SURVEYOR OR ENGINEER 19 
 20 

A. Qualified California registered professional engineer or registered land surveyor, acceptable to Contractor 21 
and the District Representative. 22 

 23 
B. Registered professional engineer of discipline required for specific service on Project, licensed in State of 24 

California. 25 
 26 
1.03  SUBMITTALS: 27 
 28 

A. Submit name, address, and license of surveyor and professional engineer to the District Representative. 29 
 30 
1.04  PROJECT SURVEY REQUIREMENTS 31 
 32 

A. Establish and maintain lines and levels as necessary to locate and layout entire scope of Work in Bid 33 
Package. 34 

 35 
B. Preserve and protect all on-site underground utilities lines and existing on-site improvements in the area of 36 

construction. 37 
 38 
 39 

END OF SECTION40 
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Section 01 73 29 - CUTTING AND PATCHING 1 
 2 
PART 1 - GENERAL 3 
 4 
1.01 SECTION INCLUDES 5 
 6 

A. Execute cutting, fitting or patching of Work, required to: 7 
1. Make parts fit properly. 8 
2. Uncover Work to provide for installation of ill-timed Work. 9 
3. Remove and replace Work not conforming to requirements of Contract Documents. 10 
4. Remove and replace defective Work. 11 
5. Remove samples of installed Work as specified for testing.  12 
6. Remove existing materials (demolition) required prior to installation of specified Work. 13 
7. Uncover Work to provide for Architect's observation of covered Work. 14 

 15 
B. Do not endanger structural integrity of any Work by cutting or altering any part of it. 16 
 17 
C. The Contractors with structural responsibility within their scope of Work shall solely execute structural cutting and 18 

patching required for this Project, according to DSA Approved Drawings. 19 
 20 
D. Minor cutting and patching of finishes and/or trim will be performed by the Contractor where required for the 21 

execution of his Work.  Locations of all cutting and patching (core boring, etc.) shall be reviewed and approved by 22 
the Architect prior to the start of Work. 23 

 24 
E. The Contractor shall make the field measurements necessary for its Work and be responsible for its accuracy.  Also, 25 

should any structural difficulties prevent a Contractor from installing its material properly, the District Representative 26 
and Architect shall be notified in writing within 24 hours. Cutting into the walls, ceilings and floors, if necessary, shall 27 
be carefully and neatly performed and then be repaired as specified in the Contract Documents. The Architect shall 28 
be consulted prior to the start of Work in all cases where cutting into a structural portion of the building is either 29 
desirable or necessary so that satisfactory reinforcement may be provided. 30 

 31 
F. Patching of all exposed architectural finishes shall be performed under the supervision of the Inspector. Cutting and 32 

patching of existing architectural finishes shall be minimized to the extent possible through careful routing and 33 
placement of new Work. The Architect or Inspector shall have the authority to reject substandard or unacceptable 34 
patching. 35 

 36 
G. Patching of openings that are cut in any fire rated walls or membranes shall be sealed tightly using approved 37 

materials only. Verify that fire rating envelopes are maintained and inspections provided prior to concealing Work. 38 
Cutting and patching, if required by Agencies to verify adequacy of protection after concealment, shall be performed 39 
at no cost to the District. 40 

 41 
1.02 RELATED SECTIONS 42 
 43 

A. Section 00 72 00 - General Conditions. 44 
 45 
B. Section 00 73 00 - Special Provisions. 46 
 47 
C. Section 01 35 16 - Alteration Project Procedures. 48 
 49 
D. Section 01 45 00 - Quality Control. 50 
 51 
E. Section 01 50 00 - Construction Facilities and Temporary Controls. 52 
 53 

1.03 SUBMITTALS 54 
 55 

A. Prior to cutting which affects structural safety of Project, submit written notice to Architect requesting consent to 56 
proceed with cutting. See items “C” and “E”, Section 1.01. 57 

 58 
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B. Should conditions of Work or schedule require change of materials or methods, submit written recommendation to 1 
Architect, within 48 hours, including: 2 
1. Conditions requiring change. 3 
2. Recommendations for alternative materials or methods. 4 
3. Submittals as required for substitutions. 5 
4. Quotations of charges or credits. 6 

 7 
C. Submit 48-hour advance written notice to Architect (with a copy to the District Representative) designating the time 8 

Work will be uncovered. 9 
 10 
D. Submit all materials to be used in cutting and patching in accordance with Specification Section 00 72 00. 11 

 12 
 13 
PART 2 - PRODUCTS 14 

 15 
2.01 MATERIALS 16 

 17 
A. Primary Products:  Materials for replacement of Work removed are to comply with Technical Specifications and are 18 

required to match original installation. 19 
 20 
B. Product Substitution:  For any proposed change in materials, submit request for substitution in accordance with 21 

Specification Section 00 72 00. 22 
 23 
 24 
PART 3 - EXECUTION 25 
 26 
3.01 EXAMINATION 27 
 28 

A. Examine existing conditions prior to commencing Work, including elements subject to movement or damage during 29 
cutting and patching. 30 

 31 
B. After uncovering existing Work, examine conditions affecting installation of new products and performance of Work. 32 
 33 
C. Beginning of cutting or patching operations means acceptance of existing conditions. 34 

 35 
3.02 PREPARATION 36 

 37 
A. Provide means of shoring, bracing and temporary supports as required to maintain structural integrity of the Work. 38 
 39 
B. Provide devices, enclosures and methods to protect adjacent surfaces and areas of the property from damage, dust 40 

or disruption. 41 
 42 
C. Provide protection from the elements for areas, which may be exposed during cutting or patching. 43 
 44 
D. Maintain excavations free of water. 45 

 46 
 47 
3.03 CUTTING 48 
 49 

A. Execute cutting, fitting and adjustment of products to permit finished installation to comply with specified tolerances 50 
and finishes. 51 

 52 
B. Perform cutting and demolition by methods, which will prevent damage to other Work, and will provide proper 53 

surfaces to receive installation of repairs and new Work. 54 
 55 
C. Uncover Work to install improperly sequenced Work. 56 
 57 
D. Remove and replace defective, rejected or non-conforming Work. 58 
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E. Remove samples of installed Work for testing when requested. 1 
 2 
F. Provide openings in the Work for penetration of Mechanical and Electrical Work. 3 
 4 
G. Employ only experienced installers to perform cutting for weather exposed, moisture resistant and sight-exposed 5 

surfaces. 6 
 7 
H. Cut concrete, tile plaster and other rigid materials using masonry/concrete saws and core drills.  Pneumatic tools 8 

are not allowed without prior approval. 9 
 10 

3.04 PATCHING 11 
 12 

A. Execute patching to match adjacent Work. 13 
 14 
B. Fit products together to integrate seamlessly with adjacent Work. 15 
 16 
C. Execute patching by methods to avoid damage to adjacent Work, and which will provide appropriate surfaces to 17 

receive finishing Work. 18 
 19 
D. Employ only experienced installers to perform patching for weather exposed, moisture resistant and sight-exposed 20 

surfaces. 21 
 22 
E. Restore Work with new products in accordance with requirements of the Contract Documents. 23 
 24 
F. At penetrations of fire rated walls, partitions, ceiling or floor construction, completely seal voids with approved fire 25 

rated material in accordance with the manufacturers installation instructions and applicable Codes. 26 
 27 
G. Fit Work to pipes, sleeves, ducts, conduits and other penetrations through affected surfaces neatly and leave in 28 

finished condition. 29 
 30 
H. All patched surfaces are to match adjacent finishes in all respects:  Type, texture, thickness and color.  For 31 

continuous surfaces, refinish to nearest intersection or natural break.  For an assembly, refinish entire unit or area. 32 
 33 

END OF SECTION 34 
 35 
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SECTION 26 05 00 - COMMON WORK RESULTS FOR ELECTRICAL

CONDITIONS OF THE CONTRACT AND DIVISION 01, as applicable, apply to this Section.

PART  1  GENERAL

1.1 SUMMARY

A. Provide all work for electrical systems required in the project to be properly installed, tested, 
and performing their intended function.

1.2 QUALITY ASSURANCE

A. Perform all work in accordance with the latest edition of the California Electrical Code, and 
local codes.

B. All electrical materials and distribution, and utilization equipment shall be UL Listed.

C. All equipment and materials shall be new and unused and of United States Domestic 
manufacture unless approved otherwise by engineer or owner.

D. Eliminate any abnormal sources of noise that are considered by the architect not to be an 
inherent part of the electrical systems as designed.

1.3 COORDINATION WITH OTHER TRADES

A. Coordinate the work of this division with all other divisions to ensure that all components of 
the electrical system will be installed at the proper time and fit the available space.

B. Locate and size all openings in work of other trades required for the proper installation of the 
electrical system components.

C. Make all electrical connections to all equipment furnished by this division and any other 
division.

D. Make all electrical connections from all 120 volt and greater dampers and switches to 
associated exhaust fan(s) furnished by any other division.

1.4 DRAWINGS

A. The drawings are schematic in nature but show the various components of the systems 
approximately to scale and attempt to indicate how they are to be integrated with other parts 
of the building.  Determine exact locations by review of equipment manufacturer's data, by 
job site measurements, by checking the requirements of other trades, and by reviewing all 
Contract Documents.  The size of the electrical equipment indicated on the Drawings may 
be based on the dimensions of a particular manufacturer.  While other listed manufacturers 
will be acceptable, it is the responsibility of the Contractor to determine if the equipment that 
Contractor proposes to furnish will fit in the space.  The drawings are not intended to show 
exact locations of conduit and wire, or to indicate all wire terminators, connectors, conduit 
fittings, boxes or supports, but rather to indicate distribution, circuitry, and control.

B. The Electrical Drawings are necessarily diagrammatic in character and cannot show every 
connection in detail or conduit in its exact location. These details are subject to the 
requirements of ordinances and also structural and architectural conditions.  The Contractor 
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shall carefully investigate structural and finish conditions and shall coordinate the separate 
trades in order to avoid interference between the various phases of work.  Work shall be laid 
out so that it will be concealed in furred chases and suspended ceilings, etc., in finished 
portions of the building, unless specifically noted to be exposed.  Work shall be installed to 
avoid crippling of structural members.  All exposed work shall be installed parallel or 
perpendicular to the lines of the building unless otherwise noted. 

C. When the mechanical and electrical Drawings do not give exact details as to the elevation of 
pipe, conduit, and ducts, physically arrange the systems to fit in the space available at the 
elevations intended with the proper grades for the functioning of the system involved.  
Exposed conduit is generally intended to be installed true and square to the building 
construction and located as high as possible against the structure in a neat and 
workmanlike manner.  The Drawings do not show all required offsets and their location 
details.  Work shall be concealed in all finished areas.

1.5 SUBMITTALS

A. Specification Review:
1. Include a paragraph-by-paragraph written specification review for each product listed 

requiring a submittal.  Denote any proposed deviations from specifications.

1.6 EXISTING CONDITIONS

A. Do all work required to maintain electrical services to the Owner occupied portions of the 
building during construction.

B. No connection to existing services or utilities shall be made without Owner's knowledge and 
permission.  All such connections shall be planned and scheduled to minimize the length of 
service interruption required.  Request for shutdown shall be made to Owner at least two (2) 
weeks in advance and shall be accompanied by detailed written schedule of activities during 
shutdown and list of materials required for connection and renewal of service. It shall be 
understood that all such service interruptions shall be made at the Owner's convenience, 
not the Contractor's.  No increase in contract amount will be allowed for reasons of premium 
time, inefficiency of operations or other considerations not calculated in original bid.

C. All items removed shall be stored on-site.  Schedule a review of the items with the Owner. 
Remove from site all items the Owner does not choose to keep.  Deliver Owner designated 
items to Owner's storage facility.

1.7 DELIVERY, STORAGE, AND HANDLING

A. Accept materials on site in original factory packaging, labeled with manufacturer's 
identification.

B. Protect from weather and construction traffic, dirt, water, chemical, and mechanical damage, 
by storing in original packaging.

C. Do not deliver items to project before time of installation.  Limit shipment of bulk and 
multiple-use materials to quantities needed for immediate installation.

PART  2  EXECUTION

2.1 EXISTING WORK

A. Disconnect electrical systems in walls, floors, and ceilings scheduled for removal.
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B. Provide temporary wiring and connections to maintain existing systems in service during 
construction.

C. When performing work on energized equipment or circuits, use personnel experienced and 
trained in similar operations.

D. Remove, relocate, and extend existing installations to accommodate new construction.

E. Repair adjacent construction and finishes damaged during demolition and extension work.

2.2 OWNER INSTRUCTION

A. Provide on-site Owner training for all new equipment.

B. Use Operation and Maintenance manuals and actual equipment installed as basis for 
instruction.

C. At conclusion of on-site training program have Owner personnel sign written certification 
they have completed training and understand equipment operation.  Include copy of training 
certificates in final Operation and Maintenance manual submission.

D. Supply record drawings to the district in PDF and the latest version of AutoCAD.

END OF SECTION 26 05 00
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SECTION 26 05 19 - LOW-VOLTAGE ELECTRICAL POWER CONDUCTORS AND CABLES

PART  1  GENERAL

1.1 RELATED DOCUMENTS

A. Drawings and general provisions of this Contract, including General and Supplementary 
Conditions and Division 01 Specification Sections, apply to this section

1.2 SUMMARY

A. Section includes:
1. Wires and cables rated for 600 volts or less.
2. Connectors, splices, and terminations rated for 600 volts or less.
3. Lugs and pads rated for 600 volts or less.

B. System Description:
1. Provide wires, cables, connectors, lugs, strain reliefs, racking insulators for a complete 

and operational electrical system. 

C. Reference Standards:
1. California Electrical Code (CEC) based on NFPA 70 (NEC). California Code of 

Regulations, Title 24, Part 3.
2. National Electrical Manufacturers Association (NEMA):

a. WC 70 Power Cables Rated 2,000 V or Less for the Distribution of Electrical 
Energy.

3. National Electrical Testing Association (NETA):
a. ATS Acceptance Testing Specifications for Electrical Power Distribution Equipment 

and Systems.
4. Underwriters Laboratories, Inc. (UL):

a. 83 UL Standard for Safety Thermoplastic-Insulated Wires and Cables.
b. 486 Standard for Wire Connectors.

5. American Society for Testing and Materials  (ASTM):
a. B1 Standard Specification for Hard-Drawn Copper Wire.
b. B3 Standard Specification for Soft or Annealed Copper Wire.
c. B8 Standard Specification for Concentric-Lay-Stranded Copper Conductors, Hard, 

Medium-Hard, or Soft.

1.3 SUBMITTALS

A. Provide product data for the following equipment:
1. Wires.
2. Cables.
3. Connectors.
4. Lugs.
5. Splice Kits.

B. Provide the insulation cable testing report in the project closeout documentation, refer to 
Closeout Requirements in the General Conditions portion of this specification.

1.4 QUALITY ASSURANCE

A. Regulatory Requirements:
1. Confirm to requirements of the CEC, latest adopted version with amendments by local 
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Authority Having Jurisdiction (AHJ).
2. Furnish products listed by UL or other testing firm acceptable to AHJ. 

PART  2  PRODUCTS

2.1 MANUFACTURERS

A. Wires and Cables:
1. Southwire Company
2. Encore Wire Corporation
3. Cerro Wire and Cable Co.
4. General Cable Corp.; a brand of Prysmian Group
5. Okonite Co.
6. Alan Wire
7. LS Cable and System USA
8. American Wire and Cable

B. Connectors: 
1. FCI Burndy Corp.
2. Cooper Crouse Hinds.
3. O.Z./ Gedney Co.
4. Thomas & Betts Co.
5. 3-M Co.
6. Ideal Industries Co.
7. Polaris Electrical Connectors
8. ILSCO

C. Wire connectors shall be minimum 75 degree centigrade rated and properly sized for the 
number of conductors being connected, terminated, spliced etc. All above grade connectors 
shall be solderless lug or plastic wire nut type, screw on, pressure cable type (wire nut or 
spring nut type), 600 Volt, 105-degree C, with skirt to cover all portions of stripped wires. 
Connector shall be U.L. rated for number and size of conductors being joined together as a 
splice.

D. Splices:
1. Branch Circuit Splices:  Ideal, Scotch-Lock, 3M, or approved.
2. Feeder Splices: Compression barrel splice with two layers Scotch 23 and four layers of 

Scotch 33+ as vapor barrier.
3. Screw Terminal Lugs.
4. Kearney Split Bolt.

2.2 WIRES AND CABLES FOR LINE VOLTAGE SYSTEM AND CONTROLS.

A. Wire and Cable Shall Be:
1. Copper, 600 volt rated throughout. Conductors 12AWG to 10AWG, solid or stranded. 

Conductors 8AWG and larger, stranded.
2. Phase color to be consistent at all feeder terminations; A-B-C, top to bottom, left to 

right, front to back.  Phasing tape shall be permitted on sizes #6 and larger.

B. Each phase wire shall be uniquely color-coded as indicated below:
1. 120/ 240 Volts

Phase A � Black
Phase B � Red
Neutral � White
Ground � Green
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2. 120/ 208 Volts
Phase A � Black
Phase B � Red
Phase C � Blue
Neutral � White
Ground � Green

3. 277/ 480 Volts
Phase A � Brown
Phase B � Orange
Phase C � Yellow
Neutral � White or Natural Gray
Ground � Green

4. Isolated Grounds: Green with Yellow Stripes

C. All conductors shall be copper unless otherwise noted. Minimum size for individual 
conductors shall be #12 AWG unless otherwise noted. Sizes #8 AWG and larger shall be 
stranded conductor. Individual conductors shall be insulated with type, XHHW, THW, THHN/ 
THWN 600- volt insulation unless otherwise noted. Control, signal, communication 
conductors shall be as dictated by the vendor of that equipment or as specified here-in. 
Proper insulation type shall be used for the proper environmental application (i.e., 
waterproof, wet location, plenum, temperature rated). If a condition exists where the 
application is uncertain, contact the Engineer for direction. Contractor is responsible to 
follow specific cabling requirements described in other sections of this specification relative 
to various communications and controls systems as well as the respective riser diagrams 
shown on plans. If a discrepancy occurs, communicate such discrepancy to the Architect 
and Engineer immediately for resolution.

D. Insulation types THWN, THHN or XHHW.  Minimum insulation rating of 90C for branch 
circuits.

E. Refer to signal and communications specification sections for cable requirements.

2.3 CONNECTORS

A. Copper Pads:  Drilled and tapped for multiple conductor terminals.

B. Lugs: Indent/ compression type for use with stranded branch circuit or control conductors.

C. Solid Conductor Branch Circuits: Spring connectors, wire nuts, for conductors 12 through 
8AWG.

2.4 LUGS AND PADS

A. Ampacity: Cross-sectional area of pad for multiple conductor terminations to match ampere 
rating of panelboard bus or equipment line terminals.

PART  3  EXECUTION

3.1 INSTALLATION

A. Installation: Conductors shall not be installed until after conduit systems are permanently in 
place. Use an approved non-hardening type wire pulling lubricant if lubricant is to be used. 
Maintain all conduits and wire pulls free from foreign material. If due to field conditions, more 
than a total of 300 degrees of bend are required; a pull box shall be furnished and installed 
for ease of installation. Said pull boxes must be sized and rated for the appropriate 
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application and must remain easily accessible upon completion of the project (approval of 
the location shall be obtained from the Architect prior to installation). Show these pullboxes 
on the field record drawings. Conductors installed in underground raceways on site shall be 
duct sealed and taped where they exit the raceway to prevent the entrance of foreign 
material and moisture after the conductors are installed. Proper drainage shall be provided 
for underground pull and splice boxes.

B. Insulation: Use proper insulation types where temperature and environment are a factor.

C. Labeling: All conductors in panels, switchboards, terminal cabinets, vaults, pull boxes, and 
junction boxes shall be labeled with tape number markers indicating circuit number and 
identifying system. All labeling shall be permanent. See Section 26 05 53:  Identification of 
Electrical Systems.

D. All conductors, wiring, cable where installed below floor, slab or underground shall be 
considered wet locations, and shall be rated accordingly. Non-waterproof cabling is not 
allowed in any below grade or wet application.

E. Cables routed together in cable tray shall be stacked, organized and tie wrapped together in 
a neat and workman like manner.  Random cable routing is not acceptable.

F. Cable and conductors routed through pull boxes and vaults shall be properly supported. 
Bend radius of cable or conductor shall not be less than six times the overall cable diameter.

G. Wires and Cables:
1. Conductor Installation:

a. Install conductors in raceways having adequate, code size cross-sectional area for 
wires indicated.

b. Install conductors with care to avoid damage to insulation.
c. Do not apply greater tension on conductors than recommended by manufacturer 

during installation.
d. Use of pulling compounds is permitted. Clean residue from exposed conductors 

and raceway entrances after conductor installation.
2. Conductor Size and Quantity:

a. Install no conductors smaller than 12AWG unless otherwise shown (e.g. � Fire 
alarm and communications systems, as defined in their respective specifications 
sections and/ or drawings).

b. Provide all required conductors for a fully operable system.
3. Provide dedicated neutrals (one neutral conductor for each phase conductor). 

Exceptions may only be granted with Electrical Engineer approval.
4. Conductors in Cabinets:

a. Cable and train all wires in panels and cabinets for power and control neatly and 
uniformly.  Use plastic ties in panels and cabinets.

b. Tie and bundle feeder conductors in wireways of panelboards.
c. Hold conductors away from sharp metal edges.

3.2 FIELD QUALITY CONTROL

A. Field inspection and test shall be performed under provisions of NETA ATS section 7.3 (2) - 
Low Voltage Cables, 600-Volt Maximum as follows:
1. Visual and Mechanical Inspection:

a. Compare cable data with drawings and specifications.
b. Inspect exposed sections of cable for physical damage and correct connection in 

accordance with single-line diagram.
c. Inspect all bolted electrical connections for high resistance using one of the 

following methods:
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1) Use of low-resistance ohm-meter in accordance with NETA section 7.3.2.2 
(Electrical Tests).

2) Verify tightness of accessible bolted electrical connections by calibrated 
torque-wrench method in accordance with manufacturer's published data from 
NETA ATS Table 10.12.

d. Inspect compression-applied connectors for correct cable match and indentation.
e. Verify cable color coding with applicable specifications and CEC.

2. Electrical Tests
a. Perform insulation-resistance test on each conductor with respect to ground and 

adjacent conductors. Applied potential shall be 500 volts dc for 300 volt rated cable 
and 1000 volts dc for 600 volt rated cable. Test duration shall be one minute.

b. Perform resistance measurements through all bolted connections with low-
resistance ohmmeter, if applicable, in accordance with Section 7.3.2.1 (Visual and 
Mechanical Inspection).

c. Perform continuity test to insure correct cable connection.
d. Correct malfunctions and/ or deficiencies immediately as detected at no additional 

cost to the District, including additional verification testing.
e. Subsequent to final wire and cable terminations, energize all circuitry and 

demonstrate functional adequacy in accordance with system requirements.
3. Test Values

a. Compare bolted connection resistance to values of similar connections.
b. Bolt-torque levels should be in accordance with NETA ATS Table 10.12 unless 

otherwise specified by the manufacturer.
c. Micro-ohm or milli-volt drop values shall not exceed the high levels of the normal 

range as indicated in the manufacturer�s published data. If manufacturer�s data is 
not available, investigate any values which deviate from similar connections by 
more than 50 percent of the lowest value.

d. Minimum insulation-resistance values should not be less than 50 meg-ohms.
e. Investigate deviations between adjacent phases.

END OF SECTION  26 05 19
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SECTION 26 05 26 - GROUNDING AND BONDING FOR ELECTRICAL SYSTEMS

PART  1  GENERAL

1.1 RELATED DOCUMENTS

A. Drawings and general provisions of this Contract, including General and Supplementary 
Conditions and Division 01 Specification Sections, apply to this Section.

1.2 SUMMARY

A. This Section Includes:
1. Grounding and bonding requirements of electrical installations for personnel safety and 

to provide a low impedance path for possible ground fault currents as described in 
CEC Article 250.

2. �Grounding electrode system� refers to all electrodes required by CEC, as well as 
including made, supplementary, lightning protection system and telecommunications 
system grounding electrodes.

3. The terms �connect� and �bond� are used interchangeably in this specification and 
have the same meaning.

B. Related Sections:
1. Section 26 05 00: Common Work Results for Electrical.
2. Section 26 05 19: Low-Voltage Electrical Power Conductors and Cables.

C. Reference Standards:
1. California Electrical Code (CEC) based on NFPA 70. California Code of Regulations, 

Title 24, Part 3.
2. Institute of Electrical and Electronics Engineers (IEEE):

a. 81 IEEE Guide for Measuring Earth Resistivity, Ground Impedance, and Earth 
Surface Potentials of a Grounding System.

b. 142 Recommended Practice for Grounding of Industrial and Commercial Power 
Systems.

c. 1100 Recommended Practice for Powering and Grounding Electronic Equipment
3. National Electrical Testing Association (NETA):

a. ATS Acceptance Testing Specifications for Electrical Power Distribution Equipment 
and Systems

4. Underwriters Laboratories, Inc. (UL):
a. 83 UL Standard for Safety Thermoplastic-Insulated Wires and Cables.
b. 467 Grounding and Bonding Equipment.

5. American Society for Testing and Materials (ASTM):
a. B1 Standard Specification for Hard-Drawn Copper Wire.
b. B3 Standard Specification for Soft or Annealed Copper Wire.
c. B8 Standard Specification for Concentric-Lay-Stranded Copper Conductors, Hard, 

Medium-Hard, or Soft.

PART  2  PRODUCTS

2.1 GROUNDING AND BONDING CONDUCTORS

A. Equipment grounding conductors shall be UL 83 insulated stranded copper, except that 
sizes No. 10 AWG and smaller shall be solid copper. Insulation color shall be continuous 
green for all equipment grounding conductors, except that wire sizes No. 4 AWG and larger 
shall be permitted to be identified per CEC.
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B. Bonding conductors shall be ASTM B8 bare stranded copper, except that sizes No. 10 AWG 
and smaller shall be ASTM B1 solid bare copper wire.

C. Conductor sizes shall not be less than what is shown on the drawings and not less than 
required by the CEC, whichever is greater.

2.2 SPLICES AND TERMINATION COMPONENTS

A. Components shall meet or exceed UL 467 and be clearly marked with the manufacturer, 
catalog number, and permitted conductor size(s).

PART  3  EXECUTION

3.1 GENERAL

A. Ground in accordance with the CEC, as shown on drawings, and as hereinafter specified.

B. System Grounding:
1. Secondary service neutrals: Ground at the supply side of the secondary disconnecting 

means and at the related transformers.
2. Separately derived systems (transformers downstream from the service entrance): 

Ground the secondary neutral.

C. Equipment Grounding: Metallic structures (including ductwork and building steel), 
enclosures, fire sprinklers, plumbing piping, raceways, junction boxes, outlet boxes, 
cabinets, machine frames, and other conductive items in close proximity with electrical 
circuits shall be bonded and grounded.

3.2 INACCESSIBLE GROUNDING CONNECTIONS

A. Make grounding connections which are buried or otherwise normally inaccessible (except 
connections for which periodic testing access is required) by exothermic weld.

3.3 SECONDARY EQUIPMENT AND CIRCUITS

A. Main Bonding Jumper: Bond the secondary service neutral to the ground bus in the service 
equipment.

B. Metallic Piping, Building Steel, and Supplemental Electrode(s):
1. Provide a grounding electrode conductor sized per CEC between the service 

equipment ground bus and all metallic water and gas pipe systems, building steel, and 
supplemental or made electrodes. Jumper insulating joints in the metallic piping. All 
connections to electrodes shall be made with fittings that conform to UL 467.

2. Provide a supplemental ground electrode and bond to the grounding electrode system.

C. Service Disconnect: Provide a ground bar bolted to the enclosure with lugs for connecting 
the various grounding conductors.

D. Switchgear, Switchboards, and Motor Control Centers:
1. Connect the various feeder equipment grounding conductors to the ground bus in the 

enclosure with suitable pressure connectors.
2. For service entrance equipment, connect the grounding electrode conductor to the 

ground bus.
3. Connect metallic conduits, which terminate without mechanical connection to the 

housing, by grounding bushings and grounding conductor to the equipment ground 
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bus.

E. Transformers:
1. Exterior: Exterior transformers supplying interior service equipment shall have the 

neutral grounded at the transformer secondary. Provide a grounding electrode at the 
transformer.

2. Separately derived systems (transformers downstream from service equipment): 
Ground the secondary neutral at the transformer. Provide a grounding electrode 
conductor from bar at the service equipment.

F. Conduit Systems:
1. Ground all metallic conduit systems. All metallic conduit systems shall contain an 

equipment grounding conductor sized per CEC.
2. Nonmetallic conduit systems shall contain an equipment grounding conductor, except 

that non-metallic feeder conduits which carry a grounded conductor from exterior 
transformers to interior or building-mounted service entrance equipment need not 
contain an equipment grounding conductor.

3. Metal conduit containing only a grounding conductor, and which is provided for 
mechanical protection of the conductor, shall be bonded to that conductor at the 
entrance and exit from the conduit.

G. Feeders and Branch Circuits: Install equipment grounding conductors with all feeders, 
power, and lighting branch circuits.

H. Boxes, Cabinets, Enclosures, and Panelboards:
1. Bond the equipment grounding conductor to each pullbox, junction box, outlet box, 

device box, cabinets, and other enclosures through which the conductor passes.
2. Provide lugs in each box and enclosure for equipment grounding conductor termination.
3. Provide ground bars in panelboards, bolted to the housing, with sufficient lugs to 

terminate the equipment grounding conductors.

I. Motors and Starters: Provide lugs in motor terminal box and starter housing or motor control 
center compartment to terminate equipment grounding conductors.

J. Receptacles shall not be grounded through their mounting screws. Ground with a jumper 
from the receptacle green ground terminal to the device box ground screw and the branch 
circuit equipment grounding conductor.

K. Ground lighting fixtures to the equipment grounding conductor of the wiring system when 
the green ground is provided; otherwise, ground the fixtures through the conduit systems. 
Fixtures connected with flexible conduit shall have a green ground wire included with the 
power wires from the fixture through the flexible conduit to the first outlet box.

L. Fixed electrical appliances and equipment shall be provided with a ground lug for 
termination of the equipment grounding conductor.

3.4 CONDUCTIVE PIPING

A. Bond all conductive piping systems, interior and exterior, to the building to the grounding 
electrode system. Bonding connections shall be made as close as practical to the 
equipment ground bus.

3.5 TELECOMMUNICATIONS SYSTEM

A. Bond telecommunications system grounding equipment to the electrical grounding electrode 
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system.  Refer to communications backbone cabling specification section.

3.6 GROUND RESISTANCE

A. Grounding system resistance to ground shall not exceed 15 ohms. Make necessary 
modifications or additions to the grounding electrode system for compliance without 
additional cost to the Owner. Final tests shall assure that this requirement is met, and test 
results shall be submitted to the Owner with final close out documents.

B. Resistance of the grounding electrode system shall be measured using a four-terminal fall-
of- potential method as defined in IEEE Standard 81. Ground resistance measurements 
shall be made before the electrical distribution system is energized and shall be made in 
normally dry conditions not less than 48 hours after the last rainfall. Resistance 
measurements of separate grounding electrode systems shall be made before the systems 
are bonded together below grade. The combined resistance of separate systems may be 
used to meet the required resistance, but the specified number of electrodes must still be 
provided.

C. Below-grade connections shall be visually inspected by the Inspector of Record (IOR) prior 
to backfilling. The Contractor shall notify the IOR 24 hours before the connections are ready 
for inspection.

D. Furnish a copy of tests to Owner at completion of project.

END OF SECTION  26 05 26
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SECTION 26 05 29 - HANGERS AND SUPPORTS FOR ELECTRICAL SYSTEMS

CONDITIONS OF THE CONTRACT AND DIVISION 01, as applicable, apply to this Section.

PART  1  GENERAL

1.1 SUMMARY

A. Section Includes:
1. Conduit supports.
2. Formed steel channel.
3. Spring steel clips.
4. Sleeves.
5. Mechanical sleeve seals.
6. Firestopping relating to electrical work.
7. Firestopping accessories.
8. Equipment bases and supports.  

1.2 REFERENCES

A. Underwriters Laboratories Inc.:
1. UL 263 - Fire Tests of Building Construction and Materials.
2. UL 723 - Tests for Surface Burning Characteristics of Building Materials.
3. UL 1479 - Fire Tests of Through-Penetration Firestops.
4. UL - Fire Resistance Directory.

1.3 DEFINITIONS

A. Firestopping (Through-Penetration Protection System): Sealing or stuffing material or 
assembly placed in spaces between and penetrations through building materials to arrest 
movement of fire, smoke, heat, and hot gases through fire rated construction.

1.4 PERFORMANCE REQUIREMENTS

A. Firestopping: Conform to Building Code and UL for fire resistance ratings and surface 
burning characteristics.

1.5 SUBMITTALS

A. Product Data:
1. Hangers and Supports: Submit manufacturers catalog data including load capacity.

1.6 QUALITY ASSURANCE

A. Perform Work in accordance with the Building Code.

PART  2  PRODUCTS

2.1 CONDUIT SUPPORTS

A. Manufacturers:
1. Allied Tube & Conduit Corp. 
2. Electroline Manufacturing Company. 
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3. O-Z Gedney Co.
4. Appleton. 

B. Hanger Rods: Threaded high tensile strength galvanized carbon steel with free running 
threads.

C. Beam Clamps: Malleable Iron, with tapered hole in base and back to accept either bolt or 
hanger rod. Set screw: hardened steel.

D. Conduit clamps for trapeze hangers: Galvanized steel, notched to fit trapeze with single bolt 
to tighten.

E. Conduit clamps - general purpose: One hole malleable iron for surface mounted conduits.

F. Cable Ties: High strength nylon temperature rated to 185 degrees F. Self-locking. With 
Stainless tooth.

2.2 FORMED STEEL CHANNEL

A. Manufacturers:
1. Allied Tube & Conduit Corp.
2. B-Line Systems. 
3. Midland Ross Corporation, Electrical Products Division. 
4. Unistrut Corp. 

B. Product Description: Galvanized 12 gage thick steel. With holes 1-1/2 inches on center.

2.3 SLEEVES

A. Sleeves for raceway Through Non-fire Rated Floors: 18 gage galvanized steel.

B. Sleeves for raceway Through Non-fire Rated Beams, Walls, Footings, and Potentially Wet 
Floors: Steel pipe or 18 gage galvanized steel.

C. Sleeves for raceway Through Fire Rated and Fire Resistive Floors and Walls, and Fire 
Proofing: Prefabricated fire rated sleeves including seals, UL Listed.

D. Fire-stopping Insulation: Glass fiber type, non-combustible.

2.4 SPRING STEEL CLIPS

A. Product Description: Mounting clamp, and screw.

2.5 MECHANICAL SLEEVE SEALS

A. Manufacturers:
1. Thunderline Link-Seal, Inc. 
2. NMP Corporation. 

B. Product Description: Modular mechanical type, consisting of interlocking synthetic rubber 
links shaped to continuously fill annular space between object and sleeve, connected with 
bolts and pressure plates causing rubber sealing elements to expand when tightened, 
providing watertight seal and electrical insulation.

2.6 FIRESTOPPING
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A. Manufacturers:
1. Dow Corning Corp. 
2. Fire Trak Corp. 
3. Hilti Corp. 
4. International Protective Coating Corp. 
5. 3M fire Protection Products.
6. Specified Technology, Inc. 

B. Product Description: Different types of products by multiple manufacturers are acceptable 
as required to meet specified system description and performance requirements; provide 
only one type for each similar application.
1. Silicone Firestopping Elastomeric Firestopping: Multiple component silicone 

elastomeric compound and compatible silicone sealant.
2. Foam Firestopping Compounds: Multiple component foam compound.
3. Formulated Firestopping Compound of Incombustible Fibers: Formulated compound 

mixed with incombustible non-asbestos fibers.
4. Fiber Stuffing and Sealant Firestopping: Composite of mineral or ceramic fiber stuffing 

insulation with silicone elastomer for smoke stopping.
5. Mechanical Firestopping Device with Fillers: Mechanical device with incombustible 

fillers and silicone elastomer, covered with sheet stainless steel jacket, joined with 
collars, penetration sealed with flanged stops.

6. Intumescent Firestopping: Intumescent putty compound which expands on exposure to 
surface heat gain.

7. Firestop Pillows: Formed mineral fiber pillows.

2.7 FIRESTOPPING ACCESSORIES

A. Installation Accessories: Provide clips, collars, fasteners, temporary stops or dams, and 
other devices required to position and retain materials in place.

B. General:
1. Furnish UL Listed products.
2. Select products with rating not less than rating of wall or floor being penetrated.

C. Non-Rated Surfaces:
1. Stamped steel, chrome plated, hinged, split ring escutcheons or floor plates or ceiling 

plates for covering openings in occupied areas where conduit is exposed.
2. For exterior wall openings below grade, furnish modular mechanical type seal 

consisting of interlocking synthetic rubber links shaped to continuously fill annular 
space between conduit and cored opening or water-stop type wall sleeve.

PART  3  EXECUTION

3.1 EXAMINATION

A. Verify openings are ready to receive sleeves.

B. Verify openings are ready to receive firestopping.

3.2 INSTALLATION - HANGERS AND SUPPORTS

A. Anchors and Fasteners:
1. Concrete Structural Elements: Provide precast inserts, expansion anchors, powder 

actuated anchors or preset inserts as required.
2. Steel Structural Elements: Provide beam clamps, spring steel clips, steel ramset 
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fasteners or welded fasteners as required.
3. Concrete Surfaces: Provide self-drilling anchors and expansion anchors as required.
4. Hollow Masonry, Plaster, and Gypsum Board Partitions: Provide toggle bolts or hollow 

wall fasteners as required.
5. Solid Masonry Walls: Provide expansion anchors or preset inserts as required.
6. Sheet Metal: Provide sheet metal screws.
7. Wood Elements: Provide wood screws.

B. Inserts:
1. Install inserts for placement in concrete forms.
2. Install inserts for suspending hangers from reinforced concrete slabs and sides of 

reinforced concrete beams.
3. Provide hooked rod to concrete reinforcement section for inserts carrying pipe over 

four (4) inches.
4. Where concrete slabs form finished ceiling, locate inserts flush with slab surface.
5. Where inserts are omitted, drill through concrete slab from below and provide through-

bolt with recessed square steel plate and nut recessed into and grouted flush with slab.

C. Install conduit and raceway support and spacing in accordance with CEC.

D. Do not fasten supports to suspended ceiling support system, pipes, ducts, mechanical 
equipment, or conduit.

E. Install multiple conduit runs on common hangers.

F. Supports:
1. Fabricate supports from structural steel or formed steel channel. Install hexagon head 

bolts to present neat appearance with adequate strength and rigidity. Install spring lock 
washers under nuts.

2. Install surface mounted cabinets and panelboards with minimum of four anchors.
3. In wet and damp locations install steel channel supports to stand cabinets and 

panelboards one (1) inch off wall.
4. Support vertical conduit at every floor.

3.3 INSTALLATION - FIRESTOPPING

A. Install material at fire rated construction perimeters and openings containing penetrating 
sleeves, piping, ductwork, conduit, and other items, requiring firestopping.

B. Apply primer where recommended by manufacturer for type of firestopping material and 
substrate involved, and as required for compliance with required fire ratings.

C. Apply firestopping material in sufficient thickness to achieve required fire and smoke rating.

D. Compress fibered material to maximum 40 percent of its uncompressed size.

E. Place intumescent coating in sufficient coats to achieve rating required.

F. Remove dam material after firestopping material has cured. 

G. Fire Rated Surface:
1. Seal opening at all rated floors and walls as follows:

a. Install sleeve through opening and extending beyond minimum of one (1) inch on 
both sides of building element.

b. Size sleeve allowing minimum of one (1) inch void between sleeve and building 
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element.
c. Pack void with backing material.
d. Seal ends of sleeve with UL Listed fire resistive silicone compound to meet fire 

rating of structure penetrated.
2. Where cable tray, bus, or conduit, penetrates fire rated surface, install firestopping 

product ins accordance with manufacturer's instructions.

H. Non-Rated Surfaces:
1. Seal opening through non-fire rated floors and walls as follows:

a. Install sleeve through opening and extending beyond minimum of one (1) inch on 
both sides of building element.

b. Size sleeve allowing minimum of one (1) inch void between sleeve and building 
element.

c. Install type of firestopping material recommended by manufacturer.
2. Install escutcheons where conduit, penetrates non-fire rated surfaces in occupied 

spaces. Occupied spaces include rooms with finished ceilings and where penetration 
occurs below finished ceiling.

3. Exterior wall openings below grade: Assemble rubber links of mechanical seal to size 
of conduit and tighten in place, in accordance with manufacturer's instructions.

3.4 INSTALLATION - SLEEVES

A. Exterior watertight entries: Provide mechanical sleeve seals.

B. Interior conduit penetrations not required to be watertight: Sleeve and fill with silicon foam.

C. Set sleeves in position in forms. Provide reinforcing around sleeves.

D. Size sleeves large enough to allow for movement due to expansion and contraction. Provide 
for continuous insulation wrapping.

E. Extend sleeves through floors and walls one (1) inch above finished floor level. Caulk 
sleeves.

END OF SECTION 26 05 29
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SECTION 26 05 33 - RACEWAY AND BOXES FOR ELECTRICAL SYSTEMS

PART  1  GENERAL

1.1 RELATED DOCUMENTS

A. Drawings and general provisions of this Contract, including General and Supplementary 
Conditions and Division 01 Specification Sections, apply to this Section.

1.2 SUMMARY

A. Section Includes:
1. Conduit and fittings.
2. Outlet boxes.
3. Weatherproof outlet boxes.
4. Junction and pull boxes.
5. Floor boxes.
6. Cabinets, termination cabinets.
7. Gutters.

1.3 SUBMITTALS

A. Provide Product Data for the Following Equipment:
1. Conduit and fittings.
2. Outlet boxes.
3. Weatherproof outlet boxes.
4. Junction and pull boxes.
5. Floor boxes.
6. Cabinets, termination cabinets.
7. Gutters.
8. Putty pads.
9. Raceways

B. Submit detailed conduit routing plan, for review and approval, prior to installation as follows:
1. Exposed and/ or concealed in building walls for conduits larger than 2-inch outside 

diameter.
2. All underground conduits (3/4-inch and larger) in duct bank; concealed in floor slabs, 

equipment pads and concrete slabs.

1.4 SUBMITTALS

A. Minimum acceptable conduit sizes are summarized in the following table:

Minimum Size

Underground, site wiring 1�

Underground

• Building Wiring
Aboveground

• Equipment or panel feeders

• Telecommunications

3/4"

Aboveground

• Lighting or branch circuit wiring

• Fire alarm

• Security

1/2�
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Other 3/4�

1.5 QUALITY ASSURANCE

A. Regulatory Requirements:
1. Conform to requirements of the CEC, latest adopted version with amendments by local 

AHJs.
2. Furnish products listed by UL or other independent and nationally recognized testing 

firm.

1.6 DELIVERY, STORAGE AND HANDLING

A. Protect conduit from corrosion and entrance of debris by storing above grade. Provide 
appropriate covering.

B. Protect PVC and PVC-coated metallic conduit from sunlight.

C. Protection of and cleanliness of pathways and raceways must be assured during the 
construction process in order to eliminate the possibility of debris entering the conduit, duct, 
pathway resulting in decreased wire capacity and potential damage to installed conductors 
and cables.

PART  2  PRODUCTS

2.1 MATERIALS

A. Polyvinyl Chloride (PVC) coated galvanized rigid steel conduit and intermediate metal 
conduit shall be in accordance with NEMA RN 1. Coating shall be applied under controlled 
factory conditions. Prior to coating, conduit shall meet requirements of ANSI C80.1 and UL 6 
or ANSI C80.6 and UL 1242 as appropriate. PVC coated conduits shall have ultra-violet 
(UV) inhibitor in the coating material.

B. Intermediate Metal Conduit (IMC). Raceway shall be hot dipped galvanized mild steel in 
accordance with ANSI C80.6 and UL 1242 and shall bear the UL label. Conduit shall have 
same characteristics of rigid steel except for thinner wall.

C. Galvanized Rigid Steel Conduit (GRSC or RGS), couplings and elbows shall be hot dip 
galvanized, rigid mild steel in accordance with ANSI C80.1 and UL 6. The conduit interior 
and exterior surfaces shall have a continuous zinc coating with a transparent overcoat of 
enamel, lacquer, or zinc chromate. Conduit shall be formed with continuous welded seams 
with a uniform wall thickness, in minimum 10-foot lengths, with threaded ends.

D. Electrical Metallic Tubing (EMT). Electrical metallic tubing, including elbows and bends, 
shall be zinc coated, mild steel in accordance with the requirements of ANSI C80.3 and UL 
797. The interior and exterior surfaces of the tubing shall have a continuous zinc coating. 
Conduit shall be formed with a continuous welded seam, with a uniform wall thickness, in 
minimum 10-foot lengths.

E. Non-Metallic Conduit shall be as follows:
1. Schedule 40: Conduit shall be 90 degree Celsius, polyvinyl chloride in conformance 

with NEMA TC-2 and UL 651 requirements.
2. Spacers used in duct bank installations shall be high impact plastic, interlocking bases, 

and intermediate type spacers. Place spacers between 6 and 10 feet apart.
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F. Flexible Metal Conduit shall be galvanized steel meeting the requirements of UL 1. Flexible 
aluminum conduit is not permitted.

G. Liquid-Tight Flexible Metal Conduit shall be plastic jacketed, galvanized steel, "Sealtite" 
Type EF for general service areas or Type HC for high temperature when used under raised 
floor or in air plenums. Conduit shall be UL listed.

H. Manufacturers:
1. Outlet Boxes:  Bowers, Raco, Orbit, Steel City or equal.
2. Weatherproof Outlet Boxes:  Bell, Red Dot, Carlon or equal.
3. Floor Boxes:  Wiremold/ Walker, Hubbell, Steel City, or equal.
4. Junction and Pull Boxes:  Circle AW, Hoffman, Wireguard or equal.
5. Box Extension Adapter:  Bell, Red Dot, Carlon or equal.
6. Conduit Fittings:  O-Z Gedney, Thomas & Betts, Raco, Crouse Hinds, or equal.
7. Putty pads:  3M, Hilti, or equal.
8. Heavy wall rigid non-metallic conduit, Carlon, Certainteed, R&G Sloane or equal.
9. Extra heavy wall non-metallic conduit, Carlon, Certainteed, R&G Sloane or equal.
10. Flexible Metal Conduit (FMC), Alflex, American Flexible Conduit or equal.
11. Liquid tight flexible metal conduit, Anacanda (type UA), Electri-flex Liquatite or equal.
12. Floor Boxes, Single Gang, Walker/ Wiremold 880 CS Series or approved equal.
13. Floor Boxes, Multiple Gang, Walker/ Wiremold RFB Series or Walker Omnibox multi- 

service floor box with carpet plates, and/ or water resistant device covers.
14. Masonry Boxes, outlets in concrete, Raco Series 690 or equal.

I. Listed products for termination, coupling, extending, benching supports of raceways shall be 
used.

2.2 OUTLET BOXES

A. NEMA 1 gutter, junction and pull boxes shall be fabricated from code gage steel finished in 
grey enamel with screw cover fronts and concentric knockouts in all sides.

B. NEMA 3R gutter, junction and pull boxes shall be fabricated from code gage galvanized 
steel with screw cover fronts and concentric knockouts in the bottom only. Any penetrations 
to the side, top or back shall be weatherproofed in an approved manner such as �MYERS� 
gasketed type hub or equal.

C. Steel outlet boxes and plaster rings shall be galvanized rigid assemblies, either one piece 
pressed or factory welded construction containing the size and number of knockouts 
required. Steel outlet boxes shall be manufactured, sized and installed in accordance with 
CEC Article 314. Device Outlet: Installation of one or two devices at common location, 
minimum 4� square, minimum 1-1/2" deep.  Single or 2 gang flush device plaster ring.  Raco 
or equal.

D. Luminaire Outlet: minimum 4� square with correct plaster ring depth, minimum 1-1/2� deep 
with 3/8� luminaire stud if required. Provide proper depth plaster ring on bracket outlets and 
on ceiling outlets.

E. Construction: Provide galvanized steel interior outlet wiring boxes, of the type, shape and 
size, including depth of box, to suit each respective location and installation; constructed 
with stamped knockouts in back and sides, and with threaded holes with screws for securing 
box covers or wiring devices. Boxes shall be properly secured to the structure such that they 
are flush with the finish surface. Boxes shall be made structurally secure by means of the 
proper fastening devices.
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F. Accessories: Provide outlet box accessories as required for each installation, including 
mounting brackets, wallboard hangers, extension rings, plaster rings, luminaire studs, cable 
clamps and metal straps for supporting outlet boxes, compatible with outlet boxes being 
used and meeting requirements of individual wiring situations.

2.3 JUNCTION AND PULL BOXES

A. Construction: Provide galvanized sheet steel junction and pull boxes, with screw-on covers; 
of the type shape and size, to suit each respective location and installation; with welded 
seams and equipped with steel nuts, bolts, screws and washers.

B. Location:
1. Install junction boxes above accessible ceilings for drops into walls for receptacle 

outlets from overhead.
2. Install junction boxes and pull boxes as required to facilitate the installation of 

conductors and limiting the accumulated angular sum of bends between boxes, 
cabinets and appliances to 300 degrees.

3. Locations: Junction boxes shall be located only where necessary and only in 
equipment rooms, closets, and accessible attic and underfloor spaces. A horizontal 
distance of 24� shall separate outlet boxes on opposite sides of occupancy separation 
walls, fire-rated walls or partitions.

4. Labeling: Junction box covers shall be marked with indelible ink indicated the circuit 
numbers passing through the box.

2.4 CONDUIT FITTINGS

A. Requirements: Provide corrosion-resistant punched-steel box knockout closures, conduit 
locknuts and plastic conduit bushings of the type and size to suit each respective use and 
installation.

B. Steel boxes may allow for field knock-out modifications, but shall in all other ways conform to 
code requirements.

2.5 FLOOR BOXES - SINGLE GANG

A. Construction: Deep cast iron fully adjustable before and after concrete pour with all required 
components for complete activation. Verify required components for application of service 
fittings, covers, monuments, and the like, attached to floor boxes.

B. Activations:
1. Flush: Provide brass duplex or single signal cover, hinged with set screw lock. Carpet 

or tile finish ring.
2. Monuments: Provide stainless steel monuments with power receptacle or data 

grommet as noted.
3. Coordinate specific application of systems as noted on Drawings.

2.6 FLOOR BOXES - MULTIPLE GANG

A. Construction: Deep cast iron, fully adjustable before and after pour. Equal to Walker/ 
Wiremold RFB Series or Walker Omnibox multi-service floor box with carpet plates, and/ or 
water resistant device covers.  Verify color.  Partition for different power or signal 
applications.  Provide required power receptacle devices and signal grommets or 
receptacles as noted. Flange type shall be compatible with floor covering for either carpet or 
vinyl as required and shall be brass type not polycarbonate.
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B. Floor mounted boxes shall be water tight and cast iron when installed in grade level 
concrete slab floor, fully adjustable with interior and exterior leveling screws. Receptacle 
flange shall be brass with a duplex lift lid. Flange type shall be compatible with floor type. 
Before installation, coordinate exact location with Architect.

2.7 PUTTY PADS

A. Intumescent moldable firestop putty designed to protect electrical outlet boxes.

B. Provide putty pads of proper type around outlet boxes and/ or as detailed on plan to meet 
sound transmission restrictions and fire ratings of walls

PART  3  EXECUTION

3.1 INSTALLATION

A. Conduit systems listed below are for use in installations where they are permitted to be used 
by CEC and/ or other occupancy restrictions. The below installation methods do not intend 
to suggest that these materials be installed in conflict with any applicable code.  Special 
attention to applications shall be made in building types such as wet location, hazardous 
locations, assembly occupancy and multi-story, but not limited to these. Requirements 
which are more restrictive than the CEC may be called for by the drawings and/ or these 
specifications. These requirements must be adhered to. The Electrical Contractor shall be 
responsible to use the proper conduit system for the application. Exposed conduit is not 
allowed below ceilings or above slab of floor, without prior approval from Electrical Engineer. 
All conduits shall be concealed except in electrical and telecommunication rooms or where 
shown to be surface mounted. Exposed conduit (where allowed) shall be run square and 
plumb with building lines in an approved manner. Support roof mount conduits, where 
allowed, with minimum 12� wide approved rooftop supports (B-Line Durablok or approved 
equal) unless otherwise detailed in roof requirements or as specified in roofing specification. 
Strap conduits to blocks with proper sized conduit straps. Spacing of support shall be a 
minimum as provided for in the CEC. All exposed conduit mounted below 8� above finished 
grade shall be strapped at a minimum of 5� spacing.

B. Non-Metallic Rigid Conduit shall be used in concrete slabs, below concrete slabs on grade, 
or underground outside of a building slab or foundation. Maintain minimum depth 
requirements and cover with appropriate fill material. Conduit shall be heavy wall Schedule 
40 or 80, rigid PVC only. Rigid utility P&C duct shall not be used in any application. Properly 
sized grounding conductors shall be installed per CEC article 250, in all non-metallic conduit 
branch circuit and feeder runs. PVC conduit shall be formed or field bent only with the use of 
properly approved bending tools such as to not decrease the internal bore of the conduit. All 
conduits shall be cut square and reamed of burrs. Approved and compatible glue shall be 
used on all PVC fittings to attain watertight joints.

C. Galvanized Rigid Steel (GRS) conduit shall be used where exposed less than 8��0� above 
finished grade to 18� below finished grade and where subject to physical damage.  Conduits 
shall be cut square and reamed to remove burrs and sharp edges.  Strap conduit below 8� 
above grade at 5� intervals. Unless otherwise noted, threadless setscrew and threadless 
weathertight fittings may be used in lieu of threaded fittings.  All threaded ends entering a 
junction box of any type shall require one locknut on the inside and one on the outside of the 
enclosure and be provided with a plastic bushing or grounding bushing where necessary for 
proper grounding. Where exposed to moisture, a watertight hub or other approved method 
shall be required. All conduits shall be stubbed up straight and uniform into junction boxes, 
panels, cabinets, etc., and shall be (GRS) properly supported and strapped. All GRS conduit 
located below grade, shall be tape wrapped.
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D. Electrical Metallic Tubing (EMT) shall be used as allowed by code and as permitted by this 
specification. It shall not be in contact with soil or the concrete slab on the ground floor of 
any structure. Connectors and couplings shall be steel insulated set screw type where 
installed in indoor dry locations not subject to moisture. Where the potential for moisture is 
present, compression type weathertight fittings are required. One hole conduit straps are 
permitted from 1/2" to 1� and two hole conduit straps are required for size 1-1/4� and larger. 
EMT shall not be allowed in areas subject to severe physical damage. Install copper ground 
wire sized per CEC 250-122 in all EMT conduits.

E. Flexible conduit may be used where concealed in building construction or above dropped 
ceilings, but shall meet the following criteria: No individual circuit path from distribution panel 
to last device shall exceed a cumulative length of 6� of flexible conduit from start to end. 
Flexible conduit shall not exceed a total directional change of 270 bending degrees in any 
one run between conduit terminations. Squeeze type or Jake type steel flex fittings of a 
grounding type are required. Flexible conduit must be supported in accordance with CEC.  
Where exposed to the weather, moisture, or spray down flexible conduit shall be of the 
liquidtight type.  Fittings shall be manufactured for use with liquidtight flexible conduit. All 
motor connections shall be made with liquidtight flex. Flexible conduit may not be used 
where exposed except for last 2� of equipment connection and unless otherwise noted or 
approved.  A copper ground wire sized per CEC 250-122 shall be installed in all flexible 
conduit runs. Flexible conduit may not be used exposed. Weatherproof liquid tight conduit 
shall not be used at roof level for equipment connections with lengths exceeding 24� nor 
shall it be used to circumvent a rigid conduit systemin a horizontal direction. Connect 
recessed lighting fixtures to conduit runs with a maximum of 6� of flexible metal conduit 
extending from junction box to fixture.

F. Underground conduits and transition to above grade/ slab shall be as follows:
1. PVC elbows 2� and smaller are allowed, or if top of elbow is minimum 18� BFG or 

below top of slab, otherwise GRS elbows are required.
2. GRS risers are required from elbow below grade to equipment (device, outlet, panel, 

cabinet, etc.) above grade.
3. GRS elbows/risers to be PVC coated or 10 MIL tape wrapped (1/2� lapped) to 3� above 

finish grade or top of slab.

G. Conduit Supports: Conduit runs may be supported by one-hole and two-hole straps or 
supports as manufactured by Unistrut, Minerallac, Caddy or equals.  Supports may be 
fastened by means of anchors, shields, beam clamps, toggle bolts, or other approved 
methods appropriate for the application and size of conduit. Pipe nailers (J-hooks) may only 
be used for 1� conduit and smaller and only in wood frame construction. Conduit support 
methods are subject to review by the engineer and authority having jurisdiction for 
adequacy. Installations deemed inadequate shall be corrected by the contractor at no cost 
to the Owner.

H. Bends and offsets shall be made with approved tools for the type of conduit being utilized. 
Bends shall be made without kinking or destroying the smooth bore of the conduit. Parallel 
conduits shall be run straight and true with bends uniform and symmetrical. Minimum radii 
shall be per CEC 344-24.

I. Conduit Stub-outs below grade shall be capped with plastic cap, and identified by placing a 
pull box marked with correctly identified utility such as �Elec�, �Tel�, etc. Dimension for exact 
location on field record drawings. Provide lids for proper field application (i.e. traffic, 
incidental, pedestrian).

J. Conduit Seals - Where below grade conduits enter structure through slab or retaining wall of 
building or basement, seal the inside of each conduit as follows:
1. Provide damming material around conductors 3� into conduit.  Polywater or equal.
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2. Fill 3� of conduit with 3M #2123 sealing compound.
3. Wrap conductors where they exit the conduit with 3M #2229 "Scotch Seal" mastic tape. 

Lap tape to approximate diameter of the raceway and wrap outside of conduit opening 
with (minimum) one turn.

4. Use conduit sealing bushings type CSB (O-Z/ Gedney) or equal.
5. Empty conduits shall be sealed with standard non-hardening duct seal compound and 

then capped to prevent entrance of moisture and gases and to meet fire resistance 
requirements.

6. Provide cable drip loop minimum 12� high.

K. Marker tape: Place marker tape at 12� below finish grade along and above buried conduits. 
Label tape "CAUTION: ELECTRICAL LINES BELOW" or similar wording.

L. Electrical and communications systems raceways routed underground shall not occupy the 
same trench as plumbing utilities such as sewer, water, storm drain, gas or other wet or dry 
gaseous utility system. A minimum of 12� of undisturbed earth is required. Where utilities 
must cross in closer proximity to each other due to physical constraints, 6� minimum 
crossing distances are allowed.

M. Conduits, routed below footings, slabs, grade beams, columns, and other structural 
elements shall be installed in strict compliance with structural details and criteria shown on 
structural plans. Clearances below structural elements and sleeves through structural 
elements must be carefully planned to avoid conflict and must be approved by the structural 
engineer if conflict arises.

N. All conduit or raceways passing through fire rated walls, floors, or ceilings shall be installed 
with a listed penetration method which protects the opening to the same rating as the 
assembly and is non hardening.

O. Location: Locate boxes and conduit bodies so as to ensure accessibility of electrical wiring.

P. Anchoring: Secure boxes rigidly to the substrate upon which they are being mounted, or 
solidly embed boxes in concrete or masonry.

Q. Special Application: Provide weatherproof outlets for locations exposed to weather or 
moisture.

R. Knockout Closures: Provide knockout closures to cap unused knockout holes where blanks 
have been removed.

S. Mount outlet boxes, unless otherwise required by ADA, or noted on drawings, the following 
distances above the finished floor:
1. Receptacles, Telephone, TV & Data outlets. (measured to bottom of outlet box): +15".
2. Outlet above counter (measured to top of outlet box): +46".
3. Control (light) Switches. (measured to top of outlet box): +48".
4. Fire Alarm Manual Pull Stations, T-stats. (measured to top of outlet box): +48".
5. Fire Alarm Visuals: the lower of +80" to bottom of lens, or 6" below ceiling.
6. Other Outlets:  As indicated in other sections of specifications or as detailed on 

drawings.

T. Coordinate all electrical device locations with the architectural floor plan and interior and 
exterior elevations to prevent mounting devices within elements that they may conflict such 
as cabinetry, mirrors, planters, etc.

U. Size outlet and junction boxes to minimum wire fill space requirements. Upsize box as 
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required to allow ease of wire installation and device installation.

V. Outlet and junction boxes in fire rated walls shall be gauged and spaced so as not to exceed 
the maximum penetration allowed by the assembly without compromising the fire rating. If a 
conflict arises relative to a specific condition, the contractor shall follow the requirements of 
the fire authority and ask for guidance from the design team.  At no time should a larger box 
be installed prior to resolution of conflict.

END OF SECTION  26 05 33
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SECTION 26 05 53 - IDENTIFICATION OF ELECTRICAL SYSTEMS

PART  1  GENERAL

1.1 RELATED DOCUMENTS

A. Drawings and general provisions of this Contract, including General and Supplementary 
Conditions and Division 01 Specification Sections, apply to this Section.

1.2 SUMMARY

A. This Section Includes:
1. Nameplates and warning signs where specified herein and as shown on contract 

documents including the following:
a. Nameplates and warning signs permanently installed on all electrical equipment 

and devices including, but not limited to, the following items:
1) Enclosures for transformers, switchboards, motor control, panels, pullboxes, 

cabinets, motors, generators, transfer switches.
2) Enclosures for all separately enclosed devices including, but not limited to, 

disconnect switches, circuit breakers, contactors, time switches, control 
stations and relays, fire alarm panels and lighting control panel.

3) Wall switches not within sight of outlet controlled.
4) Special systems such as, but not limited to, telephone, fire alarm, warning, 

and signal systems. Identification shall be at each equipment rack, terminal 
cabinet, control panel, annunciator and pullbox.

5) Devices mounted within and part of equipment including circuit breakers, 
switches, control devices, control transformers, relays, indication devices and 
instruments.

2. Conductor and Cable Identification.

B. Related Sections:
1. Section 26 05 00: Common Work Results for Electrical.
2. Section 26 05 19: Low-Voltage Electrical Power Conductors and Cables.
3. Section 26 24 16: Panelboards.
4. Section 26 28 16: Enclosed Switches and Circuit Breakers.

C. Reference Standards:
1. California Electrical Code (CEC) based on NFPA 70 (NEC). California Code of 

Regulations, Title 24, Part 3.
2. National Fire Protection Agency (NFPA):

a. 70E Standard for Electrical Safety in the Workplace.
3. American National Standards Institute (ANSI):

a. A13.1 Pipe Markers.
b. Z535 Standards for Safety Signs and Labels.

4. Underwriters Laboratories, Inc. (UL):
a. 969 Standard for Marking and Labeling Systems.

5. Code of Federal Regulations, Title 29, Part 1910:
a. 144 Safety color code for marking physical hazards.
b. 145 Specifications for accident prevention signs and tags.

PART  2  PRODUCTS

2.1 EQUIPMENT LABEL DESIGNATIONS
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A. Equipment labels indicating equipment designations both emergency and normal. 
Designation per drawings or to be supplied with shop drawings approval.

B. Panelboard labels showing panel designation, voltage, phase, and source.

C. Distribution panels, transformers, safety switches, transfer equipment, etc. Labels shall be 
per ANSI Z535.4 guidelines.

2.2 MATERIALS

A. For Labels: Three layer laminated plastic or micarta with engraved white letters over black 
background.

B. For Emergency Equipment:  Use engraved white letters over red background.

C. For Warning Signs: Minimum 18 gauge steel with red lettering on white porcelain enamel 
finish.

D. Arc flash labels shall be provided as required by CEC Article 70E.

E. Conductor tape number markers:  TayMac MX4280 Series non-fading permanent adhesive.

PART  3  EXECUTION

3.1 MOUNTING

A. Equipment labels shall be mounted by self-tapping, threaded screws, and bolts, or by rivets. 
Adhesive types are not acceptable unless specifically noted in this section.

B. Conductor tape markers shall be consistently placed for ready conductor identification.

3.2 HEIGHTS ON LABELS

A. Panelboards, Switchboards and Motor Control Centers and Special Systems Enclosures: 
1/4" identify equipment designation; 1/8� identify voltage rating and source.

B. Individual Circuit Breakers, Switches, and Motor Starters in Panelboards, Switchboards, and 
Motor Control Centers: 3/16� identify circuit and load served, including location of 
equipment.

C. Enclosed Circuit Breakers, Enclosed Switches, and Motor Starters: 3/16� identify load 
served.

D. Transformers: 3/16� identify equipment designation; 1/8� identify primary and secondary 
voltages, primary source, and secondary load. Include location of primary source or 
secondary load if remote from transformer.

3.3 WARNING SIGNS

A. Warning signs shall be permanently mounted with cadmium plated steel screws or nickel-
plated brass bolts.

B. Warning signs to read "DANGER - HIGH VOLTAGE", with letters 1-1/2" high, 3/16� stroke 
minimum.
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C. Provide warning sign on all doors or immediately next to door for equipment rooms, 
enclosures or closets containing equipment energized above 150 volts to ground as per 
CEC, and/ or as directed by the  Architect.For interior finish spaces and interior doors, 
signage shall be coordinated and approved with the Architect in advance of installation.

END OF SECTION  26 05 53
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SECTION 26 20 00 - ELECTRICAL DISTRIBUTION EQUIPMENT

PART  1  GENERAL

1.1 RELATED DOCUMENTS

A. Conditions of the Contract Documents and Division 01 - General Requirements as 
applicable, apply to this Section.

1.2 SUMMARY

A. Provide all electrical distribution and accessories required to distribute electrical power to all 
motors, outlets and systems requiring power.  

1.3 QUALITY ASSURANCE

A. New:  Provide all new equipment.

B. Single Manufacturer:  All equipment of each type shall be the product of one manufacturer.

C. UL:  Equipment shall be UL listed.  Service entrance equipment shall bear UL Service 
Entrance label.

D. CEC:  Equipment and installation shall comply with the California Electrical Code.

E. Wet Locations: Equipment and enclosures installed outdoors and in wet locations shall be 
approved for the purpose. 

F. IEEE: Institute of Electrical and Electronics Engineers Standard 1015-1997 (Blue Book) 
Recommended Practice for Applying Low-Voltage Circuit Breakers Used in Industrial and 
Commercial Power Systems.

1.4 LABELING

A. Nameplates and labeling shall be provided in accordance with Section 26 05 53.  All feeders 
shall be labeled at the feeder device. 

1.5 FINISHES 

A. All equipment shall have a factory applied gray finish applied over a rust inhibiting treatment.  
Any items which have the finish marred shall be touched up or refinished to a new condition 
before final acceptance.  This shall include, but shall not be limited to, sanding and properly 
removing rust or other contaminants and completely repainting equipment if damage is 
extensive.  Overall acceptance is subject to approval of the Engineer. 

1.6 SUBMITTALS

A. Electrical connections to all equipment furnished by any other division shall be coordinated 
with final approved equipment submittals from other divisions including but not limited to 
circuit breaker sizes, conduit sizes, wire sizes, fuse sizes, disconnect switch sizes and 
starter sizes that differ from those shown on the drawings prior to submitting Electrical 
Distribution Equipment submittal.
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PART  2  PRODUCTS

2.1 MANUFACTURERS

A. Unless indicated otherwise, all equipment in this section shall be provided from a single 
manufacturer. The product designations listed are to establish a level of quality.  Acceptable 
manufacturers are,
1. Square D.
2. Siemens.
3. G.E.
4. Cutler-Hammer.

2.2 ENCLOSED SWITCHES

A. General: Provide heavy duty enclosed switches similar to Square D Class 3100 Type HD.

B. Switch Interior:
1. All switches shall have switch blades which are visible when the switch is OFF and the 

cover is open. 
2. Lugs shall be front removable and UL Listed for 75 degrees Celsius conductors.
3. All current carrying parts shall be plated to resist corrosion.
4. Switches shall have removable arc suppressors to facilitate easy access to line side 

lugs.
5. Switches shall have provisions for a field installable electrical interlock.

C. Switch Mechanism: 
1. Switch operating mechanism shall be quick-make, quick-break such that, during 

normal operation of the switch, the operation of the contacts shall not be capable of 
being restrained by the operating handle after the closing or opening action of the 
contacts has started.

2. The operating handle shall be an integral part of the box, not the cover.
3. Provisions for padlocking the switch in the OFF position with at least three padlocks 

shall be provided.
4. The handle position shall travel at least 90 degrees between OFF and ON positions to 

clearly distinguish and indicate handle position.
5. All switches shall have a dual cover interlock mechanism to prevent unintentional 

opening of the switch cover when the switch is ON and prevent turning the switch ON 
when the cover is open. The cover interlock mechanism shall have an externally 
operated override, but the override shall not permanently disable the interlock 
mechanism. The tool used to override the cover interlock mechanism shall not be 
required to enter the enclosure in order to override the interlock.

D. Switch Enclosures: 
1. Switch covers shall be attached with welded pin-type hinges.
2. The enclosure shall be finished with gray baked enamel paint, which is 

electrodeposited on cleaned, phosphate pre-treated steel. 
3. The enclosure shall have ON and OFF markings stamped into the cover. 
4. The operating handle shall be provided with a dual colored, red/ black position 

indication, 
5. All switches shall have provisions to accept up to three (3) 3/8 inch hasp padlocks to 

lock the operating handle in the OFF position.
6. Tangential knockouts shall be provided to facilitate ease of conduit entry. 

E. Switch Ratings:
1. Switches shall be horsepower rated for ac and/or dc as indicated on the plans.
2. The UL Listed short circuit current rating of the switches shall be 200,000 rms 
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symmetrical amperes when used with or protected by Class J fuses.
3. Non-Fusible: 10,000 rms symmetrical amps.

F. Fuse Clips:  NEMA FU 1, Class J fuses.

2.3 COMBINATION DISCONNECT/ MOTOR STARTERS

A. Square D - Class 8538 Type S (Fusible or no fuse, as shown on plans):
1. Description:  Combine magnetic motor controllers with fusible switch disconnect in 

common enclosure.  Switch shall have a color coded externally operated handle.  
Operating handle shall give positive visual indication of ON/ OFF with red and black 
color-coding.  

2. Fusible Switch Assemblies:  NEMA KS 1, enclosed knife switch with externally 
operable handle.  Fuse clips: Designed to accommodate Class J fuses and visible 
blades. Operating handle shall give positive visual indication of ON/ OFF with color-
coded operating handle.

3. Magnetic Motor Controllers: Refer to paragraph(s) specifying magnetic motor 
controllers for requirements.

PART  3  EXECUTION

3.1 MOUNTING: 

A. General:  All equipment shall be securely fastened in place. 

B. Locations:  In all cases mounting locations shall comply with the requirements of the 
California Electrical Code.  This shall include providing suitable working clearances. 

C. Wall Mounted Equipment: Wall mounted equipment shall be suitably positioned on the wall. 
Equipment mounted on exterior basement wall shall have unistrut channels between the 
wall and the equipment to prevent condensation problems.  Where wall mounted equipment 
is specified, but a convenient wall not available, a suitable unistrut mounting stanchion 
anchored in concrete shall be provided.  In lieu of this stanchion, small devices may be 
mounted on to the equipment served if approved by the equipment manufacturer. 

D. Motor rated disconnects:  Install disconnects in a vertical orientation with off in the down 
position.

3.2 DELIVERY, STORAGE AND HANDLING:

A. General:
1. Store all types of electrical power distribution equipment in a clean, heated building 

affording appropriate physical protection. Control access to prevent unauthorized 
tampering with the equipment.  However, equipment may be stored in other inside or 
outside environments under approved conditions.

2. Inspect equipment when received at Project site for shipping damage.  Report as 
required by freight carrier to recover repair or replacement costs from the freight carrier 
in the event damage was sustained.

3. Covers are required unless indoor, ventilated storage conditions exist.  Canvas 
tarpaulins or the equivalent are preferred over other coverings because they provide 
better humidity control and enclosure scuff protection.   Where exposed to moisture, 
covers shall be waterproof.

4. The manufacturer's shipping skids shall be left on the equipment to provide structural 
support until the equipment is set in final resting place.

5. Refer to Section 26 05 00 for additional requirements.  Contractor shall furnish new 
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equipment to replace any equipment that is exposed to weather or subjected to other 
deleterious effects of construction.

B. Approved Conditions for Equipment Storage:
1. General:  Where storage conditions specified above are not available, indoor, or 

outdoor storage shall comply with the following.
2. Switchboards, Motor Control and Other General Distribution and Utilization Equipment:

a. Store metal-enclosed equipment in the upright position.  Provide good ventilation of 
the shelter and protection from dirt, moisture, and physical damage.

b. Space heaters furnished with the equipment shall be connected to a continuous 
source of power of the proper rating.  Where space heaters are supplied from 
auxiliary power transformers, care shall be taken that low-voltage heater circuits 
are properly isolated before power source connection to prevent inadvertent 
energizing of the auxiliary transformer and associated high-voltage primary wiring.

c. Ambient conditions may allow condensation inside waterproof covers. If 
condensation is occurring, temporary heaters or lamp banks shall be provided of 
sufficient wattage to prevent condensation.

d. Contractor shall ensure that equipment stored in shipping cases receives adequate 
ventilation to avoid mildew and prevent condensation.

3.3 LABELING:

A. Nametag: Provide a nametag for each piece of distribution equipment; see Section 26 05 
53, Identification for Electrical Systems.

END OF SECTION 26 20 00
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SECTION 26 22 00 - LOW-VOLTAGE TRANSFORMERS

PART  1  GENERAL

1.1 RELATED DOCUMENTS

A. Drawings and general provisions of this Contract, including General and Supplementary 
Conditions and Division 01 Specification Sections, apply to this Section.

1.2 SUMMARY

A. This Section Includes:
1. Dry type general purpose transformers rated 600 volts and below.

B. Related Sections:
1. Section 26 05 00: Common Work Results for Electrical.
2. Section 26 05 33: Raceway and Boxes for Electrical Systems.
3. Section 26 05 26: Grounding and Bonding for Electrical Systems. 

C. Reference Standards:
1. California Electrical Code (CEC) based on NFPA 70 (NEC). California Code of 

Regulations, Title 24, Part 3.
2. California Building Code (CBC). California Code of Regulations, Title 24, Part 2, 

Volume 1 & 2.
3. National Electrical Manufacturers Association (NEMA):

a. ST 20 Dry-Type Transformers for General Applications.
b. TP 1 Energy Efficient Transformers.
c. TR 1 Transformers, Step Voltage Regulators and Reactors.
d. 260 Safety Labels for Pad-Mounted Switchgear and Transformers Sited in Public 

Areas.
4. Underwriters Laboratories, Inc. (UL):

a. 506 Standard for Specialty Transformers.
b. 1561 Dry-Type General Purpose and Power Transformers.

5. United States Department of Energy. Code of Federal Regulations, Title 10, Part 432.
a. Energy Efficiency Program for Certain Commercial and Industrial Equipment.

1.3 SUBMITTALS

A. Submit in accordance with Section 26 05 00: Common Work Results for Electrical.

B. Shop Drawings:
1. Sufficient information, clearly presented, shall be included to determine compliance 

with drawings and specifications.
2. Include electrical rating, impedance, dimensions, weight, mounting details and 

materials, decibel rating, terminations, temperature rise, no load and full load losses, 
and connection diagrams.

3. Complete nameplate data including manufacturer�s name and catalog number.

C. Manuals:
1. Submit, simultaneously with the shop drawings, companion copies of complete 

operating and maintenance manuals including technical data sheets and wiring 
diagrams.
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PART  2  PRODUCTS

2.1 GENERAL PURPOSE DRY TYPE TRANSFORMERS

A. Approved manufacturers are: 
1. Eaton Electrical, Inc.; Cutler-Hammer Business Unit.
2. Square D; a brand of Schneider Electric.
3. General Electric Company; GE Consumer & Industrial � Electric Distribution.
4. Siemens Energy & Automation, Inc.
5. Sola/ Hevi-Duty.
6. Jefferson Electric; a brand of Spire Power Solutions.
7. Acme Electric; a division of Hubbell.

B. Unless otherwise specified, dry type transformers shall be in accordance with NEMA, CEC 
and as shown on the drawings. Transformers shall be UL listed or labeled. All transformers 
shall comply with NEMA TP-1 energy efficiency standards as adopted by the State of 
California. Efficiency shall be tested in accordance with NEMA TP2.

C. Dry type transformers shall have the following features:
1. Self-cooled by natural convection, isolating windings, indoor, dry type. 

Autotransformers shall not be accepted unless otherwise stated.
2. Rating and winding connections shall be as shown on the drawings.
3. Ratings shown on the drawings are for continuous-duty without the use of cooling 

fans.
4. Insulation systems:

a. Transformers 30 KVA and larger: UL rated 220-degree C system having an 
average maximum rise by resistance of 115-degree C in a maximum ambient of 
40-degree C.

b. Transformers below 30 KVA: Same as for 30 KVA and larger or UL rated 185- 
degree C system having an average maximum rise by resistance of 115-degree C 
in a maximum ambient of 40-degree C.

5. Core and coil assemblies:
a. Rigidly braced to withstand the stresses caused by short circuit currents and rough 

handling during shipment.
b. Cores shall be grain oriented, non-aging, silicon steel.
c. Coils shall be continuous windings without splices except for taps.
d. Coil loss and core loss shall be optimum for efficient operation.  NEMA TP-1 type.
e. Primary and secondary tap connections shall be brazed or pressure type.
f. Coil windings shall have end fillers or tie downs for maximum strength.
g. Terminals shall be rated 75 degrees C minimum.

6. Certified sound levels determined in accordance with NEMA, that do not exceed the 
following:

Transformer Rating Sound Level Rating

0  - 9 KVA 40 dB

10  -   50 KVA 45 dB

51  -  150 KVA 50 dB

151 -  300 KVA 55 dB

301 -  500 KVA 60 dB

7. Nominal impedance shall be as permitted by NEMA.
8. Single phase transformers rated 15 KVA through 25 KVA shall have two, 5 percent full 
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capacity taps below normal rated primary voltage. All transformers rated 30 KVA and 
larger shall have two, 2-1/2 percent full capacity taps above, and four, 2-1/2 percent 
full capacity taps below normal rated primary voltage.

9. Core assemblies shall be grounded to their enclosures by adequate flexible ground 
straps.

10. Enclosures:
a. Temperature rise at hottest spot shall conform to NEMA Standards and shall not 

bake and peel off the enclosure paint after the transformer has been placed in 
service.

b. Ventilation openings shall prevent accidental access to live components.
c. Thoroughly clean and paint at the factory with manufacturer's prime coat and 

standard finish.
11. Standard NEMA features and accessories including ground pad, lifting provisions and 

nameplate with the wiring diagram and sound level indicated on it.
12. Dimensions and configurations shall conform to the spaces designated for their 

installations.

PART  3  EXECUTION

3.1 INSTALLATION

A. Installation shall be in accordance with the CEC, and as shown on the drawings.

B. Install the transformers with adequate clearance at a minimum 6 inches or more from wall 
and adjacent equipment, or as allowed by transformer manufacturer for air circulation to 
remove the heat produced by transformers and as recommended by the manufacturer to 
achieve U.L. listing.

C. Install transformers on vibration pads designed to suppress transformer noise and vibrations.

D. Use flexible metal conduit to contain the conductors from the transformer to the raceway 
system.

E. Transformers shall be secured to meet CBC seismic zone 4 requirements.

END OF SECTION  26 22 00
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SECTION 26 24 16 - PANELBOARDS

PART  1  GENERAL

1.1 RELATED DOCUMENTS

A. Drawings and general provisions of this Contract, including General and Supplementary 
Conditions and Division 01 Specification Sections, apply to this Section.

1.2 SUMMARY

A. This Section Includes:
1. Panelboards.

B. Related Sections:
1. Section 26 05 00: Common Work Results for Electrical.
2. Section 26 05 19: Low-Voltage Electrical Power Conductors and Cables.
3. Section 26 05 26: Grounding and Bonding for Electrical Systems. 
4. Section 26 05 33: Raceway and Boxes for Electrical Systems.

C. Reference Standards:
1. California Electrical Code (CEC) based on NFPA 70 (NEC). California Code of 

Regulations, Title 24, Part 3.
2. California Energy Code. California Code of Regulations, Title 24, Part 6.
3. National Electrical Manufacturers Association (NEMA):

a. PB 1 Panelboards.
b. PB 1.1 General Instructions for Proper Installation, Operation, and Maintenance of 

Panelboards Rated 600 Volts or Less.
c. AB 3 Molded Case Circuit Breakers and their Application.

4. National Fire Protection Agency (NFPA):
a. 70E Standard for Electrical Safety in the Workplace.

5. National Electrical Manufacturers Association (NECA):
a. 407 Standard for Installing and Maintaining Panelboards.

6. National Electrical Testing Association (NETA):
a. ATS Acceptance Testing Specifications for Electrical Power Distribution Equipment 

and Systems.
7. Underwriters Laboratories, Inc. (UL):

a. 50 Enclosures for Electrical Equipment.
b. 67 Panelboards.
c. 489 Molded Case Circuit Breakers and Circuit Breaker enclosures.

PART  2  PRODUCTS

2.1 PANELBOARDS

A. Approved manufacturers are: 
1. Eaton Electrical, Inc.; Cutler-Hammer Business Unit.
2. Square D; a brand of Schneider Electric.
3. General Electric Company; GE Consumer & Industrial � Electric Distribution.
4. Siemens Energy & Automation, Inc.

B. Panelboards shall be standard manufactured products.  All components of the panelboards 
shall be the product and assembly of the same manufacturer. All similar units of all 
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panelboards to be of the same manufacturer.

C. All panelboards shall be dead front safety type. Arrange sections for easy removal without 
disturbing other sections.

D. All panelboards shall be completely factory assembled with molded case circuit breakers. All 
factory wiring shall be checked for correct tightness and visually inspected to ensure that 
bussing and terminations have not become loose in transit to job site.

E. Panelboards shall have main breaker or main lugs, bus size, voltage, phase, top or bottom 
feed, and flush or surface mounting as scheduled on the drawings. Refer to single line 
diagram and panel schedules on drawings. Terminals shall be minimum 75 degree rated. 
Back fed main circuit breakers are not allowed.

F. Panelboards shall have the following features:
1. Nonreduced size copper bus bars, and connection straps bolted together and rigidly 

supported on molded insulators. Bus bar taps for panels with single pole branches 
shall be arranged for sequence phasing of branch circuit devices.

2. Full size neutral bar mounted on insulated supports.
3. Ground bar and isolation ground bar (where called for in panel schedule) with 

sufficient terminals for all grounding wires. Buses braced for the available short circuit 
current.

4. All breakers and phase bus connections shall be arranged so that it will be possible to 
substitute a 2-pole breaker for two single pole breakers, and a 3-pole breaker for three 
single pole breakers, when trip is 30 amps or less and frame size is 100 amperes or 
less, without having to drill and tap the main bus bars at bus straps. Where used for 
heating and air conditioning, and refrigeration equipment, use only HACR type UL 
listed circuit breakers.

5. Design interior so that protective devices can be replaced without removing adjacent 
units, main bus connectors, and without drilling or tapping.

6. Where designated on panel schedule as "space", include all necessary bussing, 
device support and connections.  Provide blank cover for each space.

7. Series rated panelboards are not permitted.
8. Label all panels in accordance with Section 26 05 53: Identification of Electrical 

Systems.
9. Recessed panel space conduit: Provide (1) ¾ inch spare conduit stubbed to 

accessible ceiling space and/ or interstitial space below floor for every (3) spaces and 
spares indicated on panel schedules.

G. Panelboards serving as building mains shall be �service entrance rated� and UL Listed as 
�service equipment�.

2.2 CABINETS AND TRIMS

A. Cabinets:
1. Provide galvanized steel cabinets to house panelboards. Cabinets for outdoor panels 

shall be factory primed and suitably treated with a corrosion-resisting paint finish 
meeting UL standard for outdoor applications.

2. All ventilated openings in panelboards and switchboards, shall be furnished with dust 
filters to prevent entrance of dust and debris.

3. Cabinets for panelboards may be of one piece formed steel or of formed sheet steel 
with end and side panels welded, riveted, or bolted as required.

4. Provide necessary hardware for "in" and "out" adjustment of panel interior.
5. Cabinets for two section panelboards shall be arranged side by side and shall be the 

same height. Flush mounted cabinets should be 1-1/2" apart and coupled by conduit 
nipple if necessary.
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6. Gutter size in panel boxes, on all sides, shall be in accordance with the CEC. 
Penetrations through gutter to live area of the panelboard shall incorporate approved 
non-metallic-grommet type of insulation to protect wire passing through.

B. Trims:
1. Fabricate trim of sheet steel consisting of frame with door attached by concealed 

hinges. Provide flush or surface trim as shown on the drawings.
2. Flush trims shall overlap the box by at least 3/4" all around.
3. Surface trim shall have the same width and height as the box.
4. Flush or surface trims shall not have ventilating openings.
5. Secure trims to back boxes by indicating trim clamps.
6. Provide a welded angle on rear of trim to support and align trim to cabinet.
7. Provide separate trims for each section of multiple section panelboards. Trims and 

doors of sections shall be of the same height.

C. Doors:
1. Provide doors with flush type latch and manufacturer's standard lock. Doors over 48 

inches in height shall have a vault handle and a three-point catch, arranged to fasten 
door at top, bottom, and center.

2. In making switching devices accessible, doors shall not uncover any live parts.
3. Provide concealed hinges welded to the doors and trims.
4. For lighting or power contactors incorporated in panelboards, provide separate doors 

for the contactors.
5. Provide keyed alike system for all panelboards.
6. Provide a directory card, metal holder, and transparent cover. Permanently mount 

holders on inside of doors.

D. Painting:
1. Thoroughly clean and paint trims and doors at the factory with primer and 

manufacturer's standard finish.

2.3 MOLDED CASE CIRCUIT BREAKERS FOR PANELBOARDS

A. Breakers shall be UL listed and labeled, in accordance with the CEC, as shown on the 
drawings, and as specified.

B. Circuit breakers in panelboards shall be bolt on type on phase bus bar or branch circuit bar.
1. Molded case circuit breakers for lighting and appliance branch circuit panelboards 

shall have minimum interrupting rating as indicated.
2. Molded case circuit breakers shall have automatic, trip free, non-adjustable, inverse 

time, and instantaneous magnetic trips for 100 ampere frame or less. Magnetic trip 
shall be adjustable from 3 times to 10 times for breakers with 600 ampere frames and 
higher. Factory setting shall be HI, unless otherwise noted.

C. Breaker features shall be as follows:
1. Integral housing of molded insulating material.
2. Silver alloy contacts.
3. Arc quenchers and phase barriers for each pole.
4. Quick-make, quick-break, operating mechanisms.
5. A trip element for each pole, thermal magnetic type with long time delay and 

instantaneous characteristics, a common trip bar for all poles and a single operator.
6. Electrically and mechanically trip free.
7. An operating handle which indicates ON, TRIPPED, and OFF positions:

a. Line connections shall be bolted.
b. Interrupting rating shall not be less than the maximum short circuit current available 

at the line terminals as indicated on the drawings. The interrupting rating shall not 
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be less than the minimum identified requirement.
8. An overload on one pole of a multipole breaker shall automatically cause all the poles 

of the breaker to open.

PART  3  EXECUTION

3.1 INSTALLATION

A. Installation shall be in accordance with CEC, as shown on the drawings, and as specified.

B. Locate panelboards so that the present and future conduits can be conveniently connected. 
Coordinate the sizes and layout of cabinets within the designated spaces. All equipment 
must be dimensioned in order to physically fit in the spaces provided and to comply with all 
code required clearances.

C. Install a typewritten schedule of circuits in each panelboard. Include the room numbers (as 
finally described by the Owner) and items served on the cards. Obtain final room numbers 
from Architect prior to creating schedule.

D. Mount the panelboard so that maximum height of the top circuit breaker above finished floor 
shall not exceed 78 inches.

E. For panelboards located in areas accessible to the public, paint the exposed surfaces of the 
trims, doors, and boxes with finishes to match surrounding surfaces after the panelboards 
have been installed.

F. Circuit numbers shall correspond to the approved panel schedule. Provide as-built drawings 
showing the actual circuit numbers being used for each device on each branch circuit if 
changes are required.

G. Verify depth of all flush-mounted enclosures in walls to be certain wall depth will 
accommodate panel depth prior to installation.

H. All openings in switchgear and panelboards that are unused shall be sealed with bolts and 
washers. Use caulking where holes or openings cannot be sealed by way of a washer, or 
bolts or conduit seals.

I. Contractor shall include the services of an independent testing company to test GFI circuit 
breakers in distribution and main panelboards.

END OF SECTION  26 24 16
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SECTION 26 27 26 - WIRING DEVICES

PART  1  GENERAL

1.1 RELATED DOCUMENTS

A. Drawings and general provisions of this Contract, including General and Supplementary 
Conditions and Division 01 Specification Sections, apply to this Section.

1.2 SUMMARY

A. This Section Includes:
1. Wiring devices.

B. Related Sections:
1. Section 26 05 00: Common Work Results for Electrical.
2. Section 26 05 19: Low-Voltage Electrical Power Conductors and Cables.
3. Section 26 05 26: Grounding and Bonding for Electrical Systems. 
4. Section 26 05 33: Raceway and Boxes for Electrical Systems.

C. Reference Standards:
1. California Electrical Code (CEC) based on NFPA 70 (NEC). California Code of 

Regulations, Title 24, Part 3.
2. National Electrical Manufacturers Association (NEMA):

a. WD 1 General Color Requirements for Wiring Devices.
b. WD 6 Wiring Devices - Dimensional Specifications.

3. National Electrical Manufacturers Association (NECA):
a. 1 Good Workmanship in Electrical Construction.

4. National Electrical Testing Association (NETA):
a. ATS Acceptance Testing Specifications for Electrical Power Distribution Equipment 

and Systems.
5. Underwriters Laboratories, Inc. (UL):

a. 20 Safety General-Use Snap Switches.
b. 231 Standard for Power Outlets.
c. 498 Attachment Plugs and Receptacles.
d. 943 Ground-Fault Circuit-Interrupters.
e. 1436 Standard for Outlet Circuit Testers and Similar Indicating Devices.
f. 1472 Solid-State Dimming Controls.

PART  2  PRODUCTS

2.1 MANUFACTURERS

A. Receptacles, Switches, Wall Plates:
1. Cooper Wiring Devices; Division of Cooper Industries, Inc.
2. Hubbell Incorporated; Wiring Device-Kellems.
3. Leviton Mfg. Company, Inc.
4. Pass & Seymour/ Legrand.

2.2 RECEPTACLES

A. General for all receptacles:
1. Device shall be listed by UL
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2. Mounting straps shall be plated steel, with break-off plaster ears and shall include a 
self- grounding feature (this feature does not substitute for a grounding conductor 
terminated on grounding strap of device). Terminal screws shall be brass, brass plated 
or a copper alloy metal.

3. Receptacles shall be of a screw terminal type, �pressure type quick wire� terminations 
are not allowed.

B. Duplex receptacles shall be premium specification grade single phase, 20 ampere, 120 
volts, 2-pole, 3-wire, and conform to the NEMA 5-20R configuration in NEMA WD 6. The 
duplex type shall have bussing break-off feature for two-circuit operation. The ungrounded 
pole of each receptacle shall be provided with a separate terminal:
1. Wiring device color shall be standard white. Contractor to verify device color with 

Architect prior to procurement.
2. Ground Fault Interrupter Duplex Receptacles - Shall be an integral unit suitable for 

mounting in a standard outlet box:
a. Ground fault interrupter shall be commercial grade and consist of a differential 

current transformer, solid state sensing circuitry and a circuit interrupter switch. It 
shall be rated for operation on a 60 Hz, 120 volt, 20-ampere branch circuit. Device 
shall meet CEC requirements. Device shall have a minimum nominal tripping time 
of 1/30th of a second. Devices shall meet UL 943.

C. Receptacles; 20, 30 and 50 ampere, 250 volts: Shall be complete and match with 
appropriate cord grip plug. Devices shall meet UL 231.

D. Weatherproof Receptacles: Shall consist of a listed weather resistant duplex receptacle, 
mounted in box with a gasketed, while in use weatherproof, cast metal cover plate and cap 
receptacle opening. The cap shall be permanently attached to the cover plate by a spring- 
hinged flap.

2.3 SWITCHES

A. Toggle switches shall be totally enclosed tumbler type with bodies of phenolic compound. 
Toggle handles color to match receptacle device color unless otherwise specified:
1. Shall be single unit toggle, butt contact, quiet AC type, heavy-duty general-purpose 

use with an integral self-grounding mounting strap with break-off plasters ears and be 
of a screw terminal type.

2. Shall be color coded for current rating, listed by UL, and meet the requirements of 
NEMA WD 1, Heavy-Duty and UL 20.

3. Ratings:
a. 120 volt circuits: 20 amperes at 120-277 volts AC.
b. 277 volt circuits: 20 amperes at 277 volts AC.

4. The switches shall be mounted on the strike plate side of doors.
5. Incorporate barriers between switches with multi-gang outlet boxes where required by 

the CEC.
6. All toggle switches shall be of the same manufacturer.

2.4 WALL PLATES

A. Wall plates for switches and receptacles shall be type 302 stainless steel.

B. Standard NEMA design, so that products of different manufacturers will be interchangeable. 
Dimensions for openings in wall plates shall be accordance with NEMA WD1.

C. For receptacles or switches ganged together, wall plates shall be a single ganged plate.
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D. Wall plates for data, telephone or other communication outlets shall be as specified in the 
associated specification.

E. Surface mounted boxes, NEMA1, shall be industrial grade raised galvanized steel covers. In 
shop areas, all receptacles shall be dust proof and or waterproof where applicable.

F. Waterproof device covers shall be cast iron, 4-corner screw type, for FS and FD type 
mounting. Device covers shall be zinc galvanized finish. Weatherproof covers shall be 
lockable.

PART  3  EXECUTION

3.1 INSTALLATION

A. Installation shall be in accordance with the CEC, NECA �Standard of Installation�, and as 
shown as on the drawings.

B. Ground terminal of each receptacle shall be bonded to the outlet box with an approved 
green bonding jumper, and also be connected to the green equipment grounding conductor.

C. General: Devices shall be of the type specified herein. All devices shall be installed with 
�pigtailed� leads from the outlet box. No device shall be used in the �feed through� 
application. Screw terminals shall be used to connect all devices to the circuit and shall be 
grounded by means of a ground wire where grounding terminals are provided in the device.

D. Installation: Devices and plates shall be installed in a �plumb� condition and must be flush 
with the finish surface of the wall where boxes are recessed.

E. Mounting heights: All control and convenience devices shall comply with California Code of 
Regulations Title 24 and ADA with respect to accessibility requirements. Mounting heights 
indicated on plans shall have precedence.

F. Install switches with the off position down.

G. Clean debris from outlet boxes.

H. Provide extension rings as required to bring outlet boxes flush with finished surface or 
casework.

I. Test each receptacle device for proper polarity.

END OF SECTION  26 27 26
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SECTION 26 28 16 - ENCLOSED SWITCHES AND CIRCUIT BREAKERS

PART  1  GENERAL

1.1 RELATED DOCUMENTS

A. Drawings and general provisions of this Contract, including General and Supplementary 
Conditions and Division 01 Specification Sections, apply to this section. 

1.2 SUMMARY

A. This section includes:
1. Disconnect and safety switches where shown on the contract drawings and specified 

herein.

B. Related Sections:
1. Section 26 05 53: Identification of Electrical Systems.

C. Reference Standards:
1. California Electrical Code (CEC) based on NFPA 70 (NEC). California Code of 

Regulations, Title 24, Part 3.
2. National Electrical Manufacturers Association (NEMA):

a. KS 1 Heavy Duty Enclosed and Dead-Front Switches (600 Volts Maximum).
b. AB 3 Molded Case Circuit Breakers and their Application.
c. FU 1 Low Cartridge Fuses.
d. 250 Enclosures for Electrical Equipment (1000 Volts Maximum).

3. Underwriters Laboratories, Inc. (UL):
a. 98 Enclosed and Dead-Front Switches.
b. 489 Molded Case Circuit Breakers and Circuit Breaker enclosures.

PART  2  PRODUCTS

2.1 MANUFACTURERS

A. Fusible Switches, non-fusible switches, and molded case circuit breakers: 
1. Eaton Electrical, Inc.; Cutler-Hammer Business Unit.
2. Square D; a brand of Schneider Electric
3. General Electric Company; GE Consumer & Industrial � Electric Distribution
4. Siemens Energy & Automation, Inc.

2.2 GENERAL

A. Disconnect Switches: Provide with devices enabling the switch to be locked in the open or 
closed positions.

B. Manual Motor Switches: Tumbler type rated 3HP, 240 Volts with or without overload heaters 
as required to protect equipment served.

C. Externally Operable Safety Switches: To have quick-make, quick-break mechanism, 
capable of switching 10 times switch rating, with cover interlock to prevent opening with 
switch in ON position and defeat mechanism for maintenance.

D. Switches: Shall be general duty (GD) for 240 volt and below and heavy duty (HD) for 277/ 
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480 volt type unless otherwise indicated. Provide NEMA 1 enclosures for interior locations 
and NEMA 3R enclosures for exterior or wet locations. Provide with number of poles, 
ampacity, voltage, and HP rating, fusible or non-fusible as indicated. Copper blades shall be 
visible in off position.

E. Fusible Switches: Equip them with rejection clips for UL Class R fuses. Switches having a 
dual rating when used with dual element fuses shall have a rating so indicated and shall be 
confirmed by equipment vendor being connected.

F. 600 Amperes or Less Fuses: UL Class RKI with a minimum interrupting rating of 200,000 
Amperes, Bussmann "Low-Peak Type" or equal.

PART  3  EXECUTION

3.1 GENERAL INSTALLATION

A. Locations:  Install switches, disconnects and safety where indicated on the Contract 
Drawings or as required by CEC.

B. Fastenings: Securely fasten switches to structural members or Unistrut support as directed 
by the manufacturer.

C. Label all disconnect switches in accordance with Section 26 05 53: Identification of 
Electrical Systems.

D. Fuse: All fuses shall be as indicated on the plan or as required by the equipment. Verify fuse 
size with equipment manufacturer requirements, prior to installation. Use current limiting 
fuses as indicated on plan.

E. Terminals shall be minimum 75 degree rated.

END OF SECTION  26 28 16
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