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 Section 00 11 13 - NOTICE TO BIDDERS 
 
 ARTICLE 1. GENERAL 
 
Section 1.01  Notice is hereby given that the Board of Education of the Sacramento City Unified School District, 
hereinafter referred to as "District," will receive sealed Proposals for 
 

Oak Ridge Elementary School Furniture,  Project # 0265-461-1 
 
Notice is further given that sealed bids will be received by 10:00 a.m., Pacific Standard Time, at the District Contract 
Office, 5735 47th Avenue, Sacramento, California 95824 on September 11th. All bids timely received will be publicly 
opened and read aloud. Additionally, summary of bids will be posted on the District’s website and/or Ebuilder 
website. Sealed bids shall include a flash drive containing an electronic copy of the bid. No bid will be considered 
unless it is received prior to the bidding deadline. 
 
Notice is hereby given that the Project is a public works project within the requirements of Division 2, Part 7, Chapter 
1 of the California Labor Code, and that each bidder and listed subcontractor is required to be registered pursuant to 
Labor Code section 1725.5 at the time of bidding.  Failure of the bidder to be registered at the time of bidding 
shall render the bid non-responsive and unavailable for award.  Bidder’s listing of an unregistered 
subcontractor may render the bid non-responsive and unavailable for award unless such failure is the result 
of an inadvertent error and the provisions of Labor Code section 1771.1 apply. 
 
License required: N/A 
 
Engineer’s Estimate: $800,000 
 
Proposals are due: Wednesday, September 11th, 2024 no later than 10:00 a.m. PST 
 
 BID INFORMATION 
 Location: Sacramento City Unified School District, District Contract Office, 5735 47th Avenue, Sacramento, 

California 95824 
 Contact:  Tina Alvarez-Bevens 
 Date:  September 11th, 2024 
 Time:  10:00 A.M.  
 
At this time such proposals will be opened and publicly read. 
 
Section 1.02  Not used. 
 
Section 1.03  Overall coordination of the Project will be the responsibility of the District Representative.  All inquiries 
regarding the bid are to be directed to Tina Alvarez-Bevens at Tina-Alvarez-Bevens@scusd.edu and Robert Aldama 
at Robert-aldama@scusd.edu. CC Isaac White at Isaac@icscm.com. 
 
Section 1.04  Contracts for construction will be direct prime contracts with the District. All Project procedures and 
documents are designed to facilitate delivery of the Project through prime construction contracts. The District's forms 
shall be used for all documents. Bidders shall read and review the Bidding Documents carefully, and shall familiarize 
themselves thoroughly with all requirements.  
 
Section 1.05  Each bid proposal shall conform to the requirements of the Contract Documents.  The bid documents 
may be obtained electronically from the District website at https://www.scusd.edu/construction-projects-bids 

and/or E-builder at : https://gateway.app.e-builder.net/app/bidders/landing?accountid=aaf85f30-eade-4a97-af1d-
5076c07d8a32&projectid=fb889028-001f-4c07-af85-c808a7adb475&bidpackageid=5e4ade71-86f1-45b1-95cf-
e4002111f420 
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Section 1.06  No bid will be considered unless it is accompanied by Cashier's Check, Certified Check or Bid Bond 
from a surety authorized to do business in California for ten percent (10%) of the total amount of the bid, including 
additive Alternate Bids, made payable to the District. The above-mentioned check or bid bond shall be given as a 
guarantee that the Bidder shall, if selected by the District, execute the Contract, in conformance with the Contract 
Documents. For more information, refer to Section 00 21 13, Article 1, Section 1.06. 
 
Section 1.07  Bids shall not expire for a period of 90 days after the date set for the bid opening. Within ten (10) days 
after notification of the District’s Notice of Intent to Award the Contract, the successful Bidder will be required to 
furnish a Labor and Material Bond and a Faithful Performance Bond. For further information, refer to Sections 00 61 
13.13 and 00 61 13.16. 
 
Section 1.08  The District is an equal opportunity employer. Refer to General Conditions Section 00 72 00. The 
District encourages the participation of DVBE businesses.  Refer to Special Provisions Section 00 73 00. 
 
Section 1.09  The successful Bidder shall be required to pay its workers on this Project a sum not less than the 
general prevailing rate (applicable at time of bid advertisement date) of per diem wages and not less than the 
general prevailing rate for holiday and overtime work for work of a similar character in the locality in which the 
Project is performed, as provided under California Labor Code Sections 1726-1861. Copies of the prevailing rate of 
per diem wages may be obtained on the internet at https://www.dir.ca.gov/OPRL/DPreWageDetermination.htm.  
Refer to General Conditions Section 00 72 00, Article 7.  The Project is subject to compliance monitoring and 
enforcement by the Department of Industrial Relations. 
 
Section 1.10  The governing board of the District reserves the right to reject any and all proposals and to waive any 
irregularity in any proposals received. 
 
Section 1.11  The District participates in all available rebate programs.  The successful Bidder agrees to notify the 
District of any available rebate of which the successful Bidder is aware, and to provide the District with invoices and 
all other documentation necessary to claim any available rebate. The District will apply for available rebates, and the 
rebates will be paid directly to the District, not the successful Bidder. 
 

 
END OF SECTION 
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Section 00 21 13 - INSTRUCTIONS TO BIDDERS 
 
 ARTICLE 1.  GENERAL 
 
Section 1.01  Definitions 
  
 A. The Project Team consists of the following: 
 
  The District: Sacramento City Unified School District 
  The District Representative: ICS  
  The Architect: Nacht & Lewis 
  The Project: Oak Ridge Elementary School Furniture 
     Project # 0265-461-1 
  The Project Address: 4501 Martin Luther Kings Jr. Blvd, Sacramento, 95820 
  The Division of the State Architect (DSA). N/A 
  The Inspector. N/A  
  The Contractor(s). TBD 
 
Section 1.02  Bidding Documents 
The "Bidding Documents" shall include the Notice to Bidders, Instructions to Bidders, Proposal Forms, 
Subcontractor Listing Form, Non-collusion Declaration, Bid Questionnaire, Agreement for Construction, Bid Security, 
Performance/Labor & Material Bond Forms, the General Conditions, the Special Provisions, the General 
Requirements, Exhibits, the Technical Specifications, the Contract Drawings and Plans, the Hazardous Materials 
Requirements, Addenda, Preliminary Construction Schedule and the District’s Standard Forms.  
 
 A. Information regarding cost and location to obtain the Bidding Documents is found in the Notice to Bidders 

Section 00 11 13, Article 1, Section 1.05. 
 
 B. Bidders shall use complete sets of Bidding Documents in preparing proposals. Bidders are responsible for 

ascertaining that the Bidding Documents upon which their Proposals are based are complete sets. 
 
 C. Bidding Documents are provided to Bidders for bidding only. No other use is permitted. 
 
 D. Should a Bidder find discrepancies, ambiguities, inconsistencies, errors or omissions in the Bidding 

Documents, Contract Documents and/or applicable Federal, State, and local regulations or requirements, 
and/or should Bidder have any doubt about the meaning of any of the Contract Documents, the Bidder 
shall notify Tina Alvarez-Bevens at Tina-Alvarez-Bevens@scusd.edu and Robert Aldama at Robert-
aldama@scusd.edu and cc Isaac White at Isaac@icscm.com in writing. Bidder's questions shall be 
submitted no later than 10:00 a.m. on Wednesday September 4th, 2024. The District will consult with the 
Architect, who is solely responsible for clarification and interpretation. 

 
E. The District will forward written clarifications to all prime contract Bidders in the form of Addenda posted to 

the District’s website and/or E-builder website https://gateway.app.e-
builder.net/app/bidders/landing?accountid=aaf85f30-eade-4a97-af1d-
5076c07d8a32&projectid=fb889028-001f-4c07-af85-c808a7adb475&bidpackageid=5e4ade71-
86f1-45b1-95cf-e4002111f420 by no later than 10:00 a.m. on September 6th, 2024 

 
 F. Each Bidder shall ascertain, prior to submitting a proposal, that every Addendum issued prior to the Bid 

Date has been considered, and shall acknowledge receipt of each Addendum on the Proposal form. Each 
Addendum will become a part of the Contract for Construction. 

 
 G. Bids are sums stipulated in Proposals for which Bidders propose to perform the Work.  
 
 H. Base Bids are sums stipulated in Proposals for which Bidders offer to perform the Work, and from which 

Alternate Bids may be added or deleted.  The Total Base Bid Amount is the total of the Base Bid plus the 
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required allowances, if any, stated on the Proposal Form.  The Total Base Bid Amount will be the Contract 
Amount. 

 
I. Alternate Bids are sums which may be added to or deleted from Base Bids for the performance of Alternate 

Work, as delineated in the Bidding Documents.  
 

 J. Unit Prices are sums included in Proposals as Bids per unit measure of materials and/or services, as 
required in the Bidding Documents.  

 
 K. Proposals are complete, properly executed forms including Base Bids, Alternate Bids, Unit Prices and other 

information requested by the District.  
  
 L. Bidders are qualified contractors who submit Proposals to the District for Work as Prime Contractors on the 

Project. 
 
 M. Subcontractors are those who will perform Work or labor or render service to the Bidder. 
 
 N. Except as provided, communication with the District regarding the substance of the Bid or any Proposal, 

including without limitation communication with District Employees or any Board member, is prohibited. 
Notwithstanding the foregoing, potential Bidder may direct questions related to the Bidding Documents to: 
Tina Alvarez-Bevens at Tina-Alvarez-Bevens@scusd.edu and Robert Aldama at Robert-
aldama@scusd.edu and cc Isaac White at Isaac@icscm.com in writing. 

 
Section 1.03  Pre-Bid Conference 
N/A 
 
Section 1.04  Contract Schedule 
For information regarding the Contract Schedule and Contractor's scheduling requirements, refer to General 
Conditions, Section 00 72 00, Article 13, and Special Provisions Section 00 73 00. 
 
Section 1.05  Liquidated Damages 
Refer to Special Provisions Section 00 73 00. 
 
Section 1.06  Bid Security 
 
 A. All bids must be valid for the time specified in the Notice to Bidders, Section 00 11 13, Article 1, Section 

1.07. 
 
 B. Each proposal shall be accompanied by Bid Security, pledging that the Bidder will enter into a contract with 

the District in accordance with the terms stated in the proposal, and will furnish bonds as described in 
Section 00 61 13.13. The Bid Security for the two lowest responsive responsible Bidders will be returned to 
Bidders within ten (10) days after construction contracts have been signed. Should the Bidder fail or refuse 
to enter into such a contract or fail to furnish such Bonds, the Bidder shall be liable for all the cost of 
securing the supplies or service which exceeds the amount of its bid. 

 
 C. Bid Security shall be in the amount of ten percent (10%) of the total Bid(s), including additive Alternate 

Bids.  Bid Security for each proposal containing Bids for multiple Bid Packages shall be in the amount of 
ten percent (10%) of the total Base Bids for all Bid Packages, including additive Alternate Bids, for all Bid 
Packages included in the proposal. 

 
 D. Bid Security shall be in the form of a Bid Bond from a surety company authorized to do business in 

California, Cashier's Check or a Certified Check, or Cash.  The District shall be listed as obligee on the 
bond or payee on the check. 
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 E. If a Bid Bond is submitted, the attorney-in-fact who executes the bond on behalf of the Surety shall attach 
to the Bond a certified, current copy of its Power of Attorney.  The bid bond form supplied by the Surety is 
adequate. 

 
 
Section 1.07  Bid Opening and Contract Awards 
 
 A. Bids will be opened publicly and read aloud at the time and date established in the Notice to Bidders, 

Section 00 11 13.  Bid Summaries will be posted on the District’s website and/or Ebuilder website. 
 
 B. Contracts will be awarded to the lowest responsive responsible Bidder based on any combination of Base 

Bid and Alternates as determined by the District.  All awards will be made in the District's best interest.  No 
award will be made to a Bidder which is not pre-qualified if pre-qualification is required, and no award will 
be made to a Bidder that is not registered in accordance with Labor Code section 1725.5.   

 
 C. The District reserves the right to waive any informality or irregularity in any Proposal. 
 
 D. The District reserves the right to reject any and all proposals. 
 
Section 1.08  Bid Protests 
 

A.  Any Bidder may file a protest against the award of the Contract to any other Bidder.  The protest must be in 
writing, filed within five (5) calendar days after the opening of bids, and must set forth all grounds for the 
protest.  These requirements are to be strictly construed.  Untimely protests and/or grounds not set forth in 
the protest will not be considered.  Further, the failure to comply with these protest requirements will 
constitute a waiver of the right to challenge and forever bar the Bidder from challenging, whether before the 
District or any administrative or judicial tribunal, any particular bid(s), the bidding process or any ground not 
set forth in the protest. 

 
B. The District will provide a written response to any timely bid protest. 

 
Section 1.09  Post-Bid Interviews 
 
 A. Bidders in contention for contract awards may be asked to attend a Post-Bid interview and submit Post-Bid 

submittals in rough draft form for review. 
 
Section 1.10  Post-Bid Submittals 
 
 A. The District may elect to issue a Notice of Intent to Award to the successful Bidder prior to the District’s 

execution of the Agreement for Construction. 
 
 B. Upon receipt of such a Notice of Intent to Award, the successful Bidder shall review it for completeness and 

accuracy, execute the Agreement for Construction, and return it to the District Representative for delivery to 
the District. 

 
C. Should a Notice of Intent to Award be issued, the successful Bidder shall submit all required Post-Bid 

documents by the tenth (10th) day following the date of issuance of the Notice of Intent to Award.  The Post-
Bid documents include: 

 
1. Payment Bond  
2. Performance Bond  
3. Local contact for Surety  
4. Insurance Certificates 
5. Name of the person(s) authorized to sign documents for this project 
6. List of all Subcontractors and suppliers with their contractor license numbers, contractor registration 

number (DIR), addresses, and telephone (2 copies required) 
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7. Prime Contractor’s Worker’s Compensation Affidavit, and Prime Contractor’s Affidavit of Compliance 
form. 

 
 D. Should a Notice of Intent to Award be issued, the successful Bidder also shall submit the following: 
 

1.  Scheduling information according to Article 13 of Section 00 72 00 General Conditions 
2. Schedule of Values information according to Article 12 of Section 00 72 00 General Conditions 
3. Time and Materials wage sheet (submit within ten (10) days of the date of the Notice of Intent to 

Award)  
4. Matrix of all required submittals (submit within ten (10) days of the date of the Notice of Intent to Award)  

 
Section 1.11  Bonds 
Refer to General Conditions Section 00 72 00, Article 3 for bond descriptions.  Refer to Sections 00 61 13.13 and 
00 61 13.16 for bond forms. 
 
Section 1.12  Insurance 
Refer to General Conditions Section 00 72 00, Article 3. 
 
Section 1.13  Wages 
Refer to General Conditions Section 00 72 00, Article 7. 
 
Section 1.14  Contractor's License 
Refer to General Conditions Section 00 72 00, Article 4, Section 4.01 and to Special Provisions, Section 00 73 00. 
 
Section 1.15  Subcontractor Listing 
Pursuant to the provisions of Sections 4100 to 4114, inclusive, of the California Public Contract Code, every Bidder 
shall in its bid set forth: 
 
 A. The name, contractor license number, and location of the place of business of each Subcontractor. 
  
 B. The portion of the Work that will be done by each Subcontractor, including for additive Alternate Bids.  If the 

Bidder fails to specify a Subcontractor for any portion of the Work to be performed under the Contract in 
excess of one half (1/2) of one percent (1%) of the Bidder's total bid, including additive Alternate Bids, the 
Bidder agrees that it is fully qualified to perform that portion itself, and that the Bidder shall perform that 
portion itself.  The successful Bidder shall not, without the written consent of the District, either: 

 
  1. Substitute any person as Subcontractor in place of the Subcontractor designated in the original bid. 
  2. Permit any subcontract to be assigned or transferred or allow it to be performed by anyone other than 

the original Subcontractor listed in the bid. 
  3. Sublet or subcontract any portion of the Work in excess of one half (1/2) of one percent (1%) of the 

total bid, including additive Alternate Bids, as to which its original bid did not designate a 
Subcontractor. 

 
  For more details refer to General Conditions Section 00 72 00, Article 6. 
 
Any subcontractor listed in accordance with Public Contract Code section 4104 shall be registered pursuant to Labor 
Code section 1725.5 at the time of bidding. 
 
Section 1.16  Construction Sets of Plans and Specifications 
The District will provide an electronic copy of the Contract Documents via the District’s website and/or E-builder 
website https://gateway.app.e-builder.net/app/bidders/landing?accountid=aaf85f30-eade-4a97-af1d-
5076c07d8a32&projectid=fb889028-001f-4c07-af85-c808a7adb475&bidpackageid=5e4ade71-86f1-45b1-95cf-
e4002111f420 
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ARTICLE 2.  FORMS FOR BIDDING 
 
Section 2.01  Proposal Forms 
Refer to Section 00 21 16. 
 
 ARTICLE 3.  PROCEDURES AND CONDITIONS FOR BIDDING 
 
Section 3.01  Bidders' Representations & Acknowledgments 
In submitting a Proposal, each Bidder certifies that: 
 
 A. The Bidder has read and understands the Bidding Documents,  
 
 B. The Proposal is made in accordance with the Bidding Documents, 
 

C. The Bidder is familiar with the local conditions under which the Work will be performed.   
 

 D. On the basis of the above and any further examinations, investigations and studies which the Bidder has 
made in connection with the Work, the Bidder represents and agrees that the Plans, Specifications and 
Reports are adequate to the best of the Bidder’s knowledge and that the Work can be performed in strict 
accordance with the terms of the Contract Documents. 

 
E. Destructive testing of school facilities is prohibited. 

 
 

 
END OF SECTION 
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Section 00 21 16 - PROPOSAL FORM INSTRUCTIONS 
 
 ARTICLE 1.  INSTRUCTIONS 
 
Section 1.01  Proposal Forms 
Bidders are required to use the Proposal Form provided in Section 00 42 00.  Additional Proposal Forms may be 
copied from the Project Manual. 
  
Section 1.02  Bid Proposals 
 
 A. A responsive Proposal consists of all the following: 
 

1. Completion of all 7 sheets of the Proposal Form, Section 00 42 00, as required, including Bid 
Questionnaire. 

2. Bid Security (see Section 00 21 13, Article 1.06) 
3. Excel list of all furniture by type and count. 

 
 B. Proposals shall be submitted in a sealed Proposal Envelope.  On the face of the envelope clearly write "Bid 

Proposal - Do Not Open" and indicate the Contractor’s Name, Address, Bid Package Description and 
Bid Package #. 

 
 C. All spaces provided on the Proposal Forms shall be filled in.  If any space provided is not utilized by the 

Bidder, that space shall be filled in with the notation "NA" (Not Applicable). 
 
 D. The Proposal Forms shall be filled in by typewriter or computer or manually printed in ink. 
 
 E. Where indicated, all amounts shall be expressed in words and in figures.  In case of discrepancy, the words 

shall govern.  In the case of a discrepancy between the Total Base Bid Amount stated on the Proposal 
Form and the actual total, the lump sum amount, before allowances, stated on the Proposal Form and the 
actual mathematical total will govern. 

 
 F. Bidders shall not make unsolicited notations or statements on the Proposal Forms.  Alteration of the 

Proposal Forms is not permitted, and will result in proposal being considered non-responsive. 
 
 G. All changes to and erasures or crossing out of the Bidder's entries shall be initialed by the signer of the 

Proposal. 
 
 H. Each Proposal shall include the legal name of the Bidder and a statement regarding whether the Bidder is 

a sole proprietor, a partnership, a corporation, or other type of legal entity.  Proposals submitted by 
corporations shall have the state of incorporation noted, and shall have corporate seals affixed.  Any Bid 
submitted by an agent shall have a current Power of Attorney attached, certifying the agent's power to bind 
the Bidder. 

 
Section 1.03  Alternates 
All requested Alternates shall be bid, or the Proposal may be considered incomplete.  For further information refer to 
Special Provisions Section 00 73 00. 
 
Section 1.04  Proposals for Multiple Bid Packages 
Not Applicable 
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Section 1.05  Completion of Proposal Form 
 
 A. Submit only one Proposal Form for each Bid Package. 
 
 B. List Contractor's License number, contractor registration number (DIR) and expiration dates.  Sign and date 

this section in the space provided. 
 
 C. Fill in the numbers and dates of all Addenda received and considered in the Proposal.  Proposals must 

include acknowledgment of all Addenda issued prior to the Bid Date. 
 
 D. Fill in the amount of alternates as applicable. 
 

E. Fill out and sign the Non-Collusion Declaration. 
 

F. Fill out and sign the Bid Questionnaire. 
 

G. Fill in Subcontractors list; if there will not be any Subcontractors, check the box and sign the form. 
 

H. Fill out the DVBE list, including identifying whether the goal was met or good faith efforts documentation will 
be submitted 
 

 I. Type or print the signer's name and title in the spaces provided below the signature. 
 
 J. Date the form in the spaces provided. 
 
 K. Sign the bottom of each page in the space provided. 
 

L.  Affix corporate seal or stamp where indicated. 
 

Section 1.06  Submission of Proposals 
 
 A. Proposals shall be submitted to the District in writing, at the location stated in the Notice to Bidders.  

Telephone, email or faxed proposals including all required bid documentation will not be accepted. 
 
 B. Proposals shall be submitted by the time and date stated in the Notice to Bidders. 
 

C. Bidders shall bear full responsibility for delivering Proposals to the location for receipt of Proposals by the 
time and date designated for receipt of Proposals. 

 
 D. No telephones, fax machines or copy machines will be provided by the District or the District 

Representative. 
 
Section 1.07  Modification or Withdrawal of Proposals 
 
 A. A Proposal may not be withdrawn by the Bidder following the time and date designated for the receipt of 

Proposals, except in accordance with Sections 5100 - 5108 of the Public Contract Code. 
 
 B. Prior to the time and date designated for receipt of Proposals, Proposals may be modified or withdrawn.  

Modifications and withdrawals shall be in writing.  Telephone, email or fax modifications will not be 
accepted. 

 
C. Withdrawn Proposals may be resubmitted up to the time and date designated for receipt of Proposals. 
 

END OF SECTION 
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 Section 00 42 00 - PROPOSAL FORM 
 
PROPOSAL FOR:    Sacramento City Unified School District 
          
TO:    Sacramento City Unified School District 
    5735 47th Avenue, Sacramento, California 95824   
 
COVERING BID PACKAGE: Oak Ridge Elementary School Furniture, Project # 0265-461-1 
 
 
SUBMITTED BY:            
    Name of Bidder 
               
    Address 
               
    Phone #/Fax #: 
 
Licensed in accordance with the Contractors State License Board Description of Classifications.  Registered with the 
Department of Industrial Relations.   A copy of this document may be obtained from the Contractors State License 
Board, P.O. Box 26000, 9835 Goethe Road, Sacramento, CA  95826. 
 
License number:   .  License type:  .  License expiration date:    . 
 
Public Works Contractor DIR Registration #______________________ Expiration date:  ___________________ 
 
Bidder: 
 
On behalf of Bidder, the undersigned represents that the Bidder has carefully examined the Site, the proposed 
Contract Documents consisting of the Notice to Bidders, the Instructions for Bidders, the Proposal Form, the 
Agreement for Construction, the Bid Bond, the Performance Bond, the Payment Bond, the General Conditions, the 
Special Provisions, the General Requirements, Exhibits, the Technical Specifications, the Contract Drawings and 
Plans, any and all Addenda prepared by the Architect pertinent to the construction of the above-referenced Project, 
the Contractor’s Guarantee and Bond, the Hazardous Materials Requirements, and the Preliminary Construction 
Schedule, and further, being familiar with all other conditions affecting the Work, Bidder hereby proposes and agrees 
to furnish and provide all labor, materials, supervision, transportation, tools, equipment, services and other facilities 
necessary and required for the expeditious completion of the Work included in the Bid Package indicated above, in 
strict conformity with said conditions and Contract Documents. 
 
Bidder has reviewed the Work outlined in the Bid Package and fully understands the Scope of Work required in this 
Proposal, and acknowledges that its proposal includes the Work of all trades within the Bid Package covered in the 
Proposal and understands that each Bidder who is awarded a Contract shall be in fact a Prime Contractor to the 
District and agrees that its proposal, if accepted by the District, will be the basis for a contract with the District in 
accordance with the intent of the Contract Documents. 
 
Bidder agrees to complete the Work required within the Bid Package within the time indicated in Special Provisions 
Section 00 73 00, subject to liquidated damages as specified in Special Provisions Section 00 73 00. 
 
The undersigned has the authority to so bind Bidder to these representations and agreements. 
 
                          Affix Corporate Seal Here 
Signed                                       Date 
         
Print Name 
         
Title
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Enclosed is a certified check, cashier's check, or bid bond for ten percent (10%) of the amount of the Base Bid 
including additive Alternates, made payable to the District to be left in escrow with the District as a guarantee that 
Bidder will enter into a contract and will furnish specified insurance and bonds.  It is understood that refusal to do so 
will result in the forfeit of this guarantee as liquidated damages.  If agreements and bonds are not executed, or if this 
proposal is not accepted within the time set for submission of bids (refer to Instructions to Bidders Section 00 21 13), 
or any extension thereof the check or bid bond shall be returned. 
 
Bidder has notified the District of any discrepancies, ambiguities, inconsistencies, errors or omissions in the Bidding 
Documents, Contract Documents, applicable Federal, State, and local regulations or requirements, and/or of any 
doubt about the meaning of any of the Contract Documents, and has contacted the District before bid date to verify 
the issuing of any clarifying Addenda, in accordance with Instructions to Bidders, Section 00 21 13, Article I, Para D, 
Section 1.02. 
 
The undersigned further acknowledges receipt of the following Addenda, which are a part of the Contract 
Documents: 
 
 NO.____ DATE__________ NO.____ DATE__________ 
 NO.____ DATE__________ NO.____ DATE__________ (Include All Addenda 
 NO.____ DATE__________ NO.____ DATE__________ Received) 
 NO.____ DATE__________ NO.____ DATE__________ 
 
 
 
 
 
 
                                                                     
Signed 
 
 
                    
Print Name  
 
 
                    
Title 
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BID PACKAGE: Oak Ridge Elementary School Furniture, Project # 0265-461-1 
 
 

       1.  TOTAL BID:  Lump Sum (in words)                                                  Dollars 

 
               Lump Sum (in figures) $     
 

2. Owner Allowance for $50,000.00     $ 50,000.00 
 

 
 

TOTAL BASE BID equals sum of Items 1 and 2 above.  The undersigned proposes to provide and construct 
the Work required for the above listed Bid Package in accordance with said Contract Documents for the amount 
of: 

 
  
 TOTAL BASE BID (in words):                        DOLLARS 
              
 TOTAL BASE BID (in figures):   $                                
 
 

 
                                                                                                             
 Signed  (Signature of Bidder) 
 
        
 Name of Firm 
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AGREEMENT 
 
It is understood and agreed that if written notice of the District's acceptance of this proposal is mailed, telegraphed, 
or delivered to the undersigned Bidder after the opening of the bid, and within the time set in Section 00 11 13 or at 
any time thereafter before this bid is withdrawn, the undersigned Bidder will execute and deliver to the District a 
contract in the form attached hereto in accordance with the bid as accepted, within ten (10) days after receipt of 
notification of award, and that the Work under the Contract shall be commenced by the undersigned Bidder, if 
awarded the Contract, on the date to be stated in a Notice to Proceed and shall be completed in the time specified in 
the Contract Documents.  In the event the Bidder to whom an award is made fails or refuses to execute the Contract 
within ten (10) days from the date of receiving notification that it is the Bidder to whom the Contract is awarded, the 
District may declare the Bidder's bid deposit or bond forfeited as damages caused by the failure of the Bidder to 
enter into the Contract. 
 
Enclosed herewith is a listing of Subcontractors and major materials suppliers in accordance with Sections 4100 to 
4114 of the California Public Contract Code and the Instructions to Bidders. 
 
The undersigned Bidder agrees that the information and representations provided herein are made under penalty of 
perjury. 
 
NOTE:  If Bidder is a corporation, the legal name of the corporation shall be set forth below, together with the 
signatures of authorized officers or agents and the document shall bear the corporate seal; if Bidder is a partnership, 
the true name of the firm shall be set forth below together with the signature of the partner or partners authorized to 
sign contracts on behalf of the partnership; and if Bidder is an individual, his/her signature shall be placed below. 
 
NAME OF BIDDER:  
 
           
Affix Corporate 
   Seal Here 
 
BY:   ____________________________________________ ______________________________ 
   Signature  Title 
   ____________________________________________  
   Type/Print Name 
 
   ____________________________________________ ______________________________ 
   Signature  Title 
   ____________________________________________ 
   Type/Print Name 
 
   ____________________________________________ ______________________________ 
   Signature  Title 
   ____________________________________________ 
   Type/Print Name 
 
DATE:  _____________________________________________
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NON-COLLUSION AFFIDAVIT TO BE EXECUTED BY BIDDER AND SUBMITTED WITH BID 
 
 
STATE OF  ) 
 ) ss. 
County of  ) 
 
 
I,                                                                   , declare that I am                                             of 
                                                            the party making the foregoing bid, that the bid is not made in the interest of, or 
on behalf of, any undisclosed person, partnership, company, association, organization, or corporation; that the bid is 
genuine and not collusive or sham; that the Bidder has not directly or indirectly induced or solicited any other Bidder 
to put in a false or sham bid, and has not directly or indirectly colluded, conspired, connived, or agreed with any 
Bidder or anyone else to put in a sham bid or to refrain from bidding; that the Bidder has not in any manner, directly 
or indirectly, sought by agreement, communication, or conference with anyone to fix the bid price of the bidder or 
any other bidder, or to fix any overhead, profit, or cost element of the bid price, or of that of any other Bidder.  All 
statements contained in the bid are true.  The Bidder has not, directly or indirectly, submitted its bid price or any 
breakdown thereof, or the contents thereof, or divulged information or data relative thereto, to any corporation, 
partnership, company association, organization, bid depository, or to any member or agent thereof to effectuate a 
collusive or sham bid, and has not paid, and will not pay, any person or entity for such purpose. 
 
Any person executing this declaration on behalf of a bidder that is a corporation, partnership, joint venture, limited 
liability company, limited liability partnership, or any other entity, hereby represents that he or she has full power to 
execute, and does execute, this declaration on behalf of the bidder. 
 
I declare under penalty of perjury under the laws of the State of California that the foregoing is true and correct and 
that this declaration is executed on _________________[date] at ________________________[city], California. 
 
 
 
 
                                                                     
Signature of Bidder  Date 
 
                       
Print Name 
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LIST OF SUBCONTRACTORS FOR ____________________________________________ (BIDDER) 
 
PROJECT: Oak Ridge Elementary School Furniture, Project # 0265-461-1 
 
 
Pursuant to the provisions of Sections 4100 to 4114 inclusive, of the California Public Contract Code, and as set 
forth in Instructions to Bidders, and the General Conditions, the above named Contractor hereby designates below 
the names, contractor license numbers, and locations of the place of business of each Subcontractor.  Please check 
one of the boxes and sign below:    
 
             We are not using any Subcontractors.  
 
             All of our Subcontractors are performing at least 1/2 of 1% of the Work listed below, 
     including for additive Alternates, if any. 
 
 
WORK TO BE PERFORMED NAME OF SUBCONTRACTOR LICENSE NUMBER LOCATION OF PLACE 

OF BUSINESS 
    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

 
______________________________________________ 
Signed 
 
    

END OF SECTION 
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BID QUESTIONNAIRE 
 

1. Is your company incorporated in the State of California? 
 
 

2. Is your company local to Sacramento or if not, do you have a satellite office in Sacramento? 
 
 

 
3. Does your company have a current business license?  

 
 

If so, please include a copy within your bid proposal. 
 

4. How long has your company been in business? 
 
 

5. Has your company’s annual sales exceeded $1,000,000.00? 
 
 

 
 
The undersigned Bidder agrees that the information and representations provided herein are made under penalty of 
perjury. 
 
NOTE:  If Bidder is a corporation, the legal name of the corporation shall be set forth below, together with the 
signatures of authorized officers or agents and the document shall bear the corporate seal; if Bidder is a partnership, 
the true name of the firm shall be set forth below together with the signature of the partner or partners authorized to 
sign contracts on behalf of the partnership; and if Bidder is an individual, his/her signature shall be placed below. 
 
NAME OF BIDDER:  
 
           
Affix Corporate 
   Seal Here 
 
BY:   ____________________________________________ ______________________________ 
   Signature  Title 
   ____________________________________________  
   Type/Print Name 
 
   ____________________________________________ ______________________________ 
   Signature  Title 
   ____________________________________________ 
   Type/Print Name 
 
   ____________________________________________ ______________________________ 
   Signature  Title 
   ____________________________________________ 
   Type/Print Name 
DATE:  _____________________________________________ 
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Section 00 52 00 - FORM OF CONTRACT 
 

ARTICLE 1.  AGREEMENT FOR CONSTRUCTION 
 

This contract is contingent upon Sacramento City Unified School District Board approval and will not be 
valid unless approved. 
 
THIS AGREEMENT is made and entered into as of this ___ day of _________, 20__, by and between the 
Sacramento City Unified School District (hereinafter referred to as “District”), and 
_______________________________________, an independent contractor (hereinafter referred to as 
“Contractor”). 
 
District and Contractor hereby mutually agree as follows: 
 
Section 1 - SCOPE OF WORK. 
Contractor agrees to furnish all tools, equipment, apparatus, facilities, labor and materials and transportation 
necessary to perform and complete in a good and workmanlike manner to the satisfaction of District, all work 
called for and in the manner designated in, and in strict accordance with, the Contract Documents as defined in 
Section 2 hereof, the Work for the Oak Ridge Elementary School Furniture, Project # 0265-461-1. 
 
 
Section 2 - CONTRACT DOCUMENTS. 
The Contract Documents, sometimes also referred to as “the Contract”, consist of the Notice to Bidders, the 
Instructions for Bidders, the Proposal Form, the Agreement for Construction, the Bid Bond, the Performance Bond, 
the Payment Bond, these General Conditions, the Special Provisions, the General Requirements, Exhibits, the 
Technical Specifications, the Contract Drawings and Plans, all duly issued Addenda, Interpretations, Change 
Orders, supplemental drawings, Architect’s Instruction Bulletins, the Contractor’s Guarantee and Bond, the 
Hazardous Materials Requirements, the Preliminary Construction Schedule, and the Contract Schedule. 
   
Section 3 - DEFINITIONS. 
Unless otherwise specifically provided herein, all words and phrases defined in the General Conditions shall have 
the same meaning and intent in this Agreement. 
 
Section 4 - CONTRACT AMOUNT. 
District agrees to pay and Contractor agrees to accept, for the full and complete performance of this Agreement in 
full payment for the Work performed the sum of ______________________ DOLLARS $__________________, 
subject to adjustment as provided in the Contract Documents. 
 
Section 5 - MONTHLY PROGRESS PAYMENTS. 
Monthly progress payments shall be made in accordance with Article 12 of the General Conditions of the Contract 
Documents. 
 
Section 6 - FINAL PAYMENT. 
Final payment shall be made in accordance with Article 21 of the General Conditions. 
 
Section 7 - RETENTION OF SUMS CHARGED AGAINST CONTRACTOR. 
When, under this provisions of the Contract Documents, District shall charge any sum of money against 
Contractor, District shall deduct and retain the amount of such charge from the amount of the next succeeding 
progress payment, or from any other monies due or that may become due to Contractor from District.  If, on 
completion or termination of the Contract, sums due Contractor are insufficient to pay District’s charges against 
Contractor, District shall have the right to recover the balance from Contractor or its sureties. 
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Section 8 - TIME OF COMPLETION. 
The Work shall be commenced on the date specified in the District’s “Notice to Proceed,” and shall be fully 
completed as described in the Contract Documents, including, without limitation, the General Conditions, by Aug 
1, 2025.  together with such additional time as may be provided by any change order issued pursuant to the 
Contract Documents. 
 
Time is of the essence in this Agreement and the Contract Documents.  Failure of Contractor to complete the 
Work by the completion date and in the manner provided for by the Contract Documents shall subject Contractor 
to liquidated damages as hereinafter provided in this Agreement and the Contract Documents. 
 
Section 9 - NO WAIVER OF REMEDIES. 
Neither the inspection by District or its agents, nor any order or certificate for payment of money, nor any payment 
for, nor acceptance of the whole or any part of the Work by District, nor any extensions of time, nor any position 
taken by District or its agents shall operate as a waiver of any provision of this Agreement or the Contract 
Documents or of any power herein reserved to District or any right to damages herein provided, nor shall any 
waiver of any breach of this Agreement or of the Contract Documents be held to be a waiver of any other or 
subsequent breach.  All remedies provided in this Agreement and in the Contract Documents shall be taken and 
construed as cumulative; that is, in addition to each and every other remedy provided in this Agreement and/or 
the Contract Documents, and District shall have any and all equitable and legal remedies, which it would in any 
case have. 
 
Section 10 - LIQUIDATED DAMAGES. 
Liquidated damages may be assessed against Contractor in accordance with Article 14 of the General Conditions 
and Section 00 73 00, Special Provisions, in the amount of $2,000.00 per calendar day if Contractor fails to 
complete the Work within the Contract Time.  The provision for liquidated damages in the Contract Documents 
shall not act as a limitation upon District if Contractor abandons the Work.  In such event, Contractor shall be 
liable to District for all losses incurred. 
 
Section 11 - PERFORMANCE AND PAYMENT BONDS. 
Contractor, before beginning the Work, shall file a Performance Bond and a Payment Bond with District, each 
made payable to District.  These bonds shall be issued by a surety company authorized to do business in the 
State of California and shall be maintained during the entire life of the Contract at the expense of Contractor.  
Each bond shall be in the amount of one hundred percent (100%) of the Contract.  The Performance Bond shall 
guarantee the faithful performance of the Contract.  The Payment Bond shall be in accordance with the 
requirements of Part 6, Title 3, Chapter 5 of the California Civil Code, commencing with section 9550.  Any 
alteration or alterations made in any provision of the Contract shall not operate to release any surety from any 
liability on any bond required hereunder and the consent to make such alterations is hereby given, and any surety 
on said bonds hereby waives the provisions of Section 2819 of the Civil Code. 
 
Section 12 - UNFAIR COMPETITION. 
The following provision is included in this Agreement pursuant to California Public Contract Code section 7103.5. 
 
“In entering into a public works contract or subcontract to supply goods, services, or materials pursuant to a public 
works contract, the contractor or subcontractor offers and agrees to assign to the awarding body all rights, title, 
and interest in and to all causes of action it may have under Section 4 of the Clayton Act (15 U.S.C. Sec. 15) or 
under the Cartwright Act (Chapter 2 (commencing with Section 16700 of Part 2 of Division 7 of the Business and 
Professions Code), arising from purchases of goods, services, or materials pursuant to the public works contract 
or subcontract.  This assignment shall be made and become effective at the time the awarding body tenders final 
payment to the contractor, without further acknowledgment by the parties.” 
 
Section 13 - ASSIGNMENT. 
Neither this Agreement nor any rights herein of Contractor shall be assigned without the written consent of District 
first obtained. 
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Section 14 - NO THIRD PARTY BENEFICIARIES. 
This Agreement is entered into solely between District and Contractor.  There are no third party beneficiaries, 
intended, unintended, or otherwise to this Agreement. 
 
Section 15 - AGREEMENT BINDING. 
This Agreement shall bind and insure to the heirs, devisees, assignees and successors in interest of Contractor 
and to the successors in interest of District in the same manner as if such parties had been expressly named 
herein. 
 
Section 16 - AGREEMENT CONTROLS. 
In the event of a conflict between the terms and conditions set forth in this Agreement and the terms and 
conditions set forth in the other Contract Documents, the terms and conditions set forth in this Agreement shall 
prevail. 
 
Section 17 - FINGERPRINTING. 
Education Code sections 45125.1 and 45125.2 apply to this Agreement.  Contractor shall, prior to 
commencement of Work, comply with either of the methods of ensuring safety set forth in Education Code section 
45125.2(a)(1) (installation of a physical barrier) or 45125.2(a)(2) (continual supervision by an employee of 
Contractor who has not been convicted of a serious or violent felony).  If Contractor elects to provide continual 
supervision pursuant to Education Code section 45125.2(a)(2), Contractor shall require the person(s) who will 
provide that continual supervision to be fingerprinted by the Department of Justice (“DOJ”).  Upon verification from 
DOJ that those persons fingerprinted have no record of a serious or violent felony, Contractor will so certify by 
signing and submitting to District, through the District Representative, the certification form attached as Exhibit A 
and incorporated by reference.  In addition, Contractor shall submit the names of those persons who have 
received clearance on a form as indicated in Exhibit B.  Any person whose name is not on the cleared list may not 
have such access.  In that case, Contractor must make arrangements with District for appropriate access.  No 
person with a violent or serious felony as reported by DOJ may have access to the school campuses.   
 
Failure to comply with this Section 17 of this Agreement at all times, or permitting unsupervised access by an 
employee whose name has not been cleared by DOJ as certified by Contractor, shall constitute grounds for 
termination of this Agreement. 
 
Section 18 - GOVERNING LAW. 
This Agreement will be governed by and construed in accordance with the laws of the State of California. 
 
IN WITNESS WHEREOF, the parties hereto have executed this Agreement the day and year first above written. 
 
Contractors are required by law to be licensed and regulated by the Contractor’s State License Board, 
which has jurisdiction to investigate complaints against contractors if a complaint is filed within three 
years of the date of the alleged violation.  Any questions concerning a contractor may be referred to the 
Registrar, Contractors’ State License Board, P.O. Box 26000, Sacramento, California 95826. 
 
      District: Sacramento City Unified School District  

 
By:  Janea Marking  

        
Its:  Chief of Business and Operations Officer   

 
Contract Amount:  ______________________ Signature:        
 
      By:          
       [Insert Name] 
 

Its: [Insert Title] 

 
      Signature:       : 



Form of Contract 
00 52 00 - Page 4 

 

Sacramento City Unified School District  
2024  

 
      Board Approval Date:     
 
 (Corporate Seal)   Contractor:      
 
      By:         
 
      Its:         
 
         Business Address:     
             

      License Number:     
      Contractor DIR Registration #:    

Federal I.D. #:      
 
 
CORPORATE CERTIFICATE 
 
I, __________________________, certify that I am the Secretary of the corporation named as Contractor in the 
foregoing contract; that ______________________, who signed said contract on behalf of said corporation is 
authorized to fully bind the corporation to this Agreement; that said contract was duly signed for and on behalf of 
said corporation by authority of its governing body and is within the scope of its corporate powers. 
 
 
 
(Corporate Seal)   _________________________________ 
     Secretary 
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EXHIBIT A TO FORM OF CONTRACT 
 

CERTIFICATION 
 

 I, ______________________________, on behalf of _________________________________, 
certify that, pursuant to Education Code Section 45125.1 and 45125.2 and Section 17 of this Agreement, this 
business entity has conducted the required criminal background check(s) of all persons who will be providing 
continual supervision and monitoring of all persons who will be providing services to the Sacramento City Unified 
School District on behalf of this business entity, and that none of those persons have been reported by the 
Department of Justice as having been convicted of a serious or violent felony as specified in Penal Code sections 
667.5(c) and/or 1192.7(c).  I understand that this Certification is not to be signed and submitted until I have 
received clearance from DOJ regarding those persons named. 

 
 As further required by Education Code 45125.1, submitted herewith as Exhibit B is a list of names 

of the employees or agents of _________________________________ who will be providing continual 
supervision and monitoring of all persons who will be providing services to the Sacramento City Unified School 
District on behalf of this business entity and who are required to be fingerprinted as provided in the Agreement.  I 
agree to keep this list current and to notify Sacramento City Unified School District of any addition/deletions as 
they occur. 

 
 I declare under penalty of perjury under the laws of the State of California that the 

foregoing is true and correct. 
 
Executed this __ day of ____________, 20___, in ________________ County, California. 

 
 

(Seal of business) 
 

 
By: ________________________________________ 
      [Name of Contractor’s Authorized Representative] 

(Please print) 
       _______________________________________ 

(Title) 
       _______________________________________ 

(Signature) 
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EXHIBIT B TO FORM OF CONTRACT  

 

LIST OF EMPLOYEES WHO ARE AUTHORIZED 
TO PROVIDE SUPERVISION AND MONITORING SERVICES ON SCHOOL CAMPUSES 

 
 

Name: School Site (if known) 
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Section 00 61 13.13 – PAYMENT BOND FORM 
 

Bond No._____________________________________ 
 
PAYMENT BOND 
 
KNOW ALL PERSONS BY THESE PRESENTS: 
 

THAT WHEREAS, Sacramento City Unified School District (the ”District”) has awarded to 

____________________________________________________as Principal a contract dated the 
________day of ________________, 2___, for the furnishing if all labor, materials, equipment, 
transportation and services for the construction of Oak Ridge Elementary School Furniture, Project # 
0265-461-1. Project located in Sacramento County, California (hereinafter referred to as the “Contract”); 

 
AND WHEREAS, Principal is required to furnish a bond in connection with the Contract to secure the 

payment of claims of laborers, mechanics, material suppliers, and other persons as provided by law; 
 
  NOW THEREFORE, we the undersigned Principal and 
 

__________________________________________________________________________________________ 
as Surety, are held and firmly bound unto the District in the sum of ________________________________ 
DOLLARS $_________________ for which payment well and truly to be made we bind ourselves, our heirs, 
executors, administrators, successors, and assigns, jointly and severally, firmly by these presents. 

 
1. THE CONDITION OF THIS OBLIGATION IS SUCH, that if Principal, or its heirs, executors, 

administrators, successors, or assigns approved by the District or its Subcontractors shall fail to pay any of the 
persons named in State of California Civil Code Section 9100, or amounts due under the State of California 
Unemployment Insurance Code with respect to work or labor performed under the Contract, or for any amounts 
required to be deducted, withheld, and paid over to the State of California Employment Development Department 
from the wages of employees of Principal and subcontractors pursuant to Section 13020 of the State of California 
Unemployment Insurance Code with respect to such work and labor, that Surety will pay for the same in an 
amount not exceeding the sum specified in this bond, otherwise the above obligation shall become and be null 
and void. 

 
2.  This Bond shall inure to the benefit of any and all persons, companies and corporations entitled to file 

claims under California law, including but not limited to the persons named in State of California Civil Code 
Section 9100 so as to give a right of action to such persons or their assigns in any suit brought upon this bond. 

 
3.  Surety, for value received, hereby expressly agrees that no extension of time, change, modification, 

alteration, or addition to the undertakings, covenants, terms, conditions, and agreements of the Contract, or to the 
work to be performed thereunder, shall in any way affect the obligation of this bond; and it does hereby waive 
notice of any such extension of time, change, modification, alteration, or addition to the undertakings, covenants, 
terms, conditions, and agreements of the Contract, or to the work to be performed thereunder.  Surety further 
waives the provisions of Section 2845 of the State of California Civil Code. 

 
4.  Amounts owed by the District to Principal under the Contract shall be used for the performance of the 

Contract and to satisfy claims, if any, under the Performance Bond.  By Principal furnishing and the District 
accepting this Payment Bond, they agree that all funds earned by Principal in the performance of the Contract are 
dedicated to satisfy obligations of Principal and Surety under this Bond, subject to the District’s priority to use the 
funds for the completion of the Work or the satisfaction of the District’s claims, including liquidated damages, 
under the Contract. 

 
5.  Surety’s obligations hereunder are independent of the obligations of any other surety for the payment 

of claims of laborers, mechanics, material suppliers, and other persons in connection with the Contract; and suit 
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may be brought against Surety and such other sureties, jointly and severally, or against any one or more of them, 
or against less than all of them without impairing the District rights against the other. 

 
6.  In the event suit is brought upon this bond, the parties not prevailing in such suit shall pay reasonable 

attorneys’ fees and costs incurred by the prevailing parties in such suit. 
 
  7.  Correspondence or claims relating to this bond shall be sent to Surety at the address set forth below. 
 
  IN WITNESS WHEREOF, we have hereunto set our hands this ______day of ______________, 20___. 
 

Principal:  ___________________________ Surety:  ___________________________ 
                         (Name of Firm)                     (Name of Firm) 
  
  
  
By:  _______________________________ By: _______________________________________ 
  
Title:  _______________________________ Title:  _____________________________________ 

 
 

 Address for Notices: 
 

 ___________________________________________ 
 ___________________________________________ 
 ___________________________________________ 
  
 Phone #_____________________________________ 

 
Fax #    _____________________________________ 

  
 Note:  Notary Acknowledgement for Surety and Surety’s 

Power of Attorney must be attached 
 
 
 
 

 
 
Address for Owner Notices: 
 

Sacramento City Unified School District 
Attn:  __________________[insert name and title] 

Insert Address 
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      Section 00 61 13.16 - PERFORMANCE BOND FORM 
 
Bond No.___________________________________ 
  
KNOW ALL PERSONS BY THESE PRESENTS:   
 

WHEREAS, Sacramento City Unified School District hereinafter referred to as “District” and 
_____________________________________ (hereinafter referred to as “Contractor”), have entered into a 
written contract for furnishing of all labor, materials, equipment, transportation and services for the construction of 
Oak Ridge Elementary School Furniture, Project # 0265-461-1.  Project located in Sacramento County, 
California (hereinafter referred to as the “Construction Contract”); and 

 
WHEREAS, Contractor is required by the terms of the Construction Contract to furnish a bond for the 

faithful performance of all terms and conditions of the Construction Contract; 
 
NOW, THEREFORE, Contractor, as principal, and ______________________ (hereinafter referred to as 

“Surety”), as Surety, are held and firmly bound unto District and Claimants, as defined herein, in the penal sum of 
_____________________________________DOLLARS $________________________, lawful money of the 
United States, for the payment of which sum well and truly to be made as provided in this Performance Bond. 
 
 1. Contractor and Surety, jointly and severally, bind themselves, their heirs, executors, administrators, 

successors and assigns to District for the performance of the Construction Contract, which is incorporated 
herein by reference. 

 
 2. If Contractor timely performs each and every obligation under the Construction Contract, including all 

Guarantee and/or warranty obligations, Surety and Contractor shall have no obligation under this Bond, 
except to participate in conferences as provided in Subparagraph 3.1. 

 
 3. Surety’s obligation under this Performance Bond shall arise after: 
 
  3.1  District has declared a Contractor Default and has notified Contractor and Surety at its address 

described in Paragraph 10 below that District has declared a Contractor Default and has requested 
and attempted to arrange a conference with Contractor and Surety to be held not later than seven 
days after receipt of such notice to discuss methods of performing all remaining obligations of 
Contractor pursuant to the Construction Contract; and 

 
  3.2  District has agreed to pay any remaining Balance of the Agreement Price, as calculated under the 

terms of the Construction Contract, to Surety in accordance with the terms of the Construction 
Contract or to a contractor selected to perform the Construction Contract in accordance with the 
terms of the Construction Contract with District. 

 
 4. When District has satisfied the conditions of Paragraph 3, Surety shall promptly and at Surety’s expense 

take one of the following actions: 
 
  4.1  Arrange for Contractor, with consent of District, to perform and complete the Construction Contract; 

or 
 
  4.2  Undertake to perform and complete the Construction Contract itself, through its agents or through 

independent contractors; or 
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  4.3  Obtain bids or negotiated proposals from qualified contractors acceptable to District for a contract 
for performance and completion of the Construction Contract, arrange for a contract to be prepared 
for execution by District and the contractor selected with District’s concurrence, to be secured with 
performance and payment bonds executed by a qualified surety equivalent to the bonds issued on 
the Construction Contract, and pay to District the amount of damages as described in Paragraph 6 
in excess of the Balance of the Agreement Price, as calculated under the terms of the Construction 
Contract, incurred by District resulting from Contractor’s Default; or 

 
  4.4  Waive its right to perform and complete, arrange for completion, or obtain a new Contractor and 

with reasonable promptness under the circumstances: 
 
    .1  After investigation, determine the amount for which it may be liable to District and, as soon 

as practicable after the amount is determined, tender payment thereof to District; or 
 
    .2  Deny liability in whole or in part and notify District citing specific reasons therefore. 
 
 5. If Surety does not proceed as provided in Paragraph 4 within twenty days from receipt of the notice 

described in paragraph 3.1 (whether or not a conference has been held pursuant to paragraph 3.1), or 
such longer period upon which District and Surety may agree in writing, Surety shall be deemed to be in 
default on this Bond. If Surety proceeds as provided in Subparagraph 4.4, and District refuses the 
payment tendered or Surety has denied liability, in whole or in part, without further notice District shall be 
entitled to enforce any remedy available to District. 

 
 6. After District has declared a Contractor Default, and if Surety elects to act under Subparagraph 4.1, 4.2, or 

4.3 above, then the responsibilities of Surety to District shall not be greater than those of Contractor under 
the Construction Contract, and the responsibilities of District to Surety shall not be greater than those of 
the District under the Construction Contract. To the limit of the amount of this Performance Bond, but 
subject to commitment by District of any remaining Balance of the Agreement Price to mitigation of costs 
and damages on the Construction Contract, Surety is obligated without duplication for: 

 
  6.1  The responsibilities of Contractor for correction of defective Work, materials and equipment and 

completion of the Construction Contract, including all Guarantee and warranty obligations; 
 
  6.2  Additional legal, design professional, construction management and delay costs resulting from the 

Contractor’s Default, and resulting from the actions or failure to act of Surety under Paragraph 4; 
and 

 
  6.3  Liquidated damages, or if no liquidated damages are specified in the Construction Contract, actual 

damages caused by delayed performance or non-performance of Contractor. 
 
 7. Surety shall not be liable to District or others for obligations of Contractor that are unrelated to the 

Construction Contract, and the Balance of the Agreement Price shall not be reduced or set off on account 
of any such unrelated obligations. No right of action shall accrue on this Bond to any person or entity other 
than District or its heirs, executors, administrators or successors. 

 
 8. Surety, for value received, hereby expressly agrees that no extension of time, change, modification, 

alteration, or addition to the undertakings, covenants, terms, conditions, and agreements of the Contract, 
or to the work to be performed thereunder, shall in any way affect the obligation of this bond; and it does 
hereby waive notice of any such extension of time, change, modification, alteration, or addition to the 
undertakings, covenants, terms, conditions, and agreements of the Contract, or to the work to be 
performed thereunder.  Surety further waives the provisions of Section 2845 of the State of California Civil 
Code. 

 
9. Any proceeding, legal or equitable, under this Bond may be instituted in any court of competent 

jurisdiction. The prevailing party in any such action shall be entitled to recover its attorneys’ fees, to be 
taxed as an item of costs. 
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10.  Notice to Surety, District or Contractor shall be mailed or delivered to the address, or sent via telecopier to 
the facsimile number, shown on the signature page. 

 
 
11. DEFINITIONS 
 
  11.1 Balance of the Agreement Price:  The total amount payable by District to Contractor under the 

Construction Contract after all proper adjustments have been made, including allowance to 
Contractor of any amounts received or to be received by District in settlement of insurance or other 
claims for damages to which Contractor is entitled, reduced by all valid and proper payments made 
to or on behalf of Contractor under the Construction Contract. 

 
  11.2 Construction Contract:  The agreement between the District and the Contractor identified on the 

first page of this bond, including all Contract Documents and changes thereto. 
 
  11.3 Contractor Default:  Failure of the Contractor, which has neither been remedied nor waived, to 

perform or otherwise to comply with the terms of the Construction Contract. 
 
 
 
CONTRACTOR, as Principal  SURETY 
 
 
By:   By:    
     
Its:   Its:    
     
Address:   Address:   
 
Phone #:    Phone #:    
 
Fax #:   Fax #:    
 

Note:  Notary Acknowledgement for Surety and 
Surety’s Power of Attorney must be attached 

 
 
 
 

  
 
Address for Owner Notices: 
 

 Sacramento City Unified School District 
Attn:  __________________[insert name and title] 

Insert Address 
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 Section 00 65 36 - GUARANTEE FORM 
 

{Print on Contractor/Subcontractor Letterhead} 
 
 ARTICLE 1. GUARANTEE FORM 
 

                                                       [Contractor's Name] hereby unconditionally guarantees that the Work 
performed at Oak Ridge Elementary School Furniture, Project # 0265-461-1 has been done in accordance with 
the requirements of the Contract therefore and further guarantees the Work of the Contract to be and remain free 
of defects in workmanship and materials for a period of two (2) years from and after punchlist completion and 
sign-off and completion of all Contract obligations by the Contractor, including formal acceptance of the entire 
Project by the District, unless a longer guarantee period is called for by the Contract Documents, in which case 
the terms of the longer guarantee shall govern. The Contractor specifically waives any right to claim or rely on the 
statutory definition of completion set forth in Civil Code section 9200.  The Contractor specifically acknowledges 
and agrees that completion shall mean the Contractor’s complete performance of all Work required by the 
Contract Documents, amendments, change orders, construction change directives and punch lists, and the 
District’s formal acceptance of the entire Project, without regard to prior occupancy, substantial completion 
doctrine, beneficial occupancy, or otherwise. The Contractor hereby agrees to repair or replace any and all Work, 
together with any adjacent Work which may have been damaged or displaced in so doing, that may prove to be 
not in accordance with the requirements of the Contract or that may be defective in its workmanship or materials 
within the guarantee period specified, without any expense whatsoever to the District, ordinary wear and tear and 
unusual abuse and neglect only excepted. The Contractor has provided contract bonds, which will remain in full 
force and effect during the guarantee period. 

 
The Contractor further agrees that within ten (10) calendar days after being notified in writing by the 

District of any Work not in accordance with the requirements of the contract or any defects in the Work, it will 
commence and prosecute with due diligence all Work necessary to fulfill the terms of this guarantee, and to 
complete the Work within a period of time stipulated in writing. In the event it fails to so comply, Contractor does 
hereby authorize the District to proceed to have such Work done at the Contractor’s expense and it will pay the 
cost thereof upon demand. The District shall be entitled to all costs, including reasonable attorneys’ fees, 
necessarily incurred upon the Contractor’s refusal to pay the above costs. 

 
The guarantee period for corrected defective work shall continue for a duration equivalent to the original 

guarantee period. 
 
Notwithstanding the foregoing paragraph, in the event of an emergency constituting an immediate hazard 

to the health or safety of the employees of the District, or its property or licensees, the District may undertake at 
the Contractor’s expense without prior notice, all Work necessary to correct such hazardous condition when it was 
caused by the Work of the Contractor not being in accordance with the requirements of this contract, or being 
defective, and to charge the same to the Contractor as specified in the preceding paragraph. 

 
The guarantee set forth herein is not intended by the parties, nor shall it be construed, as in any way 

limiting or reducing the District’s rights to enforce all terms of the Contract referenced hereinabove or the time for 
enforcement thereof. This guarantee is provided in addition to, and not in lieu of, the District’s rights on such 
contract. 
 
        
CONTRACTOR’S SIGNATURE 
 
        
PRINT NAME 
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 ARTICLE 1. DEFINITIONS AND PRINCIPLES OF INTERPRETATION 1 
 2 
Section 1.01.  Whenever the following terms, titles, or phrases are used in the Contract Documents, the intent and 3 
meaning thereof shall be as defined in this article. 4 
 5 
Section 1.02.  Addendum/Addenda. 6 
“Addendum” or “Addenda” are written documents furnished by the District before award of the Contract, interpreting 7 
or modifying plans and specifications or answering questions of intended bidders, and shall be incorporated in and 8 
are a part of the Contract Documents. 9 
 10 
Section 1.03.  Architect. 11 
The “Architect” is the architectural firm engaged as an agent by the District to perform the services set forth in the 12 
Contract Documents. 13 
 14 
The Architect is designated by the District as the District’s agent to perform all functions delegated to the Architect by 15 
the Contract Documents. 16 
 17 
Section 1.04.  Architect’s Instruction Bulletin. 18 
“Architect’s Instruction Bulletins” are supplemental drawings or instructions which may be issued as necessary from 19 
time to time to make clear or define in greater detail the intent of the Contract Drawings and Specifications.  There 20 
may be a change in Contract Sum or Contract Time involved with the work shown in the Bulletin. 21 
 22 
Section 1.05.  Bid. 23 
“Bid” shall mean the offer of the bidder to do the work, when submitted on the prescribed bid form, properly executed 24 
and bonded, at the designated time and location. 25 
 26 
Section 1.06.  Board of Education. 27 
“Board of Education” shall mean the duly elected officials constituting the Board of Education of the Sacramento City 28 
Unified School District. 29 
 30 
Section 1.07.  Change Order. 31 
“Change Order” shall mean a written order to the Contractor, issued after execution of the Contract, signed by the 32 
District and the Contractor, authorizing a change in the Work and/or an adjustment in the Contract Sum and/or the 33 
Contract Time.  Change Orders may incorporate CCDs, some of which require DSA approval prior to being 34 
incorporated into the Change Order. 35 
 36 
Section 1.08.  Closeout Documents. 37 
Documents as required to meet the requirements of final completion as defined in Article 21. 38 
 39 
Section 1.09.   Construction Change Directive . 40 
“Construction Change Directive” or “Directive” shall mean a written order to the Contractor, issued after execution of 41 
the Contract, signed by the District or the District Representative directing a change in the Work and stating a 42 
proposed basis for adjustment, if any, in the Contract Sum or Contract Time, or both, and which shall be used in the 43 
absence of total agreement with the Contractor on the terms of a Change Order or when time does not permit 44 
processing of a Change Order prior to implementation of the change. 45 
 46 
Section 1.10. Contract Change Document  47 
“Contract Change Document” or “CCD” shall mean the following documents, which may be required to be submitted 48 
to DSA for approval prior to being implemented and incorporated into a Change Order: Architect’s Instruction 49 
Bulletins, Construction Change Directives, Interpretations, RFI’s or Substitutions. 50 
 51 
Section 1.11.  Contract Documents. 52 
The “Contract Documents” shall include the Notice to Bidders, the Instructions for Bidders, the Proposal Form, the 53 
Agreement for Construction, the Bid Bond, the Performance Bond, the Payment Bond, these General Conditions, 54 
the Special Provisions, the General Requirements, Exhibits, the Technical Specifications, the Contract Drawings and 55 
Plans, all duly issued Addenda, Interpretations, Change Orders, Directives, supplemental drawings, Architect’s 56 
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Instruction Bulletins, the Contractor’s Guarantee and Bond, the Hazardous Materials Requirements, Preliminary 1 
Construction Schedule, and the Contract Schedule. 2 
 3 
Section 1.12.  Contract Drawings or Plans. 4 
The “Contract Drawings” (sometimes referred to as “Drawings” or “Plans”) are the graphic and pictorial portions of 5 
the Contract Documents, showing the design, location and dimensions of the Work, generally including plans, 6 
elevations, sections, details, schedules and diagrams.  This information may be developed and stored in a 3D or 4D 7 
model of the Project.  Once approved, all such drawings are incorporated into and become a part of the Contract 8 
Documents. 9 
 10 
Section 1.13.  Contract Schedule. 11 
The “Contract Schedule” is the schedule produced by the Contractor in response to the requirements of the Contract 12 
Documents. See Section 13.02 for specific requirements. 13 
 14 
Section 1.14.  Contract Sum. 15 
“Contract Sum” is the total amount payable by the District to the Contractor for the performance of the Work under 16 
the Contract Documents. The Contract Sum is the amount stated in the Agreement for Construction, including 17 
authorized adjustments thereto. 18 
 19 
Section 1.15.  Contract Time. 20 
“Contract Time” shall mean the period specified for completion of the Work, as set forth in the Agreement for 21 
Construction and adjusted by any Change Order issued pursuant to the Contract Documents. 22 
 23 
Section 1.16.  Contractor. 24 
“The Contractor” shall mean the person or persons, partnership, or corporation, who have entered into the 25 
Agreement for Construction of the Work with the District or its legal representatives, or successors, assigns, 26 
executors, or heirs.  The Contractor is required by law to be licensed and will perform work or render services as a 27 
prime contractor in or about the construction of the Work.  28 
 29 
Section 1.17.  Date of Commencement. 30 
“Date of Commencement” is the date established in the Notice to Proceed.  If there is no Notice to Proceed, it shall 31 
be the date of the executed Agreement for Construction or such other date as may be established therein. 32 
 33 
Section 1.18.  Date of Completion. 34 
The “Date of Completion” for the purpose of determining when the Work is complete is the date certified by the 35 
District Representative when construction of the Work is 100% complete, including acceptance by the Architect of all 36 
punch list corrections.  See Article 21 for the meaning of “completion” for the purpose of determining acceptance of 37 
the Work and when final payment is due.   38 
 39 
Section 1.19.  Day. 40 
Unless otherwise expressly defined, a “day” shall mean a calendar day of 24 hours, including each and every day of 41 
the year. 42 
 43 
Section 1.20.  District. 44 
“District” shall mean the Sacramento City School District, a California school district.  The District is sometimes 45 
designated “Owner” in the Contract Documents. 46 
 47 
Section 1.21.  District Representative. 48 
“District Representative” shall mean the District‘s designated agent engaged to perform all functions delegated to the 49 
District Representative by the Contract Documents.  The District Representative may or may not be a construction 50 
manager.  The District Representative will be the Contractor’s primary contact during construction of the Project. 51 
 52 
Section 1.22.  Division of the State Architect. 53 
“Division of the State Architect” or “DSA” is the California State agency responsible for checking contract documents 54 
for compliance with Title 24, California Code of Regulations, and monitoring compliance on the construction site.  55 
The Division of the State Architect also approves inspectors on all public school projects. 56 
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 1 
Section 1.23.  Equal (as in “or equal”). 2 
“Equal” shall mean a system, process, product or material which is similar in all respects to that shown or specified 3 
but produced by a manufacturer not listed in the specification.  See also:  Substitution.   4 
 5 
Section 1.24.  First Line Supervision. 6 
“First Line Supervision” shall mean a working foreman or lead craft worker other than the project superintendent. 7 
 8 
Section 1.25.  Interpretations. 9 
“Interpretations” are all clarifications, additional instructions, and explanations issued by the Architect pursuant to 10 
Article 5 hereof, after award of the Contract. 11 
 12 
Section 1.26.  Materials and Equipment. 13 
“Materials” is a generic term which shall include all building materials, articles, supplies, and equipment delivered to 14 
the project for incorporation in the Work.  “Materials” includes everything incorporated into the Work except labor, 15 
unless otherwise noted. 16 
 17 
“Equipment” shall mean all pre-manufactured or partially preassembled products or components, assembled or 18 
partially assembled before delivery to the Site. 19 
 20 
Section 1.27.  Milestone Completion Date. 21 
The “Milestone Completion Date” is the date certified as when construction of the Work of any phase is 100% 22 
complete, including acceptance by the Architect of all punch list corrections. 23 
 24 
Section 1.28.  Notice of Intent to Award. 25 
The “Notice of Intent to Award” is issued following District approval of bids.  It authorizes the Contractor to obtain 26 
required bonds and insurance and to procure all materials and equipment necessary to fulfill its contract within the 27 
time shown in the schedule. 28 
 29 
Section 1.29.  Notice to Proceed. 30 
“Notice to Proceed” is the notice given to the Contractor following execution of the Agreement for Construction and 31 
receipt of all required preconstruction submittals as itemized in the Notice of Intent to Award.  The Notice to Proceed 32 
establishes the start of the Work and authorizes the Contractor to begin construction. 33 
 34 
Section 1.30.  Office of Public School Construction (OPSC). 35 
“Office of Public School Construction” or “OPSC” is the California State agency responsible for apportionment, 36 
disbursement and monitoring of state-provided school district capital improvement funds. 37 
 38 
Section 1.31.  Preliminary Construction Schedule. 39 
“Preliminary Construction Schedule” is a schedule that may be included in the bid documents and establishes the 40 
milestone dates for completion of each major trade activity as well as the phasing of work by building and the overall 41 
duration of the Project. 42 
 43 
Section 1.32.  Product Data. 44 
“Product Data” shall mean illustrations, standard schedules, performance charts, instructions, brochures, diagrams 45 
and other information furnished by the Contractor to illustrate a material, product or system for some portion of the 46 
Work. 47 
 48 
Section 1.33.  Project. 49 
“Project” shall mean the total design and construction of the work of improvement described in the Contract 50 
Documents, of which the Work may be the whole or a part and which may include construction by District or by 51 
separate contractors. 52 
 53 
Section 1.34.  Project Inspector. 54 
The “Project Inspector” shall mean the person or persons employed or engaged as (an) independent contractor(s) 55 
by the District to inspect the performance of the Work by the Contractor for compliance with the Contract 56 
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Documents.  The Project Inspector is hereby designated as an agent of the District for such purpose and no other.  1 
The Project Inspector is supervised by, and reports to, the Architect.  The authority of the Project Inspector to 2 
monitor the work shall be strictly limited to that authority specified herein and in Title 24, California Code of 3 
Regulations, and no additional authority has been granted nor shall be inferred. 4 
 5 
Section 1.35.  Proposed Change Order/Work Order. 6 
A “Proposed Change Order/Work Order” or “PCO” is the name given to a document issued by the Contractor 7 
proposing a change to the Work and stating a proposed basis for adjustment, if any, in the Contract Sum or Contract 8 
Time, or both.  A PCO shall be used by the Contractor to respond to a Request for Proposal, a Request for 9 
Information or an Architect’s Instructional Bulletin.  A PCO is not effective to authorize the proposed change to the 10 
Work, to the Contract Sum or to the Contract Time unless it is accepted in writing by the District. 11 
 12 
Section 1.36.  Provide. 13 
“Provide” shall mean to furnish, install, and connect complete and ready for use. 14 
 15 
Section 1.37.  Reference to Codes. 16 
Unless otherwise noted, all references to statutes are to the laws of the State of California and/or of the United 17 
States as codified in the various specified codes. 18 
 19 
Section 1.38.   Request for Information. 20 
“Request for Information” or “RFI” is the name given to a document issued by the Contractor seeking clarification 21 
and/or additional information regarding an aspect of the Work.  The response to the RFI does not constitute 22 
authorization or direction to proceed with any changed or additional work.  Changed or additional work must be 23 
separately authorized by the District. 24 
 25 

1. Should the Contractor require clarification or additional information of the Contract Documents, and 26 
after the Contractor has consulted with the Project Inspector, the Contractor will direct the request to 27 
the District Representative on a Request for Information (RFI) form. (See appendix.) 28 

 29 

2. Each RFI will be submitted to the District Representative un-numbered. The District Representative 30 
will number each RFI sequentially and will maintain an RFI log. The Contractor shall describe on the 31 
RFI the problem or clarification being requested. The description provided should be complete and 32 
adequate to permit a written response without additional communications with the Contractor. The 33 
Contractor shall attach any related information or correspondence that may have been received from 34 
Subcontractors or vendors on the subject.  In instances where the Contractor believes there may be a 35 
conflict between elements of the plans and specifications, the Contractor should identify the conflict 36 
and indicate the manner in which it interprets the Contract Documents. 37 

 38 
3. The District Representative will review the request and take one or more of the following steps: 39 

a. Return the request to the Contractor for additional information. 40 
b. Forward the request to the A/E for response, copying the Project Inspector. 41 
c. Provide response and return to the Contractor with copies to the A/E and Project Inspector. 42 

 43 
4. The A/E or other appropriate party receiving the RFI, will attempt to provide a response to the District 44 

Representative within seven (7) calendar days of receipt. The District Representative will in turn review 45 
the response and forward it to the Contractor. Should the response to an RFI be required by a specific 46 
critical date the Contractor shall indicate that date on the RFI. 47 

 48 

5. If the A/E's review indicates a change or revision is necessary to the Contract Documents, the A/E will 49 
prepare the appropriate drawings and/or specifications required to define the change or revision and 50 
obtain DSA approval, if necessary. These documents will be transmitted to the District Representative 51 
for review and incorporation into the Contract Documents. The District Representative will transmit the 52 
revised documents to the Contractor. 53 

 54 
6.  If the Contractor believes the clarification or direction provided by the response to the RFI will impact 55 

the cost or schedule of the Project, the Contractor shall provide prompt notification to the District 56 
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Representative, according to the General Conditions. After consultation with the A/E, the District 1 
Representative may prepare a Request for Proposal, PCO/Work Order and/or Change Order (see 2 
appendix) that shall be processed as outlined in the Change Order Procedure section of the Manual. 3 

 4 
Section 1.39.  Request for Proposal. 5 
A “Request for Proposal” or “RFP” is the name given to a document issued by the District Representative requesting 6 
pricing information and/or an adjustment in Contract Time for a described scope of work.  An RFP is not a Change 7 
Order, a Directive or a direction to proceed with the scope of work described in the RFP.  The Contractor’s response 8 
to the RFP shall be in the form of a Proposed Change Order. 9 
 10 
Section 1.40.  Samples. 11 
“Samples” shall mean physical examples which illustrate materials, equipment or workmanship and establish 12 
standards by which the Work will be judged. 13 
 14 
Section 1.41.  Shop Drawings. 15 
“Shop Drawings” shall mean drawings, diagrams, schedules and other data specifically prepared by the Contractor 16 
or any subcontractor, manufacturer, supplier or distributor to illustrate some portion of the Work. 17 
 18 
Section 1.42.  Site. 19 
“Site” is the area within which the Project is to be constructed. 20 
 21 
Section 1.43.  Special Inspector. 22 
The “Special Inspector” shall mean the person or persons employed or engaged as (an) independent contractor(s) 23 
by the District to inspect the performance of specific aspects of the work as required by Title 24, California Code of 24 
Regulations. 25 
 26 
Section 1.44.  Special Provisions. 27 
The “Special Provisions” are specific clauses setting forth conditions or requirements peculiar to the Work, and 28 
supplementary to the General Conditions and Technical Specifications. 29 
 30 
Section 1.45.  Specifications. 31 
“Specifications” include the special provisions, general conditions, general requirements, and technical specifications 32 
applicable to the Work, all duly executed and issued addenda and interpretations, and all modifications approved by 33 
the District pursuant to a Change Order. 34 
 35 
Section 1.46.  Subcontractor. 36 
“Subcontractor” shall mean each person or firm who is required by law to be and who is licensed to and will perform 37 
work, labor, or render services to the Contractor in or about the construction of the Work, or who, under subcontract 38 
to the Contractor, fabricates and installs a portion of the work or improvement. 39 
 40 
“Subcontractor” shall include all persons or firms within the authority of the Subletting and Subcontracting Fair 41 
Practices Act, Chapter 2 of Division 5, Title I of the Public Contract Code, commencing with Section 4100. 42 
 43 
Section 1.47.  Submittal. 44 
“Submittal” shall mean all product data, shop drawings, manufacturers’ instructions, samples, Equals, substitution 45 
requests and all other submissions that the Contractor is required to provide to the District and/or the Architect. 46 
 47 
Section 1.48.  Substitution. 48 
“Substitution” shall mean a system, process, product or material similar in form or function and equal in quality and 49 
performance to that shown or specified, but differing in some essential element, e.g., chemical composition, 50 
mechanism of action, surface finish, dimensions, durability, electrical or mechanical or plumbing requirements.  See 51 
also:  Equal. 52 
 53 
Section 1.49.  Supply. 54 
“Supply” shall mean to furnish only, complete and ready for installation, including shipping, delivery, protection, and 55 
any assembly required prior to installation. 56 



  Section 00 72 00 
  Page  7 
 

Sacramento City Unified School District  
2024  

 1 
 2 
 3 
 4 
Section 1.50.  Work. 5 
The “Work” shall mean that scope of work defined in Section 00 73 00, Article 1 of these Specifications and includes 6 
all labor, materials, equipment and services provided or to be provided by the Contractor to fulfill its obligations.  The 7 
Work may constitute the whole or a part of the Project. 8 

9 
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 ARTICLE 2.  CONTRACT DOCUMENTS 1 
 2 
Section 2.01.  The Contract. 3 
The Contract Documents form the Contract for Construction.  This Contract represents the entire and integrated 4 
agreement between the District and the Contractor and supersedes all prior negotiations, representations or 5 
agreements, either written or oral.  The Contract may be amended or modified only by a Change Order as defined in 6 
Section 1.07.  Nothing contained in the Contract Documents shall create any contractual relationship between the 7 
District, the District Representative or the Architect and any Subcontractor or sub-subcontractor, or between the 8 
District Representative or the Architect and the Contractor. 9 
 10 
Section 2.02.  General Intent of Contract Documents. 11 
It is the overriding intent of the Contract Documents that the work performed shall result in a complete and operable 12 
project in satisfactory condition for occupancy, with all mechanical equipment in functional operating condition and fit 13 
for the use for which it is intended, and which complies in all respects with the Contract Documents.  No extra 14 
compensation will be allowed for anything omitted but fairly implied to be included in the Contract Documents.  The 15 
prices paid for the various items in the bid shall include full compensation for furnishing all labor, materials, tools, 16 
equipment and incidentals, and doing all items necessary to complete the Work as provided by the Contract 17 
Documents. 18 
 19 
Section 2.03.  Labor and Materials. 20 
Unless otherwise provided in the Contract Documents, the Contractor shall provide and pay for all labor, materials, 21 
equipment, tools, construction equipment and machinery, water, light, heat, utilities, transportation and other facilities 22 
and services necessary for the execution and completion of the Work in accordance with the Contract Documents 23 
and any applicable code or statute, whether or not specifically described herein, as long as same is reasonably 24 
inferable there from as being necessary to produce the intended results, whether temporary or permanent, and 25 
whether or not incorporated or to be incorporated in the Work. 26 
 27 
Section 2.04.  Complementary Feature of Various Parts of Contract Documents. 28 
The Contract Documents, including the Specifications and Plans and Drawings, are complementary and what is 29 
called for by any one shall be as binding as if called for by all.  In case of conflict, large scale (detail) Drawings shall 30 
govern over small-scale Drawings, the Specifications shall govern over the Contract Drawings except as noted 31 
below, special provisions shall govern over both the  Contract Drawings and the general conditions, and subsequent 32 
addenda, Interpretations, or approved change orders shall govern over the original documents, unless a different 33 
order of precedence is noted elsewhere in conjunction with a specific portion of the documents. 34 
 35 
In case of conflict between the Drawings and Specifications, the Drawings shall govern in matters of quantity and 36 
size, the Specifications in matters of quality.  In case of conflict within the Drawings involving quantities or within the 37 
Specifications involving quality, the greater quantity and the higher quality shall be provided. 38 
 39 
Where on any Drawing a portion of the Work is drawn out and the remainder is indicated in outline, the drawn-out 40 
parts shall apply to all other like portions of the Work.  Where ornament or other detail is indicated as starting, such 41 
detail shall be continued throughout the courses or parts in which it occurs and shall also apply to other similar parts 42 
in the Work, unless otherwise indicated. 43 
 44 
Scale drawings, full-size details, and specifications are intended to be fully coordinated and to agree.  Where not 45 
specifically stated otherwise, all work and materials necessary for each unit of construction, even though only briefly 46 
mentioned or indicated, shall be furnished and installed fully and completely, including, but not limited to, the 47 
manufacturer’s instructions and/or recommendations, as part of this Contract. 48 
 49 
Any material specified by reference to the number, symbol, or title of a specified standard such as a Commercial 50 
Standard, a Federal Specification, a trade association standard, or other similar standards, shall comply with the 51 
requirements in the latest approved revision thereof and any amendments or supplements thereto in effect on the 52 
date of Notice to Bidders, except as limited to type, class, or grade, or modified in such reference.  The standards 53 
referred to, except as modified in the Specifications, shall have full force and effect as though printed in these 54 
Specifications. 55 

56 



  Section 00 72 00 
  Page  9 
 

Sacramento City Unified School District  
2024  

Section 2.05.  Ownership and Use of Documents. 1 
All original Drawings and Specifications prepared by the Architect are and shall remain the property of the District.   2 
 3 
Section 2.06.  Successors and Assigns. 4 
The District and the Contractor each binds itself, its partners, successors, assigns and legal representatives to the 5 
other party hereto and to the partners, successors, assigns and legal representatives of such other party in respect 6 
to all covenants, agreements and obligations contained in the Contract Documents.  The Contractor shall not assign 7 
the Contract or sublet it in whole or part without the written consent of the District nor shall the Contractor assign any 8 
moneys due or to become due to it hereunder without the prior written consent of the District. 9 
 10 
Section 2.07.  Written Notice. 11 
Written notice may be accomplished by personal delivery, United States mail, delivery receipt email, facsimile or any 12 
other form of commercially accepted communication.  The written notice shall become effective upon delivery.  13 
Delivery is complete when the notice is hand delivered to Contractor’s home office, job-site office, or to Contractor’s 14 
superintendent; or when the facsimile transmission is complete; or two days after mailing by U.S. mail; or upon 15 
actual delivery as evidenced by a delivery receipt. 16 
 17 
Section 2.08.  Rights and Remedies. 18 
The duties and obligations of the Contractor imposed by the Contract Documents and the rights and remedies of the 19 
District available there under shall be in addition to and not a limitation of any duties, obligations, rights and 20 
remedies otherwise imposed or available by law. 21 
 22 
The failure of the District, the District Representative, the Project Inspector or the Architect to insist in any one or 23 
more instances upon the strict performance of any one or more of the provisions of this Contract or to exercise any 24 
right herein contained or provided by law, shall not be construed as a waiver or relinquishment of the performance of 25 
such provision or right(s) or of the right to subsequently demand such strict performance or exercise such right(s) 26 
and the rights shall continue unchanged and remain in full force and effect. 27 
 28 
The Contractor agrees that it can be adequately compensated by money damages for any breach of this Contract 29 
which may be committed by the District and hereby agrees that no default, act or omission of the District, the District 30 
Representative, the Project Inspector or the Architect, shall constitute a material breach of the Contract entitling the 31 
Contractor to cancel or rescind the provisions of the Contract or to suspend or abandon performance of all or any 32 
part of the Work.  The Contractor hereby waives any and all rights and remedies to which it might otherwise be or 33 
become entitled, saving only its right to money damages. 34 
 35 
Section 2.09.  Unenforceability of any Clause. 36 
If any clause or provision of the Contract Documents is held to be unenforceable or invalid, then that provision of the 37 
Contract shall be stricken and the remaining portion shall remain in full force and effect. 38 

39 
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 ARTICLE 3.  BONDS AND BONDING; INDEMNIFICATION AND INSURANCE 1 
 2 
Section 3.01.  Bonds:  Time to Submit. 3 
Within ten (10) days after receipt of Notice of Intent to Award, and before the District will execute the Agreement for 4 
Construction, the Contractor to whom the Work is awarded shall furnish and deliver to the District bonds as set forth 5 
below in Sections 3.03, 3.04 and 3.05, except that contracts for amounts less than $25,000 will not be required to be 6 
accompanied by bonds. 7 
 8 
Section 3.02.  Qualifications of Surety. 9 
All bonds shall be duly executed by a responsible corporate surety listed in the current version of the United States 10 
Department of the Treasury circular entitled “Companies Holding Certificates of Authority as Acceptable Sureties on 11 
Federal Bonds and as Acceptable Reinsuring Companies,” admitted by the State of California Department of 12 
Insurance to do business in the State of California and acceptable to District. 13 
 14 
Section 3.03.  Performance Bond. 15 
The Contractor shall submit a faithful Performance Bond on the form provided with the Contract Documents, 16 
conditioned upon the faithful performance by the Contractor of all requirements of the Contract Documents.  The 17 
amount of the bond shall be in a sum no less than one hundred percent (100%) of the total Contract Sum. 18 
 19 
Section 3.04.  Labor and Materials Payment Bond. 20 
The Contractor shall also submit a bond on the form provided with the Contract Documents, which in all respects 21 
complies with California Civil Code sections 9550, 9552, and 9554.  This bond, hereinafter referred to as a “Payment 22 
Bond,” shall be in a sum no less than one hundred percent (100%) of the Contract Sum. 23 
 24 
Section 3.05.  Supply Bond. 25 
If work under the Contract is limited to supplying of materials or equipment only, a supply bond in the amount of one 26 
hundred percent (100%) of the Contract Sum will be required in lieu of performance and labor and materials bonds.   27 
 28 
Section 3.06.  Additional Bonding Requirements. 29 
All bonds submitted shall include the following: 30 
 31 

1.  Full name and address of the Contractor, Surety, and District 32 
2.  Contract Date 33 
3.  Exact Contract Sum 34 
4.  Project name, address, and bid package number. 35 
5.  Signature of the Contractor 36 
6.  Corporate Seal if Applicable 37 
7.  Signature of authorized Surety representative. 38 
8.  Notarization of the Contractor and Surety 39 
9.  Power of Attorney 40 
10.  Local contact for Surety, with name, phone number, and address to which legal notices may be sent 41 

 42 
Section 3.07.  Bond Costs in Bids. 43 
All costs for applicable Bid Bonds, Labor and Material Payment Bonds, Performance Bonds, and Supply Bonds shall 44 
be included in base bid. 45 
 46 
Section 3.08.  Indemnification.   47 
To the fullest extent permitted by law, the Contractor shall defend with counsel acceptable to the District, indemnify 48 
and save harmless the District, the District Representative, and the Architect and any of their respective officers, 49 
agents, and employees from and against, any and all losses, claims, demands, damages, costs, expenses, 50 
attorney’s fees, or liability of every nature arising out of or in any way connected with the performance or attempted 51 
performance of the provisions hereof, or in any way arising out of or connected with this Contract, including but not 52 
limited to, equitable relief, stop notice actions, or any acts or omissions, any wrongful act, or any negligent act or 53 
omission to act, whether active or passive, on the part of the Contractor or any of its agents, employees, 54 
independent contractors, subcontractors or suppliers; provided, further, without limiting the foregoing, that the 55 
defense and indemnity is intended to apply to any wrongful acts, or any actively or passively negligent acts or 56 
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omissions to act, committed jointly or concurrently by the Contractor and the Contractor’s agents, employees, 1 
independent contractors, or subcontractors or suppliers, and the District, its agents, employees, or independent 2 
contractors.  Nothing contained in the foregoing indemnity provisions shall be construed to require the Contractor to 3 
indemnify the District in contravention of Section 2782 of the Civil Code for the active or sole negligence or willful 4 
misconduct of the District. 5 
 6 
To the fullest extent permitted by law, the Contractor’s duty to defend shall extend, without limitation, to any suit or 7 
action founded upon any losses, claims, demands, damages, costs, expenses, attorney’s fees, or liability of every 8 
nature arising out of or in any way connected with the performance or attempted performance of the provisions 9 
hereof, or in any way arising out of or connected with this Contract.  10 
 11 
The defense and indemnity obligations expressly extend to and include any and all claims, demands, damages, 12 
costs, expenses, or liability occasioned as a result of damages to adjacent property caused by the conduct of the 13 
Work. 14 
 15 
The defense and indemnity obligations expressly extend to and include any and all claims, demands, damages, 16 
costs, expenses, or liability occasioned as a result of the violation by the Contractor, the Contractor’s agents, 17 
employees, or independent contractors, subcontractors or suppliers of any provisions of federal, state or local law, 18 
including applicable administrative regulations. 19 
 20 
The defense and indemnity obligations also expressly extend to and include any claims, demands, damages, costs, 21 
expenses, or liability occasioned by injury to or death of any person, or any property damage to property owned by 22 
any person while on or about the Site or as a result of the Work, whether such persons are on or about the Site by 23 
right or not, whenever the Work is alleged to have been a contributing cause in any degree whatsoever. 24 
 25 
In claims against any person or entity herein indemnified that are made by an employee of the Contractor or an 26 
employee of any of the Contractor’s agents, independent contractors, subcontractors or suppliers, a person 27 
indirectly employed by the Contractor or by any of the Contractor’s agents, independent contractors, subcontractors 28 
or suppliers, or anyone for whose acts the Contractor or any of the Contractor’s agents, independent contractors, 29 
subcontractors or suppliers may be liable, the defense and/or indemnification obligation herein shall not be limited by 30 
any limitation on amount or type of damages, compensation, or benefits payable by or for the Contractor or the 31 
Contractor’s agents, independent contractors, subcontractors or suppliers under workers’ compensation acts, 32 
disability acts, or other employee benefit acts. 33 
 34 
The defense and indemnification obligations herein shall not be limited by any assertion or finding that the person or 35 
entity indemnified is liable by reason of a non-delegable duty. 36 
 37 
The defense and indemnities set forth herein shall not be limited by the insurance requirements set forth in the 38 
Contract Documents. 39 
 40 
The defense and indemnification requirements herein set forth shall extend to claims occurring after this Contract is 41 
terminated as well as while it is in force. 42 
 43 
Section 3.09.  Indemnification of Adjacent Property Owners. 44 
In the event the Contractor enters any agreement with the owners of any adjacent property to enter upon or adjacent 45 
to such property for the purpose of performing this Contract, the Contractor shall fully indemnify, defend and save 46 
harmless such person, firm, or corporation, state or other governmental agency which owns or has any interest in 47 
the adjacent property.  The form and content of the indemnification agreement shall be approved by the District prior 48 
to commencement of any work on or about such property.  The Contractor also shall indemnify the District as 49 
provided in Article 10.  These provisions shall be in addition to any other requirements of the owners of adjacent 50 
property. 51 
 52 
Section 3.10.  Insurance. 53 
The Contractor shall obtain, and maintain during the entire Contract Time, at its sole cost and expense, all insurance 54 
required by Sections 3.13 and 3.14.  Certificates of such insurance and copies of the insurance policies and 55 
endorsements shall be delivered to the District within ten (10) days after being notified of the intent to award the 56 
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Contract, and before execution of the Agreement for Construction by the District. Insurance Certificates must 1 
indicate Bid Package number and school name. 2 
Every policy shall be endorsed to state that it shall not be assigned, canceled, or reduced in coverage without thirty 3 
(30) days’ prior written notice to District.  Every policy shall also be endorsed to state that the District shall be given 4 
notice of nonrenewal at least thirty (30) days prior to the nonrenewal date. 5 
 6 
The Contractor shall not commence work until all required insurance documentation has been submitted to and 7 
accepted by the District. 8 
 9 
Failure of Contractor to maintain all required insurance during the entire Contract Time shall constitute a default 10 
entitling the District to all rights and remedies that exist in the Contract Documents and/or by law. 11 
 12 
The requirements as to the types and limits of insurance coverage, and any approval of said insurance by the 13 
District, is not intended and shall not in any manner limit or qualify the liabilities and obligations pursuant to this 14 
Agreement. 15 
 16 
Any failure to comply with one or more of the requirements of this section by contractor shall not be deemed to be a 17 
waiver by the District of the requirements. 18 
 19 
Section 3.11.  Subcontractor’s Insurance.   20 
The Contractor shall not allow any Subcontractor to commence work on its subcontract until the Subcontractor has 21 
provided the insurance specified below.  The Contractor shall require each of its Subcontractors to procure and to 22 
maintain, during the life of the subcontract, bodily and personal injury liability and property damage insurance, and 23 
workers’ compensation insurance, of the type and in the same amount as specified herein, including, without 24 
limitation, the requirement that the Subcontractor’s policy shall be endorsed (1) to include by name the District, 25 
Architect, District Representative, Low voltage consultant, Hazardous Materials Consultant, and any other consultant 26 
retained by the District, and their officers and employees as additional insured’s and shall provide that they are 27 
primary with any insurance maintained by District as non-contributory and will have severability of interest 28 
endorsement, and (2) to waive all rights of subrogation against the District, District Representative, Architect, Low 29 
Voltage Consultant, Hazardous Materials Consultant, and any other consultant retained by the District, or any of 30 
their respective officials, employees and volunteers for losses arising from work performed by the Contractor for the 31 
District . 32 
 33 
It shall be the responsibility of the Contractor to ensure that all Subcontractors comply with this provision, and to 34 
verify their compliance when requested by the District. 35 
 36 
If requested by the District, the Contractor shall deliver certificates of insurance or copies of the insurance policies 37 
and endorsements of all Subcontractors; provided, however, that this authority shall not relieve the Contractor of its 38 
obligation to ascertain the existence of such insurance. 39 
 40 
Section 3.12.  Effective Date of Policies. 41 
The insurance required by this article shall be maintained by the Contractor in full force and effect at all times during 42 
prosecution of the Work and until two (2) years after the final completion and acceptance thereof by District. 43 
 44 
Section 3.13.  Workers’ Compensation and Employers’ Liability Insurance. 45 
In accordance with the provisions of Section 3700 of the Labor Code, the Contractor, and each subcontractor, shall 46 
secure the payment of compensation to its employees.  The Contractor and each subcontractor shall provide 47 
workers’ compensation insurance and occupational disease insurance as required by law and employers liability 48 
insurance with minimum limits of $1,000,000 covering all workplaces involved in the Contract Documents. 49 
 50 
The Contractor shall sign and file with the District the following certificate on the form provided by the District:   51 
 52 

I am aware of the provisions of Section 3700 of the Labor Code which require every 53 
employer to be insured against liability for workers’ compensation or to undertake self-54 
insurance in accordance with the provisions of that Code, and I will comply with such 55 
provisions before commencing the performance of the work of this Contract. 56 
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 1 
The Contractor shall require each subcontractor to file such statement prior to allowing that subcontractor to 2 
commence work. 3 
 4 
The Contractor shall furnish a certificate of insurance or a certificate of permission to self-insure under the Workers’ 5 
Compensation and Employers’ Liability Insurance statutes of the State of California.  The certificate shall provide 6 
that at least thirty (30) days’ prior written notice shall be served on District prior to the cancellation or change of such 7 
insurance or self-insurance.  Said certificate shall also provide that the insurer shall waive all rights of subrogation 8 
against the District, District Representative, Architect, Low Voltage Consultant, Hazardous Materials Consultant, and 9 
any other consultant retained by the District, and each of their respective officials, employees and volunteers for 10 
losses arising from work performed by the Contractor for the District.  Such insurance shall be delivered to the 11 
District Representative within ten (10) days of being notified of the intent to award the Contract, and before the 12 
District will execute the Agreement for Construction. 13 
 14 
Section 3.14.  Liability Insurance. 15 
Insurance is to be placed with insurers approved by the State of California Department of Insurance and with a 16 
Bests’ rating of no less than (A-) Level VII. 17 
 A. The Contractor and its Subcontractors shall procure and maintain insurance on all of their operations during 18 

the progress of the Work, with reliable insurance companies, on forms acceptable to District, for the 19 
following minimum insurance coverage’s: 20 

 21 
  1. Comprehensive general liability insurance, including but not limited to, Owner’s contingent coverage, 22 

and protection for claims of bodily injury and property damage liability, personal and advertising injury 23 
liability, and products completed operations liability.  Coverage shall be with limits of not less than 24 
$1,000,000 per occurrence and $2,000,000 general aggregate. 25 

 26 
   The insurance shall cover all operations of the Contractor and its Subcontractors, including but not 27 

limited to the following:  (1) premises, operations and mobile equipment liability; (2) completed 28 
operations and products liability; (3) contractual liability insuring the obligations assumed by the 29 
Contractor and its Subcontractors under the Contract Documents; (4) independent contractor’s 30 
contingent coverage; (5) explosion, collapse, and underground property damage; (6) broad form 31 
property damage liability endorsement; (7) personal injury liability endorsement. 32 

 33 
  2. Automobile bodily injury and property damage insurance, including all owned, hired and non-owned 34 

equipment with combined bodily injury and property damage liability of $1,000,000. 35 
 36 
3. Additional coverage’s and/or limits may be required in the Special Provisions, Section 00 73 00.  If the 37 

Special Provisions require limits of general liability and automobile liability insurance exceeding those 38 
stated above, the Contractor shall carry excess or umbrella liability insurance providing excess 39 
coverage at least as broad as the underlying coverage with a limit equal to the amount stated in the 40 
Special Provisions per occurrence and aggregate. 41 

 42 
4. Any excess liability coverage used to supplement the general and automobile liability must either (1) be 43 

from the same carrier as the primary insurance, or (2) include the policy statement wherein it describes 44 
what the underlying primary coverage must be before the excess liability coverage takes effect. 45 

 46 
 B. The following terms shall be included in the liability insurance, either within the policy or by endorsement: 47 
 48 
  1. All policies shall be endorsed to include by name the District, Architect, District Representative, Low 49 

Voltage Consultant, Hazardous Materials Consultant, and any other consultant retained by the District, 50 
and their officers and employees as additional insured’s and shall provide that they are primary with any 51 
insurance maintained by District as non-contributory.  Such policies will have severability of interest 52 
endorsement. 53 

 54 
  2. The limits established under Section 3.14 shall apply separately to the Contractor’s Work under this 55 

agreement.  All liability insurance shall be written on an occurrence basis.  56 
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 1 
  3. Any failure to comply with reporting provisions of the policies shall not affect coverage provided to the 2 

District, District Representative, Architect, Low Voltage Consultant, Hazardous Materials Consultant, or 3 
any other consultant retained by the District, or any of their respective officials, employees or volunteers. 4 

 5 
  4. Coverage shall state that the Contractor’s insurance shall apply separately to each insured against 6 

whom claim is made or suit is brought, except with respect to the limits of the insurer’s liability. 7 
 8 
  5. The insurer shall by separate endorsement agree to waive all rights of subrogation against the District, 9 

District Representative, Architect, Low Voltage Consultant, Hazardous Materials Consultant, and any 10 
other consultant retained by the District, or any of their respective officials, employees and volunteers 11 
for losses arising from work performed by the Contractor for the District. 12 

6.  The policy shall state that it is primary insurance and that any insurance or self-insurance fund 13 
maintained by or available to the District, District Representative, Architect, Low Voltage Consultant, 14 
Hazardous Materials Consultant, or any other consultant retained by the District, and each of their 15 
respective officers, agents, employees or volunteers shall be in excess of the Contractor’s insurance 16 
and shall not be called upon to contribute to a loss covered by the policy. 17 

  7. The policy must provide that it shall not be canceled, suspended, voided or changed nor may the 18 
“retroactive date” of the policy or any renewal or replacement policy be changed without thirty (30) days’ 19 
prior written notice to the District.  The standard cancellation clause on the certificate shall read: 20 

 21 
    Should any of the above described policies be canceled before the expiration date 22 

thereof, the issuing company will mail 30 days written notice to the certificate holder. 23 
 24 
  8. A cross liability endorsement must be included to the effect that each insured is covered as if separate 25 

policies had been issued to each insured. 26 
 27 
  9. The liability coverage may be either on a blanket basis or a policy which specifically identifies this 28 

agreement with a contractual liability endorsement. 29 
 30 
  10. Any deductibles or self-insured retentions must be declared to and approved by the District.  Any and all 31 

deductibles or self-insurance retentions in the above described insurance policies shall be assumed by 32 
and be for the account of, and at the sole risk of the Contractor. 33 

 34 
35 
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ARTICLE 4.  PERMITS, LICENSES, ORDINANCES, AND REGULATIONS 1 
 2 
Section 4.01.  Basic Standard. 3 
The Contractor shall conduct the Work so that all laws and ordinances for the protection of the public and the 4 
workers shall be obeyed fully both by the Contractor and by all subcontractors on the Site. 5 
 6 
The Contractor shall comply with the requirements of the California State Licensing Board and have a valid 7 
contractor’s license which is to be active as to the date of the receipt of bids and maintained in “Good Standing” from 8 
the receipt of bids throughout the Project.  The class of license required is as indicated in Section 00 73 00, Special 9 
Provisions. 10 
 11 
The Contractor, and any subcontractor listed in accordance with Public Contract Code section 4104, shall be 12 
registered pursuant to Labor Code section 1725.5 prior to engaging in the performance of any public work contract 13 
that is subject to the requirements of Division 2, Part 7, Chapter 1 of the California Labor Code, and shall maintain 14 
current registration throughout the term of this Contract.  15 
 16 
Section 4.02.  Permits. 17 
The District will pay all fees required by the Division of the State Architect, Department of General Services, State of 18 
California.  The District will reimburse the Contractor for utility connection fees, encroachment permits, utility service 19 
charges other than temporary utility charges unless otherwise indicated, necessary for the completion of the Work.  20 
All other fees and permits shall be at the expense of the Contractor.  Proper documentation of fee, permit, and utility 21 
service charges shall be submitted to the District through the District Representative.  No mark-up shall be allowed 22 
the Contractor on these reimbursable charges. 23 
 24 
The Contractor shall give all notices and comply with all laws, ordinances, rules, regulations or orders of any public 25 
authority bearing on the performance of the Work.  26 
 27 
Except as provided above, the District shall secure and pay for necessary approvals, easements, assessments and 28 
charges required for the construction, use or occupancy of permanent structures or for permanent changes in 29 
existing facilities. 30 
 31 
Section 4.03.  Compliance with Laws and Regulations. 32 
The Contractor shall keep itself fully informed of and shall observe and comply with, and shall cause any and all 33 
persons, firms, or corporations employed by it or under it to observe and comply with all federal and state laws, and 34 
county or municipal ordinances, regulations, orders, and decrees which in any manner affect those engaged or 35 
employed on the Work, or the materials used in the Work, or in any way affect the conduct of the Work. 36 
 37 
All work shall be performed in accordance with the rules and regulations, Title 24, Parts 1-5 and 9, California Code 38 
of Regulations, and Division of the State Architect, and a copy shall be kept on the job at all times during 39 
construction. 40 

41 
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 ARTICLE 5.  INTERPRETATION OF DRAWINGS AND SPECIFICATIONS 1 
 2 
Section 5.01.  Familiarity with Project Site Conditions and Contract Documents. 3 
Submission of a bid by the Contractor is a representation that the Contractor has visited the Site, is satisfied as to 4 
the nature and location of the Work, is satisfied as to the character, quality and quantity of the Work, has become 5 
familiar with the local conditions under which the Work is to be performed, has made whatever contact and 6 
investigation with utility companies that it deems necessary, and has correlated its site observations with the 7 
requirements of the Contract Documents.  Failure to visit the Site will not relieve the Contractor of responsibility for 8 
observing and considering those conditions which a qualified contractor would have observed. 9 
 10 
Section 5.02.  Subsurface Conditions. 11 
Where investigations of subsurface conditions have been made by or on behalf of the District with respect to 12 
subsurface conditions, utilities, foundations, or other structural designs, and that information is shown on the 13 
Drawings or Plans, it represents only a statement by the District as to the character of the materials which have been 14 
encountered by the District’s investigation.  This information is only included for the convenience of bidders, 15 
including the Contractor. 16 
 17 
Investigations of subsurface conditions are made for the purpose of design only.  The District assumes no 18 
responsibility with respect to the sufficiency or accuracy of borings or of the log of test borings or other preliminary 19 
investigations or of the interpretation thereof.  There is no guaranty, express or implied, that the conditions indicated 20 
are representative of those existing throughout the Project or the Work, or any part of the Project or the Work, or that 21 
unanticipated conditions may not occur.  When a log of test borings, soils studies and/or any other report of 22 
subsurface conditions is included with the Drawings or Plans, it is expressly understood that such log, soils studies 23 
and/or report of subsurface conditions does not constitute a part of the Contract Documents, represents only an 24 
opinion of the District as to the character of the materials to be encountered, and is included in the Drawings or 25 
Plans only for the convenience of bidders, including the Contractor.  Making such information available to bidders, 26 
including Contractor, is not to be construed in any way as a waiver of the provisions of these General Conditions, 27 
and bidders, including Contractor, must satisfy themselves through their own investigations as to the conditions to 28 
be encountered. 29 
 30 
Section 5.03.  Sections of Drawings and Specifications. 31 
For convenience, the specifications and drawings in the Contract Documents are arranged in several sections, but 32 
this separation shall not be considered as the limits of the work required of any separate trade.  The scope of work is 33 
that indicated in Specification 00 73 00 Special Provisions, Article 1, Scope of Work.  The terms and conditions of 34 
the work to be performed by any Subcontractor are strictly between the Contractor and the Subcontractor. 35 
 36 
Section 5.04.  Diagrammatic Drawings. 37 
Drawings showing the locations of equipment, wiring, piping, etc., unless dimensioned, are diagrammatic, and 38 
conditions will not always permit their installation in the exact location shown.  In such event, the Contractor shall 39 
submit an RFI and obtain a response before proceeding with the work in question.  Unless there is a material 40 
increase in the Contractor’s scope of work, installation as specified in the response to the RFI shall be without any 41 
additional compensation to the Contractor and without any increase in the Contract Time.  Any work done after 42 
discovery of the issue, until authorization to proceed based on the response to the RFI, will be done at the 43 
Contractor’s risk. 44 
 45 
Section 5.05.  Interpretation and Additional Instructions. 46 
Should the Contractor discover any conflicts, omissions, or errors in the Contract Documents, or have any question 47 
concerning interpretation or clarification of the Contract Documents, or if it appears that the Work to be done or any 48 
matters relative thereto are not sufficiently detailed or explained in the Contract Documents, then before proceeding 49 
with the work affected, the Contractor shall within 48 hours notify the District Representative in writing and request 50 
interpretation, clarification, or additional detailed instructions and/or drawings concerning the work.  All such 51 
questions shall be resolved and instructions to the Contractor issued by the Architect. 52 
 53 
Should the Contractor proceed with the work affected before receipt of instructions from the Architect, and, in the 54 
case of a change to the Work, before receipt of authorization to proceed, it shall remove and replace or adjust any 55 
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work which is not in accordance therewith, and it shall be responsible for any resultant damage, defect, or added 1 
cost without an extension of the Contract Time. 2 
Section 5.06.  Architect’s Instruction Bulletins and Drawings. 3 
In addition to the Drawings incorporated in the Contract Documents, the Architect, through the District 4 
Representative, may furnish such supplemental drawings or instructions from time to time as may be necessary to 5 
make clear or to define in greater detail the intent of the Contract Drawings and Specifications. In furnishing 6 
additional drawings or instructions, the Architect shall have the authority to make minor changes in the Work, not 7 
involving any extra cost, and not inconsistent with the overall design of the Project. If extra cost is known to be 8 
involved, these instructions will be accompanied by an RFP.  These supplemental drawings and instructions shall 9 
become a part of the Contract Documents; the Contractor shall make its work conform to them. 10 
 11 
Section 5.07.  Notification of Disagreement Regarding Scope of Work. 12 
If agreement cannot be reached as to cost, and the Contractor does not agree that work due to an interpretation or 13 
supplemental drawing or instruction is within the scope of the Contract Documents, the Contractor shall, within 14 
seven (7) days after receipt of the interpretation or instruction, submit a Proposed Change Order to the District 15 
Representative specifying in detail in what particulars the contract requirements were exceeded and the change in 16 
cost resulting there from.  The District Representative shall then determine whether a Change Order shall be issued 17 
in accordance with Article 15 of these General Conditions. The Contractor shall nevertheless perform such work 18 
without delay.     19 
 20 
The time during which the protest is pending shall not affect the Contract Time.  21 
 22 
Section 5.08.  As-Built Drawings and Specifications. 23 
The Contractor shall maintain a hard copy or PDF master set of red line Drawings and Specifications at the Site 24 
which shall be updated weekly to reflect current as-built conditions of the Work as the Work progresses.  The 25 
information to be recorded by the Contractor will be determined by the Architect, who will be responsible for 26 
preparing the final, reproducible as-built drawings based upon the information submitted by the Contractor.  The 27 
Contractor’s as-built information shall be clear and legible, and at a minimum, the following information shall be 28 
inserted and dimensioned on those Drawings and Specifications, in RED, by the Contractor: the exact horizontal 29 
and vertical location of all installations in their finished condition, including all electrical, plumbing and mechanical 30 
installations; all changes in construction, materials and installed equipment; posting of all issued addenda, 31 
Request for Information (RFI) signed by the Architect and Architect’s Instruction Bulletins with back-up to the bid 32 
documents in all applicable locations along with adequate dimensional data, both horizontal and vertical, to allow 33 
location of covered installations; the identification of each change authorized by Directive, and the number of that 34 
Directive.  The updated drawings and specifications shall be available for review by the District Representative 35 
and the Inspector.  If as-builts are marked up in PDF format, the file shall be made available remotely in a manner 36 
acceptable to the District Representative and Inspector. 37 
 38 
Written confirmation from the District Representative that the as-builts have been properly updated weekly shall be 39 
submitted with each pay application request, and the existence of such properly updated as-builts shall be a 40 
condition precedent to payment.  Failure to comply with the preparation and submission of as-builts may result in the 41 
District withholding the current progress payment. 42 
 43 
As a condition to certification of final completion, the Contractor shall provide signed and dated original as-built 44 
drawings and specifications in a PDF color format, with a resolution of 600 DPI and each plan sheet and 45 
specification section bookmarked by name, number or title, together with all additional information requested by the 46 
Architect to enable the Architect to prepare a set of final, reproducible as-built drawings and specifications.  Timely 47 
submission of complete as-built documents shall be a condition precedent to certification of final completion and to 48 
final payment.  Delays in the submission of complete as-built documents may subject the Contractor to liquidated 49 
damages.  50 

51 
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 ARTICLE 6.  SUBCONTRACTOR LISTING AND SUBSTITUTION 1 
 2 
Section 6.01.  Subcontracting. 3 
If the Contractor subcontracts any work to be performed or materials to be supplied pursuant to this agreement, the 4 
Contractor shall be as fully responsible to the District for the acts and/or omissions of such Subcontractor or supplier 5 
and of the persons either directly or indirectly employed or engaged as subcontractors by such Subcontractor or 6 
supplier as it is for its own acts and omissions. 7 
 8 
The Contractor shall bind every Subcontractor or supplier, and every subcontractor of a Subcontractor, by the terms 9 
of the Contract Documents. 10 
 11 
The Contractor shall cause each of its Subcontractors by contract, to have an active contractor’s license pertaining 12 
to its classification of work maintained in “good standing” from commencement of the Subcontractor’s work through 13 
final completion of the Project. 14 
 15 
All Subcontractors listed in accordance with Public Contract Code section 4104 shall be registered pursuant to Labor 16 
Code section 1725.5 prior to engaging in the performance of any public work contract that is subject to the 17 
requirements of Division 2, Part 7, Chapter 1 of the California Labor Code, and shall maintain current registration 18 
throughout the term of this Contract. 19 
 20 
The Contractor shall not perform work on the Project with a Subcontractor who is ineligible to perform work on public 21 
works project pursuant to Labor Code sections 1777.1 or 1777.7. 22 
 23 
Section 6.02.  Disputes Between Subcontractors and/or the Contractor. 24 
If, through acts or neglect on the part of the Contractor, including failure to supervise and control its Subcontractors 25 
or suppliers, any other contractor, subcontractor or supplier or supplier on the Project, or worker suffers loss or 26 
damage, the Contractor agrees to settle with such other contractor, subcontractor, supplier, or worker by agreement 27 
or arbitration, if such other contractor, subcontractor, or worker shall assert any claim against the District or any of its 28 
officers, agents, or employees, on account of any damage alleged to have been so sustained. 29 
 30 
In the event of the receipt of any such claim, the District shall notify the Contractor, who shall defend, indemnify, and 31 
save harmless the District and all of its officers, agents, and employees against any such claim.   32 
 33 
Section 6.03.  Listing of Subcontractors. 34 
The Contractor shall comply with the requirements in the Instructions to Bidders regarding the listing of 35 
Subcontractors and shall comply with the requirements of the Subletting and Subcontracting Fair Practices Act, 36 
Chapter 4 of Part 1 of Division 2 of the Public Contract Code, commencing with Section 4100, forbidding bid 37 
shopping and bid peddling, requiring accurate listing of all Subcontractors, and requiring Subcontractors to be 38 
licensed. 39 
 40 
Should the Contractor violate any of the provisions of this Section, the violation shall be deemed a breach of this 41 
Contract and the District shall have all remedies provided by California law, including but not limited to those 42 
provided in Public Contract Code Section 4110, allowing termination of the Contract or a penalty assessment of ten 43 
percent (10%) of the subcontract amount.   44 
 45 
Section 6.04.  Dealings with Subcontractors. 46 
The District and its representatives will deal only with the Contractor, and the Contractor shall be responsible for the 47 
proper execution of the Work.  Any and all discussions between any subcontractor or supplier and the District or any 48 
of its representatives shall be initiated through the Contractor or its representative. 49 
 50 
Nothing contained in the Contract Documents shall create any contractual relationship between any subcontractor or 51 
supplier and the District or any of its representatives, nor shall this Contract be construed to be for the benefit of any 52 
subcontractor or supplier. 53 
 54 
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Section 6.04.  Subcontractor List for Labor Compliance. 1 
The Contractor shall provide the District with a list of all subcontractors performing work on the Project, regardless of 2 
subcontract amount and regardless of whether the subcontractor is under contract with the Contractor or under 3 
contract with a Subcontractor, for the purpose of labor compliance monitoring.  It shall be the Contractor’s 4 
responsibility to notify the District of any additions or deletions to this subcontractor list from the commencement of 5 
the Work through final payment. 6 
 7 
Section 6.05.  Termination of Unsatisfactory Subcontractors. 8 
When any portion of the Work that has been subcontracted by the Contractor is not being prosecuted in a 9 
satisfactory manner, or when materials supplied do not conform to the Contract Documents and these deficiencies 10 
form the basis of a default notice issued pursuant to Article 16, the District may direct the Contractor to discharge the 11 
subcontractor or supplier. 12 
 13 
Any subcontractor or supplier which is discharged shall not again be employed on this Project. 14 
 15 
Any termination of a Subcontractor pursuant to this Section shall be in strict conformity with the requirements of the 16 
Subletting and Subcontracting Fair Practices Act, Part 1 of Division 2 of the Public Contract Code, commencing with 17 
Section 4100. 18 
 19 
Section 6.06.   Payment of Subcontractors and Suppliers. 20 
The Contractor shall make all payments to Subcontractors and suppliers as expeditiously and timely as possible, 21 
consistent with any applicable law so as to prevent any stop notices, liens or claims from being filed against the 22 
District or the Site. 23 

24 
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 ARTICLE 7.  STATE REQUIREMENTS REGARDING WAGES, HOURS, AND EQUAL OPPORTUNITY 1 
 2 
Section 7.01.  Prevailing Wage Rate; Notice. 3 
As provided under Labor Code Sections 1726-1861, the Director of the Department of Industrial Relations (DIR) of 4 
the State of California has determined the prevailing rate of wages in the locality in which the work on the project is 5 
to be performed for each craft, classification, or type of worker needed to execute this Contract.  The prevailing rates 6 
so determined are on file with the District, and they are available for public inspection.  They may also be obtained 7 

on the internet at http://www.dir.ca.gov/OPRL/DPreWageDetermination.htm. Those prevailing 8 

wage rates hereby are incorporated in this agreement and made a part hereof. 9 
 10 
The Contractor shall obtain and post copies of these prevailing wage rates in a prominent place at the job site, in 11 
accordance with the regulations of the Department of Industrial Relations. 12 
 13 
The Project is subject to compliance monitoring and enforcement by the Department of Industrial Relations. 14 
 15 
The Contractor shall post on the jobsite a Notice containing the following language: 16 
 17 

This public works project is subject to monitoring and investigative activities by the 18 
Department of Industrial Relations (“DIR”), State of California. This Notice is intended to 19 
provide information to all workers employed in the execution of the contract for public work 20 
and to all contractors and other persons having access to the job site to enable the DIR to 21 
ensure compliance with and enforcement of prevailing wage laws on public works projects.  22 

 23 
The prevailing wage laws require that all workers be paid at least the minimum hourly wage 24 
as determined by the Director of Industrial Relations for the specific classification (or type of 25 
work) performed by workers on the project. These rates are listed on a separate job site 26 
posting of minimum prevailing rates required to be maintained by the public entity which 27 
awarded the public works contract. Complaints concerning nonpayment of the required 28 
minimum wage rates to workers on this project may be filed with the DIR at any office of the 29 
Division of Labor Standards Enforcement (“DLSE”). 30 
Local Office Telephone Number: __________ 31 
 32 
Complaints should be filed in writing immediately upon discovery of any violations of the 33 
prevailing wage laws due to the short period of time following the completion of the Project 34 
that the DIR may take legal action against those responsible.  35 
 36 
Complaints should contain details about the violations alleged (for example, wrong rate 37 
paid, not all hours paid, overtime rate not paid for hours worked in excess of 8 per day or 38 
40 per week, etc) as well as the name of the employer, the public entity which awarded the 39 
public works contract, and the location and name of the project. 40 
 41 
For general information concerning the prevailing wage laws and how to file a complaint 42 
concerning any violation of these prevailing wage laws, you may contact any DLSE office. 43 
Complaint forms are also available at the DIR website found at: 44 
www.dir.ca.gov/dlse/PublicWorks.html. 45 

 46 
Section 7.02. Payment of Prevailing Wage Rates. 47 
Pursuant to Labor Code Section 1772, workers employed by contractors or subcontractors in the execution of any 48 
contract for public work are deemed to be employed upon public work as defined in Labor Code Sections 1720-49 
1725.  Therefore, the Contractor shall pay, and shall cause all subcontractors, whether under contract with the 50 
Contractor or under contract with any Subcontractor, to pay not less than the specified prevailing wage rates to all 51 
workers employed in the execution of this Contract. 52 
 53 
In accordance with Labor Code Section 1775, the Contractor shall monitor the payment of the specified general 54 
prevailing rate of per diem wages by subcontractors to employees by periodic review of the certified payrolls of the 55 
subcontractors. 56 

57 
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Section 7.03.  Wage Rate for Crafts Not Listed.   1 
The responsibility to check prevailing wage rates is the Contractor’s.  Pursuant to Labor Code Section 1773, the 2 
Contractor may file with the Director of DIR or the Chief of the Division of Labor Standards Enforcement (“DLSE”) a 3 
petition to review a determination of any rate or rates made by the Director of DIR.  The Contractor may also petition 4 
the Director of DIR to make a determination for a particular craft, classification or type of work not covered by a 5 
general determination.  Pending the review or determination, the wages may be assumed to be those in the 6 
applicable collective bargaining agreement, but no adjustment in the bid or Contract Price shall be made if such 7 
assumption is incorrect. 8 
 9 
Section 7.04.  Records of Hours Worked and Wages. 10 
The Contractor shall keep, and shall cause all subcontractors on the Project to keep, certified payroll records of the 11 
hours and wages of all employees employed on the Project, and those records shall be open at all times for 12 
inspection by the District and/or the Division of Labor Statistics and Enforcement, in accordance with Sections 1776 13 
and 1812 of the Labor Code.  The certified payroll records shall contain at least the following information: the name, 14 
address, social security number, work classification, dates of payroll period, straight time, and overtime hours 15 
worked each day and week, and the actual per diem wages paid to each journeyman, apprentice, worker, or other 16 
employee employed by the Contractor and/or each subcontractor in connection with the Work. 17 
 18 
In the event that the Contractor and/or any subcontractor fails to submit certified payroll records to the District within  19 
ten (10) calendar days of a request from the District for the records, the Contractor and/or the subcontractor shall, as 20 
a penalty, forfeit one hundred dollars ($100) per calendar day, per worker, until strict compliance is effectuated.  21 
These penalties shall be withheld from progress payments then due and/or to become due.  The Contractor is not 22 
subject to this penalty assessment due to the failure of a subcontractor to comply with these requirements if the 23 
Contractor can demonstrate that it has fully complied with the provisions of Labor Code Section 1776. 24 
 25 
The Contractor shall not carry on its payrolls any person not actually employed by the Contractor, nor shall it carry 26 
on its payrolls employees of any subcontractor.  The Contractor shall show on its payrolls all persons actually 27 
employed by the Contractor on the Project, in any capacity. The Contractor shall cause all subcontractors on the 28 
Project, whether under contract with the Contractor or under contract with any Subcontractor, to comply with this 29 
Section.  30 
     31 
In accordance with Government Code Section 8546.7, or any amendments thereto, all books, records, and files of 32 
the Contractor, or any subcontractor connected with the performance of this Contract, shall be subject to 33 
examination and audit by the Auditor General for a period of three (3) years after final payment.  Contractor shall 34 
preserve and cause all subcontractors to preserve such books, records and files for the audit period. 35 
 36 
Section 7.05.  Additional Requirements for Labor Compliance. 37 
The Contractor shall comply with the following additional requirements and shall cause all subcontractors on the 38 
Project, whether under contract with the Contractor or under contract with any Subcontractor, to comply.  The 39 
records kept by the Contactor and all subcontractors of the hours and wages of all employees employed on Project 40 
also shall be open at all times for inspection by the DIR and DLSE, in accordance with Sections 1776 and 1812 of 41 
the Labor Code.  Such records shall be furnished electronically to the Labor Commissioner of the DIR monthly, 42 
unless more frequent submission is required herein, and shall be furnished within 10 days of any separate request 43 
by the DIR or DLSE.  Payroll records shall be furnished in a format prescribed by the DIR and uploaded into the 44 
electronic certified payroll reporting (eCPR) system.  45 
 46 
On a random basis and at such other times as it deems appropriate, the DIR also may confirm the accuracy of 47 
payroll reports, including by corroboration of information in payroll reports through independent sources, including 48 
without limitation worker interviews, examination of any time and pay records found within the definition of “Payroll 49 
Records” in section 16000 of Title 8 of the California Code of Regulations, direct verification of “Employer Payments” 50 
(as defined at section 16000 of Title 8 of the California Code of Regulations) through third-party recipients of those 51 
payments, or any other legal and reasonable method of corroboration. As part of its confirmation process, the DIR 52 
may require Contractor and any of its subcontractors to furnish for inspection itemized statements prepared in 53 
accordance with Labor Code Section 226.  The DIR may conduct random confirmation based on a recognized 54 
statistical sampling of the records submitted. 55 
 56 
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The DIR may conduct in-person inspection(s) at the site or sites at which the Work of the Project is being performed 1 
(“On-Site Visits”).  On-Site Visits may include visual inspection of required job site notices, including but not limited to 2 
(1) the determination(s) of the Director of DIR of the prevailing wage rate of per diem wages required to be posted at 3 
each job site in compliance with Labor Code Section 1773.2; (2) the Notice of pay days and time and place of 4 
payment required by Labor Code Section 207; and (3) any other notices prescribed by law. On-Site Visits may also 5 
include inspections of records, inspections of the work site and observation of work activities, interviews of workers 6 
and others involved with the Project, and any other activities deemed necessary by the DIR to ensure compliance 7 
with prevailing wage requirements. In accordance with Labor Code Section 90, the Labor Commissioner and his 8 
deputies and agents shall have free access to any construction site or other place of labor and may obtain any 9 
information or statistics pertaining to the lawful duties of the Labor Commissioner, including but not limited to 10 
evidence of compliance with Labor Code Section 226 (itemized wage statements for employees) and any other laws 11 
enforced by the Labor Commissioner. 12 
 13 
In accordance with Section 16463 of Title 8 of the California Code of Regulations (“8 CCR Section 16463”), the 14 
District may, on its own or if required by the Labor Commissioner, withhold funds due to the Contractor when payroll 15 
records are delinquent or inadequate. The amount withheld shall be those payments due or estimated to be due to 16 
the Contractor or subcontractor whose payroll records are delinquent or inadequate, plus any additional amount that 17 
the Labor Commissioner has reasonable cause to believe may be needed to cover a back wage and penalty 18 
assessment against the Contractor or subcontractor whose payroll records are delinquent or inadequate.  The 19 
Contractor shall cease all payments to a subcontractor whose payroll records are delinquent or inadequate until the 20 
Labor Commissioner provides notice that the subcontractor has cured the delinquency or deficiency.  When 21 
payments are withheld under 8 CCR Section 16463, the Labor Commissioner will provide the Contractor and 22 
subcontractor, if applicable, with immediate written notice that includes all of the following: (1) a statement that 23 
payments are being withheld due to delinquent or inadequate payroll records, and that identifies what records are 24 
missing or states why records that have been submitted are deemed inadequate; (2) specifies what amounts the 25 
District has been directed to withhold; and (3) informs the Contractor or subcontractor of the right to request an 26 
expedited hearing to review the withholding of payments under Labor Code Section 1742, limited to the issue of 27 
whether the records are delinquent or inadequate or the Labor Commissioner has exceeded his or her authority 28 
under 8 CCR Section 16463.  Where the violation is by a subcontractor, the Contractor shall be notified of the nature 29 
of the violation and reference shall be made to Contractor’s rights to withhold or recover payments from the 30 
subcontractor under Labor Code Section 1729.  The withholdings under 8 CCR Section 16463 do not preclude 31 
assessment of penalties under Labor Code Section 1776(g) for failure to timely comply with a written request for 32 
certified payroll records, as set forth below. 33 
 34 
Section 7.06.  Underpayment of Wages. 35 
The Contractor agrees that in the event of underpayment of wages to any employee on the Project, whether by the 36 
Contractor or any subcontractor on the Project, the District may retain from payments due to the Contractor, an 37 
amount sufficient to pay such worker the difference between the wages required to be paid by the DIR, and the 38 
wages actually paid such worker for the total number of hours worked, plus any penalties and forfeitures.  The 39 
District may disburse such retention to such employees. 40 
 41 
Section 7.07.  Apprentices. 42 
Attention is directed to the provisions of Sections 1777.5, 1777.6 and 1777.7 of the Labor Code concerning the 43 
employment of apprentices by the Contractor or any subcontractor. 44 
 45 
The Contractor and all subcontractors on the Project shall comply with the requirements of Sections 1777.5 and 46 
Section 1777.6 of the Labor Code in the employment of apprentices.  Violation of these requirements shall subject 47 
the Contractor and/or subcontractor to the penalties set forth in Section 1777.7 of the Labor Code and/or otherwise 48 
provided by law or Contract.  49 
 50 
Information relative to apprentice standards, wage schedules, and other requirements may be obtained from the 51 
Director of Industrial Relations, ex-officio the Administrator of Apprenticeship, San Francisco, California, from the 52 
Division of Apprenticeship Standards or its branch offices, and/or on the DLSR website at 53 
www.dir.ca.gov/DLSR/PWD.  Apprentices employed on the Project must at all times work with or be under the direct 54 
supervision of a journeyman or journeymen. 55 
 56 
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Section 7.08.  Penalties. 1 
In accordance with Articles 2 and 3, Chapter 1, Part 7, Division 2 of the Labor Code, particularly Sections 1775, 2 
1776, 1777.7 and 1813, the Contractor shall forfeit to District as a penalty the sum specified below, over and above 3 
any retention or withholds otherwise authorized by the agreement, as follows: 4 
 5 
 A. Up to two hundred dollars ($200) for each calendar day, or portion thereof, for each worker paid less than 6 

the applicable prevailing wages for any work done by him/her under this Contract or under any subcontract 7 
on the Project, with the amount to be determined by the Labor Commissioner in accordance with the 8 
considerations set forth in Labor Code section 1775.  If a worker employed by a subcontractor on the 9 
Project is paid less than the prevailing wages by the subcontractor, the Contractor is not subject to this 10 
penalty assessment if the Contractor can demonstrate that it did not have knowledge of that failure of the 11 
subcontractor to pay the prevailing wages and that it strictly complied with the requirements of Labor Code 12 
Section 1775(b). 13 

 14 
B. Twenty-five dollars ($25) for each worker employed in the execution of this agreement by the Contractor or 15 

by any subcontractor on the Project for each calendar day during which such worker is required or permitted 16 
to work more than eight (8) hours in any one calendar day and forty (40) hours in any one calendar week in 17 
violation of the provisions of Article 3. 18 

 19 
C. Failure to provide certified payroll records to the District or to the Labor Commissioner within ten (10) 20 

calendar days of a request, shall, in addition to resulting in a withholding of payments due or estimated to be 21 
due, result in a penalty in the amount of one hundred dollars ($100) for each calendar day, or portion 22 
thereof, for each worker until strict compliance is effectuated.  The Contractor is not subject to this penalty 23 
assessment due to the failure of a subcontractor to comply with these requirements if the Contractor can 24 
demonstrate that it has fully complied with the provisions of Labor Code Section 1776. 25 

 26 
D. Knowing violation of Labor Code Section 1777.5 shall yield a penalty in an amount not exceeding one 27 

hundred dollars ($100) for each full calendar day of non-compliance.  A Contractor or subcontractor who 28 
knowingly commits a second or subsequent violation of Section 1777.5 within a three-year period, where 29 
noncompliance results in apprenticeship training not being provided as required, shall forfeit as a civil 30 
penalty the sum of no more than three hundred dollars ($300) for each full calendar day of noncompliance. 31 

 32 
Section 7.09.  Hours of Work; Approval of Schedules. 33 
Eight (8) hours of labor constitutes a legal day’s work, and forty (40) hours constitutes a legal work week.  No worker 34 
employed at any time by the Contractor, or by any subcontractor upon the Project, shall be required or permitted to 35 
work more than eight (8) hours in any one calendar day or forty (40) hours in any one week, except as provided in 36 
Labor Code Sections 1810 through 1815. 37 
 38 
Overtime shall be paid at the rate of not less than one and one-half (1-1/2) times the basic rate of pay, or at such 39 
other rate as stated on the applicable Determination issued by the DIR, or as may be required by applicable statutes 40 
or collective bargaining agreements. 41 
 42 
The District reserves the right to approve or disapprove the days scheduled for work, and the hours during which 43 
work is in progress.  44 
 45 
Section 7.10.  Compliance with State Anti-Discrimination Laws. 46 
The Contractor shall comply with Section 1735 of the Labor Code, which provides as follows: 47 
 48 

“A contractor shall not discriminate in the employment of persons upon public works on any 49 
basis listed in subdivision (a) of Section 12940 of the Government Code, as those bases are 50 
defined in Sections 12926 and 12926.1 of the Government Code, except as otherwise 51 
provided in Section 12940 of the Government Code. Every contractor for public works who 52 
violates this section is subject to all the penalties imposed for a violation of this chapter.” 53 

54 
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 ARTICLE 8.  SUPERVISION AND LABOR 1 
 2 
Section 8.01.  Supervision Procedures. 3 
The Contractor shall supervise and direct the Work using its best skill and attention.  The Contractor shall be solely 4 
responsible for all construction means, methods, techniques, and procedures and for coordinating all portions of the 5 
Work under the Contract. 6 
 7 
The Contractor shall be responsible to the District for the acts and omissions of its employees, subcontractors and 8 
their agents and employees and other persons performing any of the Work. 9 
 10 
It is prohibited to hire undocumented workers.  The Contractor shall secure and cause its Subcontractors to secure 11 
proof of eligibility/citizenship to work from all workers. 12 
 13 
The Contractor shall not be relieved from its obligations to perform the Work in accordance with the Contract 14 
Documents either by the activities or duties of the Architect or the District Representative in their administration of 15 
the Contract or by inspections, tests or approvals (or the lack thereof) required or performed under Article 9 by 16 
persons other than the Contractor. 17 
 18 
Section 8.02.  Skilled Labor. 19 
All non-apprentice labor shall have the skills of a journeyman in the applicable trade. All workmanship shall be of the 20 
highest quality and finish in all respects. 21 
 22 
Section 8.03.  No Tenancy. 23 
All workers, contractors, or contractors’ representatives are admitted to the Site only for the proper execution of the 24 
Work, and have no tenancy. 25 
 26 
Section 8.04.  Dismissal of Unsatisfactory Employees. 27 
All employees engaged in the Work will be considered employees of the Contractor. 28 
 29 
The Contractor shall at all times enforce strict discipline and good order among all employees including compliance 30 
with the District Guidelines for Conduct on School Sites and shall not employ on the Work any unfit person or 31 
anyone not skilled in the assigned task as defined in Section 8.02.  The Contractor shall remove, or cause a 32 
subcontractor to remove from the Project, any incompetent employee, or any employee not skilled for the type of 33 
work required as defined in Section 8.02, or any employee who does not comply with the District Guidelines for 34 
Conduct on School Sites. The District may require that the Contractor immediately remove from the Work any 35 
employee for cause.  36 
  37 
Section 8.05.  Personal Attention and Superintendence; Contractor’s Agent. 38 
The Contractor shall supervise the work to the end that it shall be faithfully prosecuted.  The Contractor shall at all 39 
times while the Contractor’s scope of work is in progress keep a full-time superintendent who is fully empowered to 40 
act as agent for the Contractor on the Site.  The Contractor shall advise the District in writing of its agent prior to the 41 
start of any work.  The Contractor shall provide résumés for all of the Contractor’s supervisory employees to be 42 
assigned to the Project for District review, and the District may reject any supervisory employees not deemed to be 43 
qualified at the sole discretion of the District.  The Contractor shall be responsible for the faithful observation of all 44 
instructions delivered to its authorized agent(s). 45 
 46 
If the Contractor’s superintendent performs labor on the Project, the Contractor shall cause the superintendent to be 47 
paid at the prevailing wage for the classification of work performed.  However, no additional compensation will be 48 
paid by the District for any work performed by the full-time superintendent. 49 
 50 
In the event that the Contractor fails to provide a qualified full-time superintendent on the Site on any given day when 51 
work is being performed, the District may assess a liquidated damage of $500/day, which amount allows for the 52 
hiring of a replacement superintendent. 53 
 54 
Section 8.06.  Inspection of the Work of Other Contractors. 55 
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It shall be the duty of the Contractor and all subcontractors, before beginning any work, to examine all construction 1 
and work of other contractors and/or subcontractors that may affect their work, and to satisfy themselves that 2 
everything is in proper condition to receive such work.  The Contractor shall notify the District Representative in 3 
writing prior to starting work of any discrepancies or conditions which deviate from the Contract Documents or are 4 
otherwise unacceptable.  Failure on the part of the Contractor to so notify the District Representative shall constitute 5 
an acceptance by the Contractor and all subcontractors of all construction in place as being suitable in all respects to 6 
receive further work by the Contractor or subcontractors. 7 
 8 
Section 8.07.  Contractor’s Coordination of Work. 9 
The District reserves the right to do other work in connection with the Project by separate contract or otherwise.  The 10 
Contractor shall at all times conduct its work so as to impose no hardship on the District or others engaged in the 11 
Work.  The Contractor shall adjust, correct and coordinate its work with the work of others so that no delays or 12 
discrepancies shall result in the whole Project. 13 
 14 
Section 8.08.  Daily Reports. 15 
No less than on a weekly basis, the Contractor’s superintendent shall submit to the District Representative daily 16 
reports which shall include, without limitation, the identity of subcontractors on the Site; an accurate headcount of 17 
workers on the Site; materials and equipment delivered to the Site; visitors to the Site; work performed; and any 18 
problems encountered.   19 
 20 
Section 8.09.  Fingerprinting. 21 
Education Code section 45125.1 and 45125.2 apply to this Agreement.  The Contractor shall, prior to 22 
commencement of Work, comply with either of the methods of ensuring safety set forth in Education Code section 23 
45125.2(a)(1)  (installation of a physical barrier) or 45125.2(a)(2) (continual supervision by an employee of 24 
Contractor who has not been convicted of a serious or violent felony).  If the Contractor elects to provide continual 25 
supervision pursuant to Education Code section 45125.2(a)(2), Contractor shall require any person affiliated with 26 
Contractor (or, in appropriate cases, himself or herself) to be fingerprinted by the Department of Justice (“DOJ”) if 27 
that person will have unsupervised access to school campuses.  Upon verification from DOJ that those persons 28 
fingerprinted have no record of a serious or violent felony, the Contractor will so certify by signing and submitting 29 
to the Governing Board of District the certification form attached as Exhibit A to the Agreement for Construction.  30 
In addition, Contractor shall submit the names of those persons who have received clearance and are authorized 31 
to have unsupervised access to school campuses on a form as indicated in Exhibit B to the Agreement for 32 
Construction.  Any person whose name is not on the cleared list may not have such access.  In that case, 33 
Contractor must make arrangements with District for appropriate access.  No person with a violent or serious 34 
felony as reported by DOJ may have access to the school campuses. 35 
 36 
Failure to comply with these terms, or permitting unsupervised access by an employee whose name has not been 37 
cleared by DOJ as certified by the Contractor shall constitute grounds for termination of this Agreement. 38 

39 
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 ARTICLE 9.  INSPECTION AND TESTING 1 
 2 
Section 9.01.  Inspection. 3 
Inspection shall be provided as required under CCR Title 24, current edition.  All inspection costs will be paid for by 4 
the District, including special inspection required by Title 24, except as noted otherwise below.  A list of required 5 
inspections for the Project is included in the Contract Documents. 6 
 7 
The Inspector shall be approved by the District, DSA and the Architect.  The Inspector will be employed by the 8 
District and will perform all inspections in accordance with Title 24, parts 1-5. 9 
 10 
Section 9.02.  Authority of Project Inspector; Stop Work Notices. 11 
The designated Project Inspector shall be considered to be a representative of the District.  It is the inspector’s duty 12 
to inspect the Work. 13 
 14 
The Project Inspector shall have the authority to order the work designated for inspection stopped if a determination 15 
is made that work is proceeding in violation of the Contract Documents or any orders issued by the District, its 16 
representatives, or the Architect.  The failure of the Project Inspector to order the work stopped does not excuse the 17 
Contractor from complying with the Contract Documents for that work. 18 
 19 
Upon issuing a stop work notice, the Project Inspector shall notify the Architect, who shall inspect the work in 20 
question and determine whether it does or does not comply with the Contract Documents.  The decision of the 21 
Architect shall be final, subject to the disputes procedures in Article 23.  The Contractor shall thereafter comply with 22 
the instructions of the Architect regarding corrections needed to cure the defect.  The suspended work shall be 23 
resumed only when the Architect’s instructions are fulfilled.  The Contractor shall not be entitled to an extension of 24 
time in the event of such suspension of work, provided the stop work notice is determined to be supported by the 25 
facts. 26 
 27 
Section 9.03.  Effect of Inspections. 28 
Neither the final inspection and payment, nor any interim inspection or progress payment shall relieve the Contractor 29 
of its obligation to fulfill the Contract as required by the Contract Documents. 30 
 31 
Any work, materials or equipment not meeting the requirements and intent of the Contract Documents may be 32 
rejected, and unsuitable work or materials shall be made good, notwithstanding the fact that such work or materials 33 
may previously have been inspected and/or payment therefore may have been made. 34 
 35 
Section 9.04.  Notice to District of Inspection. 36 
Where the Contract Documents, instructions by the Project Inspector, District Representative or the Architect, laws, 37 
ordinances, or any public authority having jurisdiction require work to be inspected, tested or approved before the 38 
work proceeds, such work shall not proceed, nor shall it be covered up without inspection.  If any part of the Work is 39 
covered prior to inspection, the District may order the work to be uncovered so that inspection may be 40 
accomplished. The Contractor shall bear all expenses of such examination and satisfactory reconstruction. 41 
 42 
The Contractor shall provide written notice to the Project Inspector at least twenty-four (24) hours in advance of the 43 
readiness for inspection. 44 
 45 
All work shall be available for inspection and the Project Inspector shall have full access to review all work during all 46 
working times.  The Contractor shall provide all necessary means of safe access (e.g. ladders) for the Project 47 
Inspector to perform his/her duties.  The Contractor shall furnish the Project Inspector with any information 48 
necessary to fully inform him/her of conditions.  Inspection does not relieve the Contractor from fulfilling the 49 
requirements of the Contract Documents. 50 
 51 
Section 9.05.  Inspection of Completed Work. 52 
Should the District Representative or the Architect determine that it is necessary or advisable to make an inspection 53 
of work already completed at any time before final inspection and acceptance of the Work, by removing or exposing 54 
any work, the Contractor shall, upon instruction of the District Representative, promptly furnish all necessary 55 
facilities, labor, and materials to do so.  If the work is found to be defective in any respect due to the fault of the 56 
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Contractor or any subcontractor, the Contractor shall bear all expenses of such examination and satisfactory 1 
reconstruction.  If, however, the work is found to meet the requirements of the Contract Documents, the additional 2 
cost of labor and material necessarily involved in the examination and replacement shall be allowed the Contractor 3 
and a change order shall be issued for such cost and any time extension justified by delays to the critical path. 4 
 5 
Section 9.06. DSA Field Representative. 6 
For contracts requiring DSA approval, the Division of the State Architect will designate a field representative who will 7 
visit the Site periodically to review with the Project Inspector compliance of the Project with CCR Title 24 8 
requirements.  The DSA field representative may require certain modifications to the Project as constructed.  In the 9 
event the Contractor believes they are outside the scope of this Contract, it shall proceed as in Section 5.06. 10 
 11 
Section 9.07.  Overtime work. 12 
Whenever the Contractor arranges to work at night or any time when work is conducted other than the normal 13 
40-hour week, or to vary the period during which work is carried on each day, it shall give the District Representative 14 
and the Project Inspector a minimum of 48-hours notice so that inspection may be provided.  Additional inspection 15 
costs incurred because of overtime or shift work shall be paid by the District.  If this overtime work is necessitated by 16 
the Contractor’s error or failure to perform, the cost of inspection will be borne by the Contractor. 17 
 18 
Section 9.08.  Materials Which May be Tested. 19 
The District reserves the right to require the Contractor to provide samples, and to perform tests on any materials, 20 
articles, equipment, installations, or construction performed by the Contractor in addition to those specified in the 21 
Contract Documents.  The District shall assume the cost of sampling and testing materials only when the Contract 22 
Documents do not require the Contractor to do so.   23 
 24 
Section 9.09.  Testing. 25 
All tests shall be performed under the supervision of the testing laboratory or consultant employed by the District, 26 
and listed on the DSA-approved list, and at such times as are convenient to the District.  The Contractor shall 27 
provide written notice to the District Representative at least 24 hours prior to the need for off-site tests or inspections, 28 
and the District Representative will arrange such tests or inspections.  The Contractor shall bear all expenses of 29 
tests performed where the Contractor failed to provide this minimum notice. 30 
 31 
Section 9.10.  Selection of Samples. 32 
All samples and specimens for testing shall be selected by the Project Inspector or by the testing laboratory, but not 33 
by the Contractor. 34 
 35 
Section 9.11.  Delivery of Samples. 36 
The Contractor shall, at the Contractor’s sole cost and expense, furnish, package, mark, and deliver all samples to 37 
be tested at locations other than the Site. Samples shall be delivered either to the Project Inspector or to the testing 38 
laboratory or such other address specified in the Contract Documents. 39 
 40 
Delivery of all samples to the testing laboratory shall be made in ample time to allow the test to be made without 41 
delaying construction.  No extra time will be allowed for the completion of the Work by reason of delay in testing 42 
samples required by the Contract Documents or due to the Contractor’s request for substitution. 43 
 44 
The Contractor shall allow free access at all times to the representatives of the testing laboratory to the Work, and 45 
shall point out the sources from which samples are taken. 46 
 47 
All test reports shall be sent to all parties specified in the Contract Documents. 48 
 49 
Section 9.12.  Approval of Samples. 50 
No materials or work of which samples and/or tests are required shall be used or covered until the District 51 
Representative or the Project Inspector informs the Contractor that such samples and/or tests have been approved.  52 
If the Contractor installs, uses, or covers any such material, article, or work prior to testing and approval, such shall 53 
be at the Contractor’s sole risk and expense, and it shall bear all costs of uncovering, repair, and replacement 54 
thereof. 55 
 56 
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The approval of any samples shall be for the characteristics thereof, or for the uses named in such approval, and no 1 
other.  No approval of any samples shall be deemed a change or modification in any requirement of the Contract 2 
Documents.  Upon testing of any sample of material or work, no additional sample shall be considered.  All material 3 
or work installed after the sampling and testing is performed and approved shall be equal to or better than the 4 
approved sample in all respects and shall be accompanied by documentary proof that the material and work 5 
sampled is actually representative of that installed. 6 
 7 
Section 9.13.  Damage Due to Testing. 8 
The Contractor shall, at its sole cost and expense, repair all damage resulting from testing specified in the Contract 9 
Documents.  The District shall issue a Change Order for repair of damage due to sampling or testing other than 10 
specified in the Contract Documents. 11 
 12 
The Contractor shall not make any tests upon portions of the Project already completed, except with the prior written 13 
consent and under the direction and supervision of the District Representative. 14 
 15 
Section 9.14.  Retesting. 16 
If as a result of any test, whether originally specified or not, any material or work is found to be unacceptable, it shall 17 
be rejected, and all further sampling and testing required by the District or District Representative shall be at the 18 
Contractor’s expense. 19 
 20 
Section 9.15.  Effect of Sampling and Testing. 21 
The District assumes no obligation, and the Contractor shall be relieved of no obligation undertaken pursuant to the 22 
Contract Documents by virtue of sampling and testing specified in this article. 23 
 24 
The responsibility for incorporating satisfactory materials and workmanship which meet the Contract Documents in 25 
the work rest entirely with the Contractor, notwithstanding any prior samples or tests. 26 

27 
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 ARTICLE 10.  PROTECTION OF WORKERS, PUBLIC AND PROPERTY 1 
 2 
Section 10.01.  Safety Precautions and Programs.   3 
The Contractor shall be responsible for initiating, maintaining and supervising all safety precautions and programs in 4 
connection with the Work, for maintaining all safety and health conditions on the Site and for ensuring against and/or 5 
correcting any hazardous conditions on the Site.  Also, in no case shall the District, the District Representative, the 6 
Architect, the Inspector, or their agents, employees or representatives, have either direct or indirect responsibility for 7 
the means, methods, techniques, sequences or procedures utilized by the Contractor, or for safety precautions and 8 
programs in connection with the Work, or for maintaining any safety or health conditions on the Site, or for ensuring 9 
against or correcting any hazardous conditions on the Site. 10 
 11 
Certain work may be ongoing at the time school is in session; therefore, the Contractor shall take precautions to 12 
prevent injury and access to children and staff and shall comply with the District’s Guidelines for Onsite Safety.  13 
Material storage and vehicle access and parking shall be subject to District approval. 14 
 15 
The Contractor shall designate a responsible member of its organization at the Site whose duty shall be the 16 
prevention of accidents and overall jobsite safety for contractors/subcontractors employees and visitors.  This person 17 
shall be the Contractor’s superintendent unless otherwise designated by the Contractor in writing to the District 18 
Representative. 19 
 20 
Section 10.02.  Protection of Persons and Property. 21 
The Contractor shall at all times, until final acceptance and payment hereunder, maintain adequate protection 22 
against injury to persons, including employees, or damage to property, on or near the Project, or adjacent to the Site.  23 
The Contractor shall be responsible for maintaining all safety and health conditions on the Site and for ensuring 24 
against and/or correcting any hazardous conditions on the Site.  In no case shall the District, the District 25 
Representative, the Architect, the Inspector or their agents, employees or representatives, have either direct or 26 
indirect responsibility for maintaining any safety or health conditions, or for ensuring against or correcting any 27 
hazardous conditions, on or near the Site, or adjacent to the Site. 28 
 29 
The Contractor shall provide a safe environment for all functions to be performed by the District Representative, 30 
Architect and Project Inspector, and a safe place for all employees to work.  The use of alcohol, drugs, or tobacco 31 
will not be permitted on District property. 32 
 33 
The Contractor shall comply with all Occupational Safety laws, rules and regulations applicable to the work. 34 
 35 
Section 10.03.  Protection and Repair of Work. 36 
The Contractor shall protect the District’s structures, facilities, equipment, tools, materials, and any other property on 37 
or adjacent to the Site against damage, loss, or theft by providing adequate security measures for its work.  The 38 
Contractor shall, until final payment hereunder, maintain protection of all of its work and work performed by others 39 
under this Contract from damage, loss, defacement, or vandalism.  The Contractor shall provide protection of 40 
completed work which may be subject to damage as a result of the Contractor’s failure to perform as scheduled. 41 
 42 
The Contractor shall repair or replace any damage and remove any damaged or defaced material and/or equipment 43 
from the Site at no cost to the District, and Article 17 shall apply to such material or equipment. 44 
 45 
Section 10.04.  Protection of Workers. 46 
The Contractor shall take every precaution for the safety of all employees and others on the Work, and to comply 47 
with all applicable provisions of federal, state and local safety laws and building codes to prevent accidents or injury 48 
to persons on, about, or adjacent to the premises where the Work is being performed. 49 
 50 
The Contractor shall erect and properly maintain at all times, as required by the conditions and progress of the Work, 51 
all necessary safeguards for the protection of workers and the public, and shall post danger signs warning against 52 
hazards created by construction including, but not limited to, protruding nails or reinforcing steel, hod hoists, elevator 53 
hatchways, scaffolding, window openings, stairways, and falling materials. 54 
 55 
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The Contractor shall immediately replace or repair any unsafe ladder, scaffolding, shoring, or bracing, or correct any 1 
other dangerous or hazardous situation that may exist. 2 
The responsibility for maintaining a safe working site shall be the Contractor’s, and the District and District 3 
Representative undertake no obligation to suspend the work or notify the Contractor of any hazardous conditions or 4 
noncompliance with safety laws. See hazardous materials exhibit for further information. 5 
 6 
In no case shall the District, the District Representative, the Architect, the Inspector, or their agents, employees or 7 
representatives, have either direct or indirect responsibility for maintaining any safety or health conditions, or for 8 
ensuring against or correcting any hazardous conditions on the Site. 9 
 10 
Section 10.05.  Working Limits and Regulations. 11 
The Contractor shall confine its apparatus, storage and materials, and construction operations within the limits 12 
established by the District Representative, and shall not unreasonably encumber the Site or adjacent areas with its 13 
materials and/or equipment. 14 
 15 
The Contractor shall enforce any instructions from the District Representative or District regarding fires, placement of 16 
signs, danger signals, barricades, radios, noise and smoking. 17 
 18 
Section 10.06.  Protection of Existing Improvements. 19 
The Contractor shall clean the portions of existing improvements and facilities which are used by, traversed or dirtied 20 
by the workers on the Work, normal maintenance due to use by District employees or the public excepted. 21 
 22 
The Contractor shall take all necessary precautions to protect all existing improvements and facilities from any 23 
damage resulting from the operations, equipment or workers of the Contractor during the course of the construction, 24 
and Contractor shall be strictly liable for failure to adequately protect any existing improvements and/or facilities. 25 
 26 
The Contractor shall take all necessary precautions to protect existing facilities against the effects of the elements 27 
and Contractor shall be strictly liable for failure to adequately protect any facility. 28 
 29 
All damaged improvements and facilities shall be replaced, repaired, and restored to their original condition without 30 
additional cost to the District and without an extension of the Contract Time. 31 
 32 
Section 10.07.  Traffic Signals and Traffic Control. 33 
Existing signs, lights, traffic signals, control boxes, hydrants, meters, and other similar items occurring within the 34 
street or sidewalk areas shall be kept free of obstructions and accessible at all times.  All such items shall be 35 
protected from the Contractor’s operations and shall not be obliterated or obscured by its equipment or materials. 36 
 37 
Should it be necessary to cover up, move, or alter such items, this shall be done only with permission of the 38 
authorities having jurisdiction over the items involved. 39 
 40 
Should it be necessary to block a street or sidewalk, the Contractor shall first notify the District Representative and 41 
the police and fire departments and other agencies with jurisdiction, and shall comply with their instructions, 42 
including scheduling limitations. 43 
 44 
Section 10.08.  Security of the Site. 45 
The Contractor’s attention is directed to Specifications Section 01500 regarding requirements for fencing the Site, 46 
gates, and screening. 47 
 48 
Section 10.09.  Removal of Barricades. 49 
Upon completion of the work, the Contractor shall remove from the Site all materials used for barricades, temporary 50 
scaffolding, or any other temporary uses. 51 
 52 
Section 10.10.  Protection of Adjacent Property; Notices. 53 
In addition to any requirements imposed by law, the Contractor shall shore up, brace, underpin, and protect as may 54 
be necessary all foundations and other parts of all existing structures on the Site or adjacent to the Site which are in 55 
any way affected by the excavations or other operations connected with the completion of the Work. 56 

57 
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Prior to excavation, the Contractor shall notify all public utilities and governmental agencies of the work proposed, 1 
and shall ascertain from them the exact location of their utilities. 2 
 3 
Prior to commencing any work which in any way affects adjoining or adjacent land or buildings thereon, or public 4 
utilities, the Contractor shall notify the District Representative, who will send the District and occupants thereof a 5 
notice, which specifies the type of work to be done, the schedule of the work, the impacts expected from the work 6 
and the protective measures being taken by the Contractor.  The notice shall also specify that any person receiving 7 
notice who has questions regarding it may contact the District Representative. 8 
 9 
Whenever any notice is required to be given to any adjoining or adjacent landowner, utility, governmental agency or 10 
other party before commencement of any work, the notice shall be given by the Contractor at least seven days in 11 
advance of the work, or longer if required by law or regulation, with a copy delivered to the District Representative. 12 
 13 
The Contractor shall, at the written instruction of the District Representative, meet with any recipient of such notice to 14 
explain and discuss the proposed work.   15 
 16 
Section 10.11.  Fire Protection. 17 
The Contractor shall take all steps necessary to protect all structures from fires and sparks originating from the 18 
Work, shall comply with all laws and regulations regarding fire protection, and shall comply with all instructions of the 19 
fire department with jurisdiction. 20 
 21 
The Contractor shall notify the District Representative and the fire department in writing at least 72 hours prior to 22 
disconnection of either water or electrical service to the Site, and shall comply with the fire department’s instructions 23 
regarding fire safety. 24 
 25 
The Contractor must keep the fire and intrusion detection systems operational throughout the duration and scope of 26 
its work. 27 
 28 
Section 10.12.  Repairs or Replacement.   29 
Any damage to existing conditions, or to any other improvement or property above or below the surface of the 30 
ground, whether private or public, arising from performance of this Contract shall be repaired within 48 hours by the 31 
Contractor without expense to the District, unless disruption of school operation or creation of a safety hazard has 32 
occurred, in which case damage will be corrected immediately. 33 
 34 
If, in the opinion of the Architect, the best interest of the District requires that repairs be made prior to the execution 35 
of any further work, the District Representative will so notify the Contractor who shall delay or discontinue that part of 36 
the Work until the necessary repair has been made.  Such delay shall be considered non-compensable, and no 37 
extension of the Contract Time will be granted therefore. 38 
 39 
Upon the failure of the Contractor to comply with any such order, or upon the Contractor’s failure to make immediate 40 
emergency repairs which are necessary to protect the Work, the District shall do that work itself as is necessary to 41 
protect life and property, in its sole discretion, and deduct the total cost of such work from the next progress 42 
payment.  No prior notice to the Contractor shall be necessary for the District to take this action. 43 
 44 
Section 10.13.  Emergency Safety Actions. 45 
In an emergency affecting the safety of life or property, including adjoining property, the Contractor, without previous 46 
instructions or authorizations from the District, is authorized and shall act at its discretion and risk to prevent such 47 
threatened loss or injury, and the Contractor shall bear all costs of that action.  The Contractor shall immediately 48 
notify the District Representative of such actions, and thereafter shall comply with any instructions issued by the 49 
District Representative. 50 

51 
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 ARTICLE 11.  SUBMITTALS 1 
 2 
Section 11.01.  Submittals. 3 
The Contractor, at its sole cost and expense, shall furnish to the District Representative all Submittals and other 4 
descriptive material as are required by the Specifications or requested by the Architect.  5 
 6 
Shop drawings shall be done with sufficient detail to adequately describe items proposed to be furnished or methods 7 
of installation to enable the District and Architect to determine compliance with the Specifications and with the design 8 
and arrangement shown on the working drawings. 9 
 10 
The Contractor shall check and coordinate all Submittals with the work of all trades involved before they are 11 
submitted.  The Contractor shall review each Submittal for conformance with the requirements of the Contract 12 
Documents. 13 
 14 
All Submittals for the Project shall be made within thirty-five (35) days of the Notice of Intent to Award; however, the 15 
Contractor shall have the additional responsibility to coordinate the schedule of its Submittals with the requirements 16 
of the Contract Schedule so as not to delay the Project. No delay claims related to Submittals will be entertained on 17 
the Project for any Submittal originally received after the thirty-five (35) day submittal period.  The District shall not 18 
accept limitations in materials, colors, quality, or any other aspect of products or materials due to the Contractor’s 19 
failure to provide Submittals as required.  At the District’s discretion, the Contractor may be directed to furnish and 20 
install temporary materials until the District selected material is available.  Further, the District may require the 21 
Contractor to install the District selected materials during non-school hours/days without an increase in the Contract 22 
Sum and without an extension of the Contract Time. 23 
 24 
Contractor shall submit a schedule of Submittals organized by Specification section required for the Project.  It shall 25 
delineate whether product data, installation instructions, shop drawings, samples, extra stock or mock-ups are 26 
required.  The schedule of Submittals shall indicate whether the Submittal will be in electronic format, as set forth 27 
below.  In general, other than items requiring color selections, samples and shop drawings, Submittals will be in 28 
electronic format.  This schedule of Submittals shall be submitted within ten (10) calendar days of the issuance of 29 
the Notice of Intent to Award.  Any omissions or inaccuracies shall not relieve the Contractor of the obligation for 30 
conforming to the requirements in the Contract Documents.  The Contractor’s Submittal schedule shall provide 31 
sufficient time for delivering the Submittal to the Architect, the Architect's review of each Submittal, delivering the 32 
Submittal to the Contractor and re-submittal as necessary.  In no case shall the Contractor allow fewer than fourteen 33 
(14) days, exclusive of delivery time, for the District Representative and the Architect to review each Submittal.   34 
 35 
Section 11.02.  Submission of  Submittals. 36 
Most Submittals shall be submitted electronically.  Electronic Submittals which are submitted together shall be 37 
compiled into a single, bookmarked PDF file, containing links to enable navigation to each item within the Submittal 38 
package.  The Contractor shall name the electronic Submittal file with a consistent project identifier, composed of the 39 
project name, bid package number, and specification section number.  Electronic Submittals shall be transmitted via 40 
the District Representative’s Collaboration Site address.  The District Representative will not review the Submittals 41 
for technical compliance, but may reject any Submittal found, in the District Representative’s judgment, to be 42 
incomplete.  The District Representative will maintain a Submittal log, and weekly meeting minutes shall note if 43 
Submittals have been accepted. Submittals requiring color selections, samples, or shop drawings will be logged. 44 
 45 
For shop drawings, color selections and samples, the Contractor shall submit no less than three (3) originals.  All 46 
Submittals of shop drawings, color selections and samples shall be marked with the project name, the Contractor’s 47 
name, and the specification section number, and shall be accompanied by a letter of transmittal to the District 48 
Representative.  The letter of transmittal for shop drawings shall list the identifying number of the drawings submitted 49 
and cross-reference them to the page or sheet in the specifications and/or working drawings to which they are 50 
related.   51 
 52 
By approving and submitting shop drawings, product data, manufacturers’ instructions, and samples, the Contractor 53 
represents that it has determined and verified all materials, field measurements and field construction criteria related 54 
thereto and that it has checked and coordinated the information contained within those Submittals with the 55 
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requirements of the Work and to the Contract Documents.  The Contractor shall adhere to any supplementary 1 
processing and scheduling instructions pertaining to Submittals as may be issued by the District Representative. 2 
 3 
The District Representative will not accept shop drawings, product data or manufacturers’ instructions which are not 4 
sufficiently dimensioned and detailed to demonstrate compliance with the Contract Documents. 5 
 6 
The Submittals shall be submitted promptly, so as to cause no delay in the work.  The Submittals shall be submitted 7 
so as to allow the District Representative and the Architect a review period of no less than fourteen (14) days, and in 8 
accordance with the schedule of Submittals provided by the Contractor. 9 
 10 
Section 11.03.  Review of  Submittals. 11 
Following submission, the Submittals will be reviewed and returned with one or more of five possible responses by 12 
the District Representative or Architect.  These possible responses are as follows: 13 
 14 
 A. Unreviewed:  If the Submittal is not required, or if it is not complete, or if it does not meet the form, format, 15 

and number requirements specified, it may be returned unreviewed.  If the Submittal is not required, work 16 
may commence; if the Submittal was returned due to form requirements, it shall be resubmitted and 17 
approval obtained prior to commencement of the work. 18 

 19 
 B. Approved, Reviewed, or No exceptions taken:  In the event the Submittal is acceptable as submitted, it will 20 

be returned with this status.  Work may proceed upon receipt of approved Submittal. 21 
 22 
 C. Make Corrections Noted:  If the Submittal is acceptable except for certain items which have been noted by 23 

the Architect, it will be so designated.  Work may proceed with the corrections made, and no resubmittal is 24 
necessary. 25 

 26 
 D. Revise and Resubmit:  This status indicates that revisions are noted on the Submittal, and an additional 27 

Submittal is required to reflect those revisions and/or additional information.  Work may not commence until 28 
the resubmittal is approved. 29 

 30 
 E. Rejected:  A Submittal may be rejected if it is not in compliance with the Contract Documents, or if it 31 

proposes an “or equal” or substitution which is not acceptable to the Architect.  A superseding Submittal 32 
shall be submitted and approved prior to commencement of the work. 33 

 34 
Should the Contractor proceed with the work shown on a Submittal before approval is received, it shall remove and 35 
replace or adjust any work which is not in accordance with the Submittal as ultimately approved, and it shall be 36 
responsible for any resultant damage, defect, or added cost.  The District shall be under no obligation to pay for work 37 
installed prior to approval of Submittals, until the Submittals are approved and the work in place is found to be in 38 
compliance with the Contract Documents. 39 
 40 
The Contractor shall resubmit Submittals in categories “D” and “E” above after making any changes required so that 41 
Submittals will comply with the Contract Documents.  When resubmitting, the Contractor shall direct specific 42 
attention to deficient areas.  Resubmittals shall be made within ten (10) days of return of the previous Submittal, and 43 
in any event in sufficient time so as to avoid delay to the Work. No delay claims related to resubmittals will be 44 
entertained on the Project for any resubmittal originally received after the ten (10) days. 45 
 46 
The Architect shall determine the adequacy and completeness of all Submittals.  Where the Architect deems a 47 
Submittal to be inadequate, incomplete, or otherwise unsuitable for proper review, the Contractor shall submit all 48 
additional information requested by the Architect.  There shall be no change to the Contract Time or the Contract 49 
Sum when such additional information is required. 50 
 51 
Section 11.04.  Submittals Showing Variation from Contract. 52 
It shall be the responsibility of the Contractor to specifically point out any variation or discrepancy between the 53 
Submittals submitted and the Contract Documents. 54 
 55 
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The Contractor shall make specific mention of all variations, along with an explanation of why they are requested, in 1 
its letter of transmittal. 2 
Failure by the contractor to identify in its letter of transmittal any variation, discrepancy, or conflict with the contract 3 
documents shall render the approval null and void, and the contractor shall bear all risk of loss and reconstruction 4 
costs or delays. 5 
 6 
If any architectural, plumbing, mechanical, electrical, or structural modifications are required as a result of the 7 
approval of Submittals which deviate from or do not comply with the Contract Documents, those modifications shall 8 
be made without extra cost to the District, and without extension of the Contract Time.  Any other resultant costs, 9 
including but not limited to design fees, construction management fees, costs incurred by other contractors, or 10 
inspection fees, shall be at the expense of the Contractor. 11 
 12 
Section 11.05.  Effect of Approval of Submittals. 13 
The approval of Submittals shall not relieve the Contractor of the obligation for accuracy of dimensions and details; 14 
for conforming the work to the requirements of the Contract Documents; or from responsibility to fulfill the Contract at 15 
no extra cost to the District, within the Contract Time. 16 
 17 
Section 11.06.  Equal Materials. 18 
Unless otherwise provided in the technical specifications, whenever in the Contract Documents any systems, 19 
processes, products, or materials are indicated or specified by the name brand of the manufacturer, or by patent or 20 
proprietary names, those specifications shall be deemed to be a measure of quality and utility or a standard, and 21 
shall be deemed to be followed by the words, “or equal.”  It is the intent of this article to comply with Public Contract 22 
Code Section 3400. 23 
 24 
If the Contractor desires to use any other brand or manufacturer of equal quality and utility to that specified, it shall 25 
make application to the District Representative in writing, within ten (10) business days after Notice of Intent to 26 
Award, and shall submit samples and all other information necessary to substantiate its claim of “or equal”.  Such 27 
application constitutes a certification that the Contractor: 28 
 29 
 A. Has investigated the proposed Equal and determined that it meets or exceeds, in all respects, the specified 30 

system, process, product, or material. 31 
 32 
 B. Will provide the same warranty for the proposed Equal as for the specified system, process, product or 33 

material. 34 
 35 
 C. Will coordinate installation and make other changes which may be required for work to be complete in all 36 

respects and at no additional cost to the District. 37 
 38 
 D. Waives claims for additional costs and/or Contract Time which may subsequently become apparent. 39 
 40 
The Architect then will determine whether or not the proposed system, process, product or material is equal in 41 
quality and utility to that specified, and its decision shall be final.  The Architect will render its decision within twenty 42 
one (21) business days after submission of all required information for the application.  If the request is not accepted, 43 
the Contractor shall provide the specified system, process, product or material without an increase in the Contract 44 
Sum and/or Contract Time.  45 
 46 
Neither the submission of a request for an Equal, nor the Architect’s review of the application, will extend the time for 47 
submission of any required Submittals. 48 
 49 
Requests for Equal systems, process, products or materials will be considered only when offered by the Contractor 50 
as required by this article. 51 
 52 
Section 11.07.  Substitutions. 53 
Unless otherwise provided in the technical specifications, the Contractor may make proposals for Substitutions to 54 
systems, process, products or materials shown or specified only under one or more of the following conditions: 55 
 56 
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 A. Unavailability:  If the specified system, process, product, or material, or an Equal, is no longer available in 1 
the marketplace. 2 

 3 
 B. Delay:  If obtaining the specified system, product, process or material, or an Equal, will delay completion of 4 

the Work through no fault of the Contractor. 5 
 6 
 C. Better system, process, product or material:  If a better system, product, process or material is available at 7 

no additional cost. 8 
 9 

D. Savings:  If a system, process, product or material which meets all of the performance requirements of that 10 
specified is available at a savings to the District. 11 

 12 
A proposal for Substitution shall include all information required by the Architect to evaluate the substitute system, 13 
process, product or material.  All Substitutions shall be submitted with an approved "Substitution Request Form". 14 
Reference the District’s Standard Forms.  Such proposal constitutes a certification that the Contractor: 15 
 16 

A. Has investigated the proposed Substitution and determined that it meets or exceeds the performance 17 
requirements of the specified system, process product or material. 18 

 19 
B. Will provide the same or better warranty for the proposed Substitution as for specified system, process, 20 

product or material. 21 
 22 

C. Will coordinate installation and make other changes which may be required for the work to be complete in all 23 
respects at no additional cost to the District. 24 

 25 
D. Waives claims for additional costs and/or Contract Time, which may subsequently become apparent. 26 

 27 
The District Representative and the Architect shall evaluate a timely Substitution request, and shall approve, deny, 28 
approve with conditions, or initiate the procedure for a change order in response to the Contractor’s request. This 29 
decision shall be final.  This decision will be rendered within twenty one (21) business days after submission of all 30 
required information for the proposal.  If the request is not accepted, the Contractor shall provide the specified 31 
system, process, product or material without an increase in the Contract Sum and/or Contract Time. 32 
 33 
Failure by the Contractor to identify all deviations from the Contract Documents in its request for substitution shall 34 
render any District action taken thereon null and void.  The Contractor shall bear all costs resulting from any error in 35 
the request for Substitution. 36 
 37 
Only one request for Substitution will be considered for each product. 38 
 39 
Substitutions may be subject to DSA approval, in which case the time to review will be extended by the duration of 40 
the DSA approval process. 41 
 42 
Neither the submission of a request for substituted systems, processes, products or materials, nor the District 43 
Representative’s and/or Architect’s review of the application, will extend the time for submission of any required 44 
Submittals. 45 
 46 
Section 11.08.  Time for Proposing Substitution. 47 
Substitution proposals will not be considered prior to bidding.  All requests for Substitutions shall be made within the 48 
same time requirement for initial submittals.  Failure to timely submit a Substitution request shall constitute a waiver 49 
by the Contractor and an acceptance of the specified systems, processes, products and materials.  Late submittals 50 
may be considered only when the District Representative consents in writing, and the District’s best interests so 51 
require. 52 
 53 
Section 11.09.  Samples and Testing of Proposed Substitutions; Costs of Adapting to Work. 54 
When the District Representative or Architect determines that samples and testing are required to evaluate a 55 
request for a Substitution, the District Representative shall so advise the Contractor, and specify the systems, 56 
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processes, products, materials or work to be sampled. The Contractor shall, at no cost to the District, provide 1 
samples as required by these General Conditions dealing with samples and testing, or the Technical Specifications. 2 
 3 
The Contractor shall bear all costs of sampling and testing required to decide a request for Substitution, and if a 4 
Substitution is accepted, the Contractor shall bear all costs associated therewith, including the cost of the District 5 
Representative’s, Architect’s and/or engineer’s services required to adapt the Substitution to the design to the 6 
complete satisfaction of the District, and all costs of mechanical, electrical, structural, or other changes needed to 7 
adapt the Substitution to the Work. 8 
 9 
Section 11.10.  Effect of Approval of Equal Materials or Substitution Request. 10 
If an application for an Equal or Substitution request is approved, the Contractor shall be solely and directly 11 
responsible for setting approved Equal or Substitution systems, processes, products, materials and/or equipment 12 
into the available space, and for the proper operation of the Equal or Substitution systems, process, products, 13 
materials and/or equipment with all other systems, processes, products, materials and/or equipment with which it 14 
may be associated, all in a manner acceptable to the District. 15 
 16 
No time extensions nor any increases in the Contract Sum shall be granted on account of an Equal or Substitution.  17 
In the event of a savings, the Contract Sum shall be adjusted by the price difference between the approved Equal or 18 
Substitution and the originally specified item. 19 
 20 
Section 11.11.  Quality of Materials and Products. 21 
The Contractor shall, if required by the Architect, Project Inspector, or District Representative, furnish satisfactory 22 
evidence as to the kind and quality of materials provided. 23 
 24 
The District Representative may require, and the Contractor shall submit if required, a list designating the source of 25 
supply of each item of materials incorporated into the Work, and in such event, those materials or products shall not 26 
be delivered to the Work nor installed therein until after the District Representative has approved the list. 27 
 28 
Contractor shall certify that the materials and equipment installed comply with the Contract Documents and to the 29 
best of the Contractor’s knowledge, no installed materials or equipment contain asbestos. 30 
 31 
Section 11.12.  Better Material or Process. 32 
In the event that the Contractor furnishes a material, product, process, or article better than that specified in the 33 
Contract Documents, the difference in cost of that material, product, process, or article shall be borne by the 34 
Contractor. 35 
 36 
Section 11.13.  Industry Standards. 37 
 38 
 A. Any material specified by reference to the number, symbol, or title of a specified standard such as a 39 

Commercial Standard, a Federal Specification, a Trade Association Standard, or other similar standard, 40 
shall comply with the requirements in the latest revision thereof, including any amendments or supplements 41 
thereto, in effect on the date of the Bid, except as limited to type, class, or grade, or modified in that 42 
reference. 43 

 44 
 B. The standard referred to, except as modified in the specifications, shall have full force and effect as though 45 

printed in these specifications.  These standards are not furnished to the bidder for the reason that the 46 
manufacturers and trades involved are assumed to be familiar with their requirements. 47 

 48 
  1. Where Federal Specifications are referred to as a measure of quality and standard, they refer to Federal 49 

Specifications established by the Procurement Division of the United States Government and are 50 
available from the Superintendent of Documents, U.S. Government Printing Office. 51 

 52 
  2. Where Federal Specification numbers are used, they refer to the latest edition including amendments 53 

thereto. 54 
 55 
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  3. Where Commercial Standards (CS) or Product Standards (PS) are referred to as a measure of quality, 1 
standard, and method of fabrication, they refer to Commercial Standards and Product Standards issued 2 
by the U.S. Department of Commerce. 3 

 4 
  4. Where ASTM serial numbers are used, they refer to the latest tentative specifications, standard 5 

specifications, standard method or standard methods of testing, issued by the American Society for 6 
Testing Materials, unless specifically noted. 7 

 8 
Section 11.14.  Materials and Products Storage. 9 
The Contractor shall confine the storage of all materials, products, and equipment required in the performance of 10 
this contract to the areas specified by the District.  The Contractor shall obtain prior approval from the District 11 
Representative regarding areas for storage and methods of protection.  All material, products, and equipment shall 12 
be brought and used upon the premises in such manner as to leave driveways and parking areas clear for the 13 
regular use of the public and District employees. 14 
 15 
Section 11.15.  Original Packages or Containers; Labels. 16 
All materials delivered to the Site shall be new, unless otherwise specified, of the type, capacity, and quality 17 
specified, and free from defects.  All materials shall remain in their original packages or containers until ready for 18 
use.  The labels of all packages or containers shall remain affixed, and kept legible.  No product shall be stored in 19 
any container, the label of which does not accurately describe the contents of the container. 20 
 21 
Section 11.16.  Protection of Materials and Equipment. 22 
The Contractor shall protect the work, materials, and equipment from damage due to the action of the elements, 23 
trespassers, or other causes.  The Contractor shall properly store materials and equipment and, when necessary, 24 
erect temporary structures to protect them from damage.  The Contractor shall replace any items damaged as a 25 
result of improper protection at no expense to the District. 26 
 27 
Section 11.17.  Providing and Paying for Materials. 28 
Except as otherwise specifically stated in the Contract Documents, the Contractor shall provide and pay for all 29 
materials, products, articles, processes, labor, tools, equipment, and installation, and all associated superintendence 30 
of every nature whatsoever necessary to execute and complete the Work within the Contract Time.  31 
 32 
Section 11.18.  Warranty of Title. 33 
No material, article, product, supplies, or equipment for the Work shall be subject to any chattel mortgage, or a 34 
conditional sale or other agreement by which an interest therein or in any part thereof is retained by the seller or 35 
supplier. 36 
 37 
The Contractor warrants good and sufficient title to all material, supplies, and equipment installed or incorporated in 38 
the Work, and agrees upon completion of the Work to deliver the premises, together with all improvements and 39 
appurtenances, constructed or placed thereon by the Contractor, to District, free from any claims, liens, or charges. 40 
 41 
The Contractor agrees that neither it nor any person, firm, or corporation furnishing any materials or labor for any 42 
work covered by this Contract shall have any right to a lien upon the premises or any improvement or appurtenances 43 
thereon; provided, however, that nothing contained in this Section shall defeat or impair the rights of persons 44 
furnishing materials or labor under the payment bond given by the Contractor, nor any rights under any law 45 
permitting such persons to look to funds due to the Contractor but retained by District. 46 
 47 
The Contractor shall cause the provisions of this Section to be inserted in all subcontracts and material contracts 48 
executed by the Contractor and notice of this provision shall be given to all persons furnishing materials for the 49 
Work. 50 
 51 
This Section shall not disallow the Contractor’s installing any devices or equipment of utility companies or of 52 
governmental agencies, the title to which is commonly retained by the utility company or the agency. 53 
 54 
Section 11.19.  Patents and Royalties.   55 
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All fees, claims, or royalties for any patented or copyrighted invention, article, arrangement, or plan that may be used 1 
upon or in any manner connected with the doing of the work or any part thereof shall be included in the price bid for 2 
doing the work.  The Contractor and its sureties shall protect, defend, indemnify and hold harmless the District, 3 
District Representative, the Project Inspector, the Architect and its consultants, and each of their respective officers, 4 
agents, and employees against any and all demands made for such fees or claims and against any and all suits, 5 
demands, claims or causes of action brought or made by the holder of any invention, patent, copyright, or 6 
trademark, or arising from any alleged infringement of any invention, patent, copyright, or trademark. 7 
 8 
Before final payment is made on account of this Contract, the Contractor shall furnish acceptable proof to District of 9 
proper release from all such fees or claims. 10 
 11 
Section 11.20.  Payment of Federal or State Taxes. 12 
Any federal, state or local tax, specifically including sales and use taxes, payable on materials furnished by the 13 
Contractor pursuant to the Contract, shall be included in the Contract Sum and paid by the Contractor. 14 

15 



  Section 00 72 00 
  Page  39 
 

Sacramento City Unified School District  
2024  

 ARTICLE 12.  PROGRESS PAYMENTS 1 
 2 
Section 12.01.  Schedule of Values. 3 
As part of required post bid submittals, and at least fourteen (14) days prior to the first payment application, the 4 
Contractor shall submit to the District Representative a schedule of values broken down by phase, and within each 5 
phase by building, in sufficient detail to evaluate progress at any point in the Work.  In no event shall an individual 6 
line item on a schedule of values exceed five (5) percent of the Contract Sum unless so approved in advance by the 7 
District Representative.  Costs shall be segregated by phase, and within each phase by building.   Labor, material, 8 
and subcontract costs shall be shown separately. Cost of Contract closeout shall be shown as individual line items, 9 
including, but not limited to, closeout documents, punchlist, and as-built documentation. Each of these line items 10 
shall be no less than three (3) percent of the total Contract Sum. 11 
 12 
All other General Conditions items should be prorated among the actual construction values.  The schedule of 13 
values must be prepared in sufficient detail and supported by such data to substantiate its accuracy as the District 14 
Representative and the District may require.  This schedule, when approved, shall be used as a basis for the 15 
Contractor’s applications for payment, and the approved schedule of values is an express condition precedent to 16 
processing the Contractor’s payment application(s). 17 
 18 
Section 12.02.  Application for Payment. 19 
 A. Prior to the date for each progress payment review established in the Preconstruction Meeting, the 20 

Contractor shall submit to the District Representative a copy of the schedule of values, marked in pencil to 21 
show the percentage of completion proposed by the Contractor for each line item.  No extension of dollar 22 
amounts is required.   23 

 24 
B. At a meeting held on or before the assigned billing date of each month, the District Representative, 25 

Architect, Project Inspector, and the Contractor will review the Contractor’s proposed percentages of 26 
completion and agree on a final percentage to be paid for that month. The progress payment will be based 27 
on the estimated percentage complete. No progress payment will be made unless all general conditions 28 
items demonstrate satisfactory progress. Upon agreement of the amount due, the Contractor will prepare a 29 
hard copy of the Application of Payment Summary and transmit it to the District Representative for 30 
processing by the assigned day of each month. 31 

 32 
C. Release of Liens:  For each monthly application for payment, following agreement on percentages of 33 

completion, the Contractor shall submit a conditional lien release in the form provided in the Contract 34 
Documents warranting that title to all work, labor, materials and equipment covered by the application is free 35 
and clear of all liens, claims, security interests or encumbrances.  Additionally, the Contractor shall submit 36 
unconditional lien releases for all work through the prior progress payment. For final payment, the 37 
Contractor and all of its Subcontractors and material suppliers shall submit final conditional and final 38 
unconditional lien releases.  39 

 40 
Contractor shall submit a list of all Subcontractors and material suppliers including company name, address, 41 
business and emergency telephone numbers, and contact person.  This Subcontractor and material supplier 42 
list shall be submitted prior to the issuance of the Notice to Proceed. 43 

 44 
 D. The signing of a certificate of payment will constitute a representation by the District Representative, Project 45 

Inspector and the Architect to the District that, based on their observations at the Site, and the data 46 
comprising the application for payment, the Work has progressed to the point indicated and that, to the best 47 
of their knowledge, information and belief, the quality of the Work is in accordance with the Contract 48 
Documents (subject to any specific qualifications stated in the certificate for payment); and that the 49 
contractors are entitled to payment in the amount certified.  However, by signing a certificate for payment, 50 
the District Representative and the Architect shall not thereby be deemed to represent that either has made 51 
exhaustive or continuous on-site inspections to check the quality or quantity of the work, that either has 52 
reviewed the construction means, methods, techniques, sequences or procedures, or that either has made 53 
an examination to ascertain how or for what purpose the contractors have used the monies previously paid 54 
on account of the Contract Sum. 55 

56 
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 E. No progress payment will be released until District Representative has received all of the following items in 1 
acceptable form: as-built updates, schedule updates, certified payroll and other pay records if requested by 2 
the District, and lien releases. 3 

 4 
Section 12.03.  Payment for Stored Materials.   5 
Payments may be made by the District, at its discretion, on account of materials or equipment not incorporated in 6 
the Work but delivered to the Site and suitably stored by the Contractor.  Payments for materials or equipment 7 
stored shall only be considered upon submission by the Contractor of satisfactory evidence demonstrating that it has 8 
acquired title to such material, that the material will be used in the Work, that it is satisfactorily stored, protected and 9 
insured, and that the Contractor has undertaken such other procedures satisfactory to the District Representative, 10 
Project Inspector, and Architect, to protect the District’s interests.  Materials stored off-site, to be considered for 11 
payment, shall, in addition to the above requirements, be stored in a bonded warehouse, fully insured, and available 12 
to the Architect and District Representative for inspection.  The District Representative shall have complete 13 
discretion as to the amount of material and equipment that may be stored on the Site at any given time. 14 
 15 
Section 12.04.  Payment; Retention. 16 
There shall be reserved from the monies earned by the Contractor on estimates a sum equal to five percent of such 17 
estimates.  It is understood that, if payment requests are made in accordance with established time schedule, 18 
payment requests received and approved by District will be processed within thirty (30) days following approval.  19 
Payment for Change Orders, if any, under this Contract shall be made in like manner. 20 
 21 
Section 12.05.  Posting Securities in Lieu of Withholds. 22 
Pursuant to Public Contract Code Section 22300, at the request and expense of the Contractor, securities equivalent 23 
to the amount withheld pursuant to Section 12.04 shall be deposited with the District, State Treasurer or with a state 24 
or federally chartered bank in California as the escrow agent, who shall then pay the retainage to the Contractor.  25 
Upon satisfactory completion of the Contract, the securities shall be returned to the Contractor. 26 
 27 
Alternatively the Contractor may request, pursuant to Public Contract Code Section 22300, and the District shall 28 
make payment of retentions under Section 12.04 directly to the escrow agent.  The Contractor shall receive the 29 
interest earned on the investments upon the same terms provided for in Section 22300 for securities deposited by 30 
the Contractor.  Upon satisfactory completion of the Contract, the Contractor shall receive from the escrow agent all 31 
securities, interest and payments received by the escrow agent from the District. 32 
 33 
Either alternative under this Section may be exercised only if requested in writing by the Contractor within five (5) 34 
days after receipt of Notice of Intent to Award. The Contractor shall notify its Subcontractors in writing within fifteen 35 
(15) days of exercising this option. 36 
 37 
Securities eligible for investment under this Section shall include those listed in Government Code Section 16430 or 38 
bank or savings and loan certificates of deposit, interest-bearing demand deposit accounts, stand-by letters of credit, 39 
or any other security mutually agreed to by the Contractor and the District. 40 
 41 
The Contractor shall be the beneficial owner of any securities substituted for monies withheld and shall receive any 42 
interest thereon. 43 
 44 
Section 12.06.  Withholding Additional Amounts; Grounds. 45 
In addition to the amounts which the District may retain as provided in Section 12.04, the District may withhold a 46 
sufficient amount from any payment or payments otherwise due to the Contractor as in the District’s sole discretion 47 
may be necessary to protect the District in the event of the following: 48 
 49 
 A. Third party claims filed or reasonable evidence indicating probable filing of such claims; 50 
 51 

B. Defective work not remedied; 52 
 53 
C. Failure of the Contractor to make proper payments to any of its Subcontractors or for labor, materials or 54 

equipment; 55 
 56 
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D. The occurrence of reasonable doubt that the Contract can be completed for the balance of payments then 1 
unpaid to the Contractor, or in the time remaining until expiration of the Contract Time; 2 

 3 
E. Failure of the Contractor to comply with any lawful or proper direction concerning the Work given by any 4 

District representative authorized to have given such instruction; 5 
 6 

 F. Claims and/or penalties which state law assesses against the Contractor for violation of such law; 7 
  8 

G. Any claim or penalty asserted against the District by virtue of the Contractor’s failure to comply with the 9 
provisions of all governing laws, ordinances, regulations, rules, and orders; 10 

 11 
 H. Any liquidated damages which may accrue as a result of the Contractor’s progress failing to meet the 12 

schedule milestones or failing to achieve completion within the Contract Time. 13 
 14 
 I. Any reason specified elsewhere in the Contract Documents as grounds for a retention or that would legally 15 

entitle the District to a set-off. 16 
 17 
In order to adequately protect the District, the Contractor agrees that the basic standard to determine the amount to 18 
be withheld pursuant to this Section shall be one hundred fifty percent (150%) of the amounts claimed or the value 19 
of the work not done or defectively done; provided, however, that District reserves the authority to retain greater 20 
sums should such sums be necessary in the District’s discretion to adequately protect it. 21 
 22 
Section 12.07.  Disbursement of Withheld Amounts.   23 
The District, in its sole discretion, may apply any withheld amount or amounts to the payment of any claim resulting 24 
in a withhold.  The Contractor agrees and hereby designates the District as its agent for such purposes, and any 25 
payment so made by the District shall be considered as a payment made under this Contract by the District to the 26 
Contractor.  The District shall not be liable to the Contractor for any payments made in good faith.  Such payments 27 
may be made without a prior judicial determination of the claim or claims.  The District shall render to the Contractor 28 
a proper accounting of any funds disbursed on behalf of the Contractor. 29 
 30 
Prior to disbursing any amounts, District shall afford the Contractor an opportunity to present good cause, if any it 31 
has, why the claim or claims in issue are not valid or just claims against the Contractor.  The District reserves the 32 
right then to take such further steps as are appropriate, in its sole discretion, including, but not limited to, seeking a 33 
judicial resolution of the controversy. 34 
 35 
Section 12.08.  Correction of Statement and Withholding of Payment. 36 
No inaccuracy or error in any statement provided by the Contractor shall operate to release the Contractor or any 37 
surety from the error, or from damages arising from such work, or from any obligation imposed by the Contract 38 
Documents.  The District shall retain the right subsequently to correct any error made in any previously issued claim 39 
for the progress or other payment, or payment of any kind issued, by adjustments to subsequent payments. 40 
 41 
Section 12.09.  Effect of Progress Payments. 42 
Neither the payment, the withholding, nor the retention of all or any portion of any progress payment claimed to be 43 
due and owing to the Contractor shall operate in any way to relieve the Contractor from its obligations under this 44 
agreement.  The Contractor shall continue diligently to prosecute the Work without reference to the payment, 45 
withhold, or retention of any progress payment.  The payment, withhold, or retention of any progress payment shall 46 
not be grounds for an extension of the Contract Time. 47 

48 
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 ARTICLE 13.  TIME OF WORK 1 
 2 
Section 13.01.  Not applicable. 3 
 4 
Section 13.02.  Contract Schedule Development. 5 
Within ten (10) days after receiving the Notice to Proceed, the Contractor shall submit a detailed proposed 6 
Contract Schedule presenting an orderly and realistic plan for completion of the Work, in conformance with the 7 
requirements of this Article.  The proposed Contract Schedule shall be in electronic format and either emailed to 8 
the District or provided on a flash drive. 9 
 10 
The Contract Schedule shall furnish or comply with the following requirements: 11 
 12 
  A. A time scaled CPM type schedule prepared in Microsoft Project software. 13 
 14 
 B. No activity on the schedule shall have a duration longer than fourteen (14) days, with the exception of 15 

fabrication and procurement activities, unless otherwise approved by the District Representative. 16 
Activity durations shall be the total number of actual days required to perform that activity including 17 
consideration of weather impact on completion of that activity. 18 

 19 
 C. Procurement of major equipment, through receipt and inspection at the job site, identified as a 20 

separate activity. 21 
 22 
 D. Owner furnished materials and equipment if any, identified as separate activities. 23 
 24 
 E. Dependencies (or relationships) between activities. 25 
 26 
 F. Processing/approval of submittals and shop drawings for major equipment. Activities that are 27 

dependent on submittal acceptance and/or material delivery shall not be scheduled to start earlier 28 
than the expected acceptance or delivery dates. 29 

 30 
 G. Separate buildings and other independent project elements shall be individually identified in the 31 

network. 32 
 33 

 H. Fourteen (14) days for developing punch list(s), completion of punch list items, and final clean up for 34 
the work or any designated portion thereof. No other activities shall be scheduled during this period. 35 

 36 
 I. Interface with the work of other Contractors (or entities). 37 
 38 
The District Representative will review the proposed Contract Schedule for conformance with the requirements of 39 
the Contract. Within ten (10) days after receipt, the District Representative will accept the proposed Contract 40 
Schedule or will return it with comments. If the proposed Contract Schedule is not accepted, the Contractor shall 41 
revise the schedule to incorporate comments and resubmit the schedule for acceptance within seven (7) days 42 
after receiving it. The accepted schedule shall become the Contract Schedule. 43 
 44 
The Contract Schedule shall be the basis for evaluating job progress, payment requests, and time extension 45 
requests. The responsibility for developing the Contract Schedule and monitoring actual progress as compared to 46 
the schedule rests with the Contractor. 47 
 48 
Failure of the Contract Schedule to include any element of the work or any inaccuracy in the Contract Schedule 49 
will not relieve Contractor from responsibility for accomplishing all the Work in accordance with the Contract. 50 
 51 
Acceptance of the Contract Schedule will not relieve the Contractor of the responsibility for accomplishing the 52 
Work in accordance with the Contract. 53 
 54 
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Failure to obtain the accepted Contract Schedule within forty (40) calendar days of the Notice to Proceed may 1 
result in the District withholding ten percent (10%) of each progress payment, or $1000, whichever is greater, 2 
until an accepted Contract Schedule is obtained. 3 

4 
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Section 13.03.  Monthly Updates. 1 
Contractor shall submit to the District Representative each month an up-to-date status report of the Work. The 2 
status report shall be in hard copy and on a CD in electronic format other than pdf and shall include: 3 
 4 
 A. Contractor's estimated percentage complete and remaining duration for each activity not yet 5 

complete. 6 
 7 
 B. Actual start/finish dates for activities as appropriate. 8 
 9 
 C. Identification of processing errors, if any on the previous update reports. 10 
  11 
 D. Revisions, if any, to the assumed activity durations including revisions for weather impact for any 12 

activities due to the effect of the previous update on the schedule. 13 
 14 
 E. Identification of activities that are affected by requested or proposed changes to the Work. 15 
 16 

 F. Resolution of conflict between actual work progress and schedule logic. When out of sequence 17 
activities develop in the Contract Schedule because of actual construction progress, the Contractor 18 
shall submit revision to schedule logic to conform to current status and direction. 19 

 20 
The District Representative will review the updated information and meet with Contractor each month at the Site 21 
to determine the status of the Work. If agreement cannot be reached on any issue, the Contractor will use the 22 
District Representative’s determination in the processing of the update. 23 
 24 
Progress payments pursuant to the Contract will be based on the update of the Contract Schedule.  No progress 25 
payments will be made without the required monthly update of the Contract Schedule. 26 
 27 
Section 13.04.  Schedule Revisions. 28 
If the sequence of construction differs significantly, as determined by the District Representative, from the 29 
Contract Schedule, Contractor shall submit within fifteen (15) days a revised schedule to the District 30 
Representative for approval. 31 
 32 
When a requested or proposed change to the Work will have an impact on the critical path, the Contractor shall 33 
submit a schedule fragnet or Network Window showing this impact.  If the requested or proposed change is 34 
accepted by the District, the schedule fragnet or Network Window shall be incorporated into the Contract Schedule. 35 
Time extensions will be considered only to the extent there is insufficient remaining float to accommodate these 36 
changes, and pursuant to Article 14 of these General Conditions. No additional cost beyond that provided in Article 37 
15 will be allowed for the incorporation of approved changes into the Contract Schedule. 38 
 39 
Should the Contractor, after acceptance of the Contract Schedule, intend to change its plan of construction, it 40 
shall submit its requested revisions to the District Representative, along with a written statement of the revision, 41 
including a description of the logic for rescheduling the work, methods of maintaining adherence to Intermediate 42 
milestones and other specific dates and the reasons for the revisions. If the requested changes are acceptable to 43 
the District Representative, they will be incorporated into the Contract Schedule in the next reporting period. 44 
 45 
Schedule revisions shall be submitted at least seven (7) days prior to the date of submission of update 46 
information. The District will have seven (7) days to review the revisions. 47 
 48 
Section 13.05.  Short Interval Schedules. 49 
Contractor shall prepare a Short Interval Schedule (SIS) to be used throughout the duration of Work. The SIS shall 50 
include all current activities and projected activities for the succeeding two (2) weeks. The SIS shall include actual 51 
start/finish dates for the preceding one (1) week.  The SIS shall be submitted in hard copy and electronic PDF format 52 
to the District Representative prior to the weekly construction meeting. The Contractor shall participate in short 53 
interval scheduling coordination during the weekly construction meetings. 54 

55 
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Section 13.06.  Owner’s Right to Revise Schedule. 1 
In the event of a delay affecting the occupancy date of the Project and not the fault of the Contractor, the District 2 
Representative may elect to resequence work or otherwise modify the schedule in an attempt to maintain the Date 3 
of Completion.  It shall be the responsibility of the Contractor to cooperate in this effort.  It is not the District’s 4 
responsibility to ensure the Contractor the ability to use “optimal” crew size throughout the Project and no adjustment 5 
of the Contract Sum will be made for minor variations in crew size or claimed loss of efficiency or disruption that 6 
result from schedule adjustments.  However, overtime work or weekend work required by the District Representative 7 
to meet schedule objectives other than those of the individual contractor will be reimbursed per the provisions of 8 
Article 15, provided that Contractor has not contributed to the delay which the District Representative is seeking to 9 
overcome.  If the Contractor contends that a schedule adjustment will cause a significant disruption of its work 10 
sequence or ability to perform work efficiently, it shall notify the District Representative within forty-eight (48) hours of 11 
receipt of the adjustment.  Failure to provide timely notice constitutes a waiver by Contractor of any claim for 12 
compensation arising out of the schedule adjustment. 13 
 14 
Section 13.07.  Commencement of Work. 15 
The Contractor shall commence procurement of long lead materials and equipment after receipt of Notice of 16 
Intent to Award and appropriate Submittals have been approved. 17 
 18 
Section 13.08.  Time of Essence. 19 
Time is of the essence of this agreement.  The Contractor shall, to the fullest extent possible, carry on the various 20 
classes or parts of the Work concurrently, and shall not defer construction of any portion of the Work in favor of any 21 
other portion of the Work, without the express approval of the District Representative. 22 
 23 
Section 13.09.  Date of Completion. 24 
The Contractor shall fully and satisfactorily complete the Work within the Contract Time.  The Date of Completion is 25 
defined in Article I. 26 
 27 
Section 13.10.  Responsibility for Completion. 28 
The Contractor shall furnish sufficient manpower, materials, facilities and equipment and shall work sufficient hours, 29 
including night shifts, overtime operations, Sundays and holidays as may be necessary to insure the prosecution 30 
and completion of the Work in accordance with the Contract Time.  If work on the critical path is seven (7) days or 31 
more behind the currently updated Contract Schedule and it becomes apparent that the Work will not be completed 32 
within the Contract Time, the Contractor will implement whatever steps it deems necessary to make up all lost time.  33 
If the Contractor’s solution is not successful, it will make further attempts using the following sequence of events: 34 
 35 
 A. Reschedule activities to achieve maximum practical concurrence of accomplishment of activities. 36 
 37 
 B. If the above cannot be achieved then; 38 
 39 
  1. The Contractor shall increase manpower in such quantities and crafts as will substantially eliminate, in 40 

the judgment of the District Representative, the backlog of work; or increase the number of working 41 
hours, shifts per working day, working days per week or the amount of equipment or any combination of 42 
the foregoing sufficiently to substantially eliminate in the judgment of the District Representative the 43 
backlog of work. 44 

 45 
  2. In addition, the District Representative may require the Contractor to submit a recovery schedule 46 

demonstrating its program and proposed plan to make up a lag in scheduled progress and to ensure 47 
completion of the Work within the Contract Time.  If the District Representative finds the proposed 48 
recovery schedule unacceptable, it may require the Contractor to submit a new plan.  If the actions 49 
taken by the Contractor or the second plan proposed are unsatisfactory, the District Representative may 50 
require the Contractor to take any of the actions set forth in the previous paragraph without additional 51 
cost to the District to make up the lag in scheduled progress. 52 

 53 
Failure of the Contractor to comply with the requirements of this Section 13.09 shall be considered grounds for a 54 
determination by the District, pursuant to Article 12, Section 12.06D, that the Contractor is failing to prosecute the 55 
Work with such diligence as will ensure its completion within the time specified. 56 

57 
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Section 13.11.  Payments Withheld. 1 
Progress Payments may be withheld in whole or in part should the Contractor fail to comply with the requirements 2 
of this Article. 3 

4 
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 ARTICLE 14.  DELAYS AND EXTENSIONS OF TIME 1 
 2 
Section 14.01.  Extensions of Time; Unavoidable Delays. 3 
The Contractor shall not be granted an extension of time except on the issuance of a Change Order by the District, 4 
upon a finding of good cause for such extension.   5 
 6 
 A. As used herein, the following terms shall have the following meanings: 7 
 8 
  1. “Excusable Delay” means any delay in completion of the Work beyond the expiration of the Contract 9 

Time caused by conditions beyond the control and without the fault or negligence of the Contractor.  10 
These events may include strikes, embargoes, fire, unavoidable casualties, national emergency, and 11 
stormy and inclement weather conditions in which the District Representative and Project Inspector 12 
agree that work on the critical path cannot continue.  The financial inability of the Contractor or any 13 
Subcontractor or supplier and any default of any Subcontractor, without limitation, shall not be deemed 14 
conditions beyond the Contractor’s control.  An Excusable Delay may entitle the Contractor to an 15 
extension of the Contract Time, in accordance with this Section of the general conditions, but shall not 16 
entitle the Contractor to any adjustment of the Contract Sum. 17 

 18 
  2. “Compensable Delay” means any delay in the completion of the Work beyond the expiration date of the 19 

Contract Time caused solely by the wrongful acts of the District and which delay is unreasonable under 20 
the circumstances and not within the contemplation of the parties.  A Compensable Delay may entitle 21 
the Contractor to an extension of the Contract Time, in accordance with this Section of the General 22 
Conditions and/or an adjustment of the Contract Sum, in accordance with Article 15.  Except as 23 
provided herein, the Contractor shall have no claim for damage or compensation for any delay, 24 
interruption, hindrance, or disruption. 25 

 26 
  3. “Inexcusable Delay” means any delay in completion of the Work beyond the expiration of the Contract 27 

Time resulting from causes other than those listed in Subparagraphs A1 and A2, above.  An 28 
Inexcusable Delay will not entitle the Contractor to an extension of the Contract Time or an adjustment 29 
of the Contract Sum. 30 

 31 
 B. The Contractor may make a claim for an extension of the Contract Time, for an Excusable Delay or a 32 

Compensable Delay, subject to the following: 33 
 34 
  1. If an Excusable Delay and a Compensable Delay occur concurrently, the maximum extension of the 35 

Contract Time shall be the number of days from the commencement of the first delay to the cessation of 36 
the delay which ends last.  Any adjustment of the Contract Sum shall be in accordance with Article 15 37 
and shall be based only on the non-concurrent portion of any Compensable Delay. 38 

 39 
  2. If an Inexcusable Delay occurs concurrently with either an Excusable Delay and/or a Compensable 40 

Delay, the maximum extension of the Contract Time shall be the number of days, if any, by which the 41 
duration of the Excusable Delay and/or the Compensable Delay calculated in accordance with 42 
subparagraph B1, if applicable, exceeds the Inexcusable Delay.  The duration of the concurrence is 43 
non-compensable. 44 

 45 
Delays in the prosecution of parts or classes of the Work which do not prevent or delay the completion of the whole 46 
Work within the Contract Time are not to be considered Excusable or Compensable. 47 
 48 
Section 14.02.  Notice of Delays; Requests for Time Extensions. 49 
Whenever the Contractor foresees any delay in the prosecution of the Work, and in any event immediately upon the 50 
occurrence of any delay which the Contractor regards as good cause for an extension, the Contractor shall notify the 51 
District Representative in writing of the delay.  The notice shall specify with detail the cause asserted by the 52 
Contractor to constitute good cause for an extension together with a detailed schedule analysis showing the effect of 53 
the delay on the critical path of the Contract Schedule and a quantification of the length of the requested extension 54 
of time.  Failure of the Contractor to submit such a notice within ten (10) days after the initial occurrence of the event 55 
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giving rise to the delay shall constitute a waiver by the Contractor of any entitlement to a time extension, as well as 1 
to any associated additional compensation, and no extension shall be granted as a consequence of such delay. 2 
The District shall have no obligation to consider any time extension request unless the requirements of the Contract 3 
Documents are complied with.  The District shall not be responsible or liable to the Contractor for any constructive 4 
acceleration due to failure of the District to grant time extensions under the Contract Documents, should the 5 
Contractor fail to comply with the submission and justification requirements of the Contract Documents for time 6 
extension requests.  The Contractor’s failure to perform in accordance with the Contract Schedule shall not be 7 
excused because the Contractor has submitted time extension requests, unless and until such requests are 8 
approved by the District. 9 
 10 
Section 14.03.  Investigation; Procedure. 11 
Upon receipt of a request for extension, the District Representative shall conduct an investigation of the facts 12 
asserted by the Contractor to constitute good cause for an extension.  The District Representative shall report the 13 
results of this investigation, as well as the propriety of the time extension requested, to the Contractor in writing 14 
within ten (10) days of receipt of the request and shall indicate whether it will recommend for or against the 15 
extension. 16 
 17 
Upon receiving the District Representative’s recommendation, the Contractor may either concur in the 18 
recommendation, or reject the recommendation and proceed with a claim as provided for in Articles 21 and 23. 19 
 20 
Section 14.04.  Discretionary Time Extensions for Best Interest of District. 21 
The District reserves the right to extend the time for completion of the Work if the District determines that such 22 
extension is in the best interest of the District.  In the event that a discretionary extension is granted at the request of 23 
the Contractor, the District shall have the right to charge to the Contractor all or any part, as the District may deem 24 
proper, of the actual cost of construction management, engineering, inspection, supervision, incidental and other 25 
overhead expenses that accrue during the period of the extension, and to deduct all or any portion of that amount 26 
from the final payment for the Work. 27 
 28 
In the event a discretionary time extension is ordered over the objection of the Contractor, and the decision rests 29 
solely with the District and is not legally compelled for any cause, the Contractor shall be entitled to a contract 30 
change pursuant to Article 15 adjusting the price paid to reflect the actual costs incurred by the Contractor as a 31 
direct result of the delay, upon its written application therefore, accompanied with such verification of costs as the 32 
District Representative requires.  The decision of the District on any discretionary time extension and the costs 33 
thereof shall be final and binding on the District and the Contractor. 34 
 35 
Section 14.05.  Liquidated Damages.   36 
If the Work is not completed by the Contractor in the time specified in Section 00 73 00, Special Provisions, or within 37 
any period of extension authorized pursuant to this Article, the Contractor acknowledges and admits that the District 38 
will suffer damage, and that it is impracticable and infeasible to fix the amount of actual damages.  Therefore, it is 39 
agreed by and between the Contractor and the District that the Contractor shall pay to the District as fixed and 40 
liquidated damages, and not as a penalty, the sum specified in the Agreement for Construction for each calendar 41 
day of delay until the Date of Completion, and that both the Contractor and the Contractor’s surety shall be liable for 42 
the total amount thereof, and that District may deduct Liquidated Damages from any monies due or that may 43 
become due to the Contractor.  If it appears during the course of construction that the Contractor is behind schedule 44 
and the imposition of liquidated damages is likely, or if liquidated damages begin to accrue prior to the time for final 45 
payment, the amount accrued shall be withheld from any progress payment that would otherwise be due.  This right 46 
to withhold funds is intended to complement the District’s rights under Section 12.06. 47 
 48 
This liquidated damages provision shall apply to all delays of any nature whatsoever, save and except only delays 49 
found to be excusable or compensable pursuant to Section 14.01, or time extensions granted by the District 50 
pursuant to Section 14.04. 51 
 52 
Pursuant to Government Code Section 4215, the Contractor shall not pay fixed and liquidated damages for delay in 53 
completing the project caused by the failure of the District or the owner of utility facilities located on the Project Site 54 
to provide for removal or relocation of such facilities. 55 
 56 
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Payment by the District of any progress payments after expiration of the Contract Time shall not constitute a waiver 1 
by the District of its right to claim liquidated damages in accordance with this Section. 2 

3 
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If the Contract is terminated before or after the Contract Time, as adjusted by any extensions of time that the District 1 
may have granted, pursuant to Section 18.07, the Contractor shall remain liable to the District for liquidated 2 
damages for all periods of time from such termination date until the Date of Completion. 3 
 4 
Section 14.06.  Extension of Time Not a Waiver. 5 
Any extension of time granted the Contractor pursuant to this Article shall not constitute a waiver by the District of, 6 
nor a release of the Contractor from the Contractor’s obligation to perform this Contract in the time specified by the 7 
agreement, as modified by the particular extension in question. 8 
 9 
The District’s decision to grant a time extension due to one circumstance set forth in one request, shall not be 10 
construed as a grant of an extension for any other circumstance or the same circumstance occurring at some other 11 
time, and shall not be viewed by the Contractor as a precedent for any other request for extension. 12 
 13 
Section 14.07.  Suspensions Exceeding One Year. 14 
Should the Work be suspended for a period exceeding one calendar year due to war conditions, labor conditions, 15 
legal actions, or for other conditions constituting the legal defense of impossibility of performance, the Contractor 16 
and District agree to enter into an agreement terminating the agreement upon the following terms and conditions. 17 
 18 
District shall be responsible only to pay the Contractor the actual value of the work performed from the Date of 19 
Commencement or from the date of the last progress payment, whichever is later, plus the five percent (5%) 20 
retention from prior progress payments, less any deductions authorized by the Contract Documents. 21 
 22 
As between the Contractor and District, it shall be conclusively presumed that the actual value for the Contractor’s 23 
work to the date of the last progress payment is no more than the actual amount of prior progress payment plus the 24 
five percent (5%) retention from those progress payments; provided, however, that this Section shall not preclude 25 
District from deducting charges for work or materials which do not meet the requirements of the Contract 26 
Documents. 27 
 28 
Section 14.08.  Effect of Stop Work Notice. 29 
If the District orders a stop work notice pursuant to Article 9, the days on which the suspension is in effect shall be 30 
included in determining the required completion date, and shall not otherwise modify or extend the time within which 31 
the Contractor is to perform.  In such event, the Contractor shall not be entitled to any damages or compensation on 32 
account of such suspension or delay, unless the Contractor can establish that stop work notice was not warranted. 33 

34 



  Section 00 72 00 
  Page  51 
 

Sacramento City Unified School District  
2024  

 ARTICLE 15.  CHANGES TO THE WORK 1 
 2 
Section 15.01.  No Changes Without Consent. 3 
No extra work shall be performed, and no change shall be made, except pursuant to a written Change Order or 4 
Proposed Change Order signed by the District, or by a Directive signed by either the District or the District 5 
Representative, stating that the extra work or change is authorized, and no claim for any addition to the Contract 6 
Sum or Contract Time shall be valid unless so authorized; provided, however, that nothing in this Article shall excuse 7 
the Contractor from proceeding with the prosecution of the work so changed.  The Contractor shall, when required 8 
by the District Representative, furnish an itemized breakdown of the quantities and prices used in computing the 9 
value of any change requested by the Contractor, or that may have been ordered by the District, including all items 10 
listed in Sections 15.06 and 15.07, below. 11 
 12 
Change Orders shall specify the cost adjustments associated therewith, and in no case shall the District pay or 13 
become liable to pay any sums different than those specified or those established under Section 15.06 and 15.07. 14 
 15 
Certain CCDs must be submitted to, and approved by, DSA prior to being implemented.  Substitutions are 16 
considered CCDs and, if DSA approval is required, are to be approved by DSA prior to fabrication or use. 17 
 18 
Section 15.02.  Change Orders. 19 
Subject to legal requirements relating to competitive bidding, the District may require changes in, additions to, or 20 
deductions from the work to be performed or the materials to be furnished pursuant to the Contract Documents.  21 
Changes may be made pursuant to a written Change Order signed by the District, which shall state the agreement 22 
of the District, the Contractor, the Architect, and, if applicable, DSA upon all of the following: 23 
 24 
 A. The scope of the change in the Work; 25 
 26 
 B. The amount of the adjustment in the Contract Sum, if any; and 27 
 28 
 C. The extent of the adjustment in the Contract Time, if any. 29 
 30 
The District may also issue unilateral change orders based upon previously issued Directives. Unilateral change 31 
orders shall be approved by the District, the Architect, DSA if applicable and the District Representative, but need 32 
not be signed by the Contractor.   33 

 34 

If the Contractor believes that conditions have changed, or that it has been directed to do additional work requiring a 35 
change in time or cost, the Contractor may submit to the District Representative a Proposed Change Order (PCO). 36 
 37 
Except for Minor Change Orders described below, all adjustments to the Contract Sum or the Contract Time must 38 
be approved by the District. 39 
 40 
Signature by the Contractor on the Change Order constitutes its agreement with and acceptance of the adjustments 41 
in the Contract Sum and Contract Time, if any, set forth in the Change Order as full and complete satisfaction of any 42 
direct or indirect additional cost and/or time incurred by the Contractor in connection with performance of the change 43 
work. 44 
 45 
Section 15.03.  Minor Change Orders by District Administration. 46 
The Board of Education of the District has authorized the District Superintendent or his/her designated deputy to 47 
order minor changes or additions in the Work.  This authorization allows any change or addition in the Work to be 48 
ordered in writing by the Superintendent or designated deputy when the extra cost to the District for any such 49 
change or addition does not exceed the amount specifically authorized by the Board of Education. 50 
 51 
Section 15.04.  Change Orders Regarding Time for Completion. 52 
Any time extension authorized by the District pursuant to Article 14 hereof shall be set forth in a Change Order 53 
signed by the District. 54 
 55 
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Section 15.05.  Construction Change Directive/Directive. 1 
Changes also may be made pursuant to a Directive, which shall direct a change in the Work and state a proposed 2 
basis for adjustment, if any, in the Contract Sum or Contract Time, or both.  A Directive shall be used in the absence 3 
of total agreement on the terms of a Change Order, or when time does not permit processing of a Change Order 4 
prior to implementation of the change.  Directives shall be approved by the District, the Architect, and, if applicable, 5 
DSA, but need not be signed by the Contractor.  Upon receipt of a Directive, the Contractor shall promptly proceed 6 
with the change in the work involved.  It is the intent of the District that all Directives will be converted to a Change 7 
Order. 8 
 9 
When a Directive is used because time does not permit processing of a Change Order prior to implementation of the 10 
change, signature by the Contractor on the Directive constitutes its agreement with and acceptance of the 11 
adjustments in the Contract Sum and Contract Time, if any, set forth in the Directive as full and complete satisfaction 12 
of any direct or indirect additional cost and/or time incurred by the Contractor in connection with performance of the 13 
change work. 14 
 15 
If the Contractor disagrees with the method for adjustment in the Contract Sum, the adjustment shall be 16 
determined by the District Representative on the basis of any of the methods described in Section 15.06A, 17 
paragraphs 2, 3, or 4. 18 
 19 
Section 15.06.  Pricing of Changes. 20 
 A. If a Change Order or Directive provides for an adjustment to the Contract Sum, the adjustment shall be 21 

based on one of the following methods: 22 
 23 
  1. Mutual acceptance of a lump sum properly itemized and supported by sufficient substantiating data to 24 

permit evaluation; 25 
 26 

2.  Unit prices stated in the Contract Documents or subsequently agreed upon; 27 
 28 

3.  The District Representative's estimate of the value of the change; or 29 
 30 
  4. Time and materials, as set forth in Section 15.07 and 15.08. 31 
 32 
Section 15.07.  Allowable Costs. 33 
 A. Allowable costs for any Change Order shall be limited to the following: 34 
  35 

1. Costs of labor, including social security, medical and unemployment insurance, fringe benefits required 36 
pursuant to Article 7, and workers’ compensation insurance; 37 

 38 
2. Costs of first line supervision labor, including labor burden as described in Paragraph 1. “First Line 39 

Supervision” shall mean a working foreman or lead craft worker other than the project superintendent;   40 
 41 

3. Actual cost of the project superintendent associated with any period of compensable delay caused by 42 
issuance of the change order. In the absence of a compensable delay, all of the project 43 
superintendent’s time is considered to have been paid for as part of the Overhead; 44 

 45 
4. Actual costs of materials, including sales tax and delivery; 46 

 47 
5. Rental costs of machinery and equipment, exclusive of small tools, whether rented from the Contractor 48 

or others; 49 
 50 

6. Overhead and Profit as specified below.  “Overhead” shall include the following: 51 
 52 
   Preparation of all paperwork related to changes in the Work, including field review, estimating and cost 53 

breakdown; coordination and supervision, both office and field, including the project superintendent; 54 
vehicles including gas and maintenance; small tools, incidentals and consumables; engineering, 55 
detailing, and revisions to shop drawings and as-built drawings; general office and administrative 56 
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expense; extended and unabsorbed home office overhead; warranty; costs of bonds, liability insurance, 1 
and all taxes; and all other expenses not specifically included in Paragraph A above. 2 

 3 
 B. The Contractor’s combined overhead and profit for work performed by its own forces shall be fifteen percent 4 

(15%) of the costs specified in Section 15.07(A)(1)-(5).  If the changed work is performed by a 5 
Subcontractor, the Subcontractor shall be entitled to an allowance of fifteen percent (15%) of its actual labor, 6 
material and rental costs for overhead and profit.  The Contractor shall be allowed to mark-up the 7 
Subcontractor’s price ten percent (10%) for its overhead and profit.  Cumulative total markup for all tiers of 8 
contractors and subcontractors shall not exceed thirty percent (30%). 9 

 10 
 C. If the net value of a change results in a credit from the Contractor or Subcontractor, the credit shall be the 11 

actual net cost, plus five percent (5%) for overhead and profit.  When both additions and credits covering 12 
related work or substitutions are involved in any one change, the allowance for Overhead and Profit shall be 13 
figured on the basis of the net increase or decrease, if any, with respect to the change. 14 

 15 
Section 15.08.  Time and Materials Adjustment. 16 
 A. Pricing and Record Keeping.  In the event that the pricing method selected is the time and materials method 17 

described in Section 15.06A, paragraph 4, the pricing shall be calculated using the formula and costs set 18 
forth in Section 15.07 except that time and material (T & M) labor rates shall be pre-approved by the District 19 
Representative for T & M work. The Contractor shall keep and present daily, in such form as the District 20 
Representative may prescribe, an itemized accounting together with appropriate invoices and other 21 
supporting data of the labor, materials, and equipment used during that day.  All labor shall be recorded on 22 
separate time sheets clearly identified with the Directive number and scope of extra work involved.  These 23 
time sheets shall be signed daily by the Project Inspector or the District Representative.  No costs will be 24 
allowed for time not recorded and signed the same day the work takes place. The Contractor and the 25 
District Representative shall discuss and attempt to resolve any disputes concerning the Contractor’s daily 26 
records at the time the report is submitted.   27 

 28 
B. Reconciliation.  The Contractor shall, on a monthly basis accompanying the progress payment request, 29 

submit a reconciliation for all work performed under a time and materials Directive during the period of the 30 
progress payment.  A final reconciliation shall be submitted within 30 days after the work of the Directive is 31 
completed.  The reconciliation shall recap all costs and appropriate markups for the period.  No costs will be 32 
allowed for work not included in a reconciliation within the time periods specified. 33 

 34 
Section 15.09.  Effect on Sureties. 35 
All changes authorized by the Contract Documents may be made without notice to or consent of the sureties on the 36 
contract bonds, and shall not reduce the sureties’ liability on the bonds. 37 
 38 
The District reserves the right to require additional payment or performance bonds to secure a change order. 39 
 40 
Section 15.10.  Unforeseen Site Conditions. 41 
If this Contract requires the digging of trenches or other excavations that extend deeper than four feet below the 42 
existing surface, the following provision shall apply to those trenches or excavations: 43 
 44 
 A. In the event that any of the following described conditions is suspected to exist in the trench or excavation, 45 

the Contractor shall promptly, and before the condition is disturbed, notify the District Representative, in 46 
writing, of any: 47 

 48 
  1. Material that the Contractor believes may be material that is hazardous waste, as defined in Section 49 

25117 of the Health and Safety Code, that is required to be removed to a Class I, Class II, or Class III 50 
disposal site in accordance with provisions of existing law. 51 

 52 
  2. Subsurface or latent physical conditions at the Site differing materially from those indicated in the 53 

Contract Documents. 54 
 55 
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  3. Unknown physical conditions at the Site of any unusual nature, differing materially from those ordinarily 1 
encountered and generally recognized as inherent in work of the character provided for in the Contract 2 
Documents. 3 

 4 
 B. Upon receipt of notice from the Contractor, the District Representative, the District and the Architect shall 5 

promptly investigate the conditions, and if it is determined that the conditions do materially so differ or do 6 
involve hazardous waste, and cause a decrease or increase in the Contractor’s cost of, or the time required 7 
for, performance of any part of the work shall issue a Change Order or Directive under the procedures 8 
described in the Contract Documents. 9 

 10 
C. In the event that a dispute arises between the District and the Contractor as to whether the conditions 11 

materially differ, or involve hazardous waste, or cause a decrease or increase in the Contractor’s cost of, or 12 
time required for, performance of any part of the work, the Contractor shall not be excused from any 13 
scheduled completion date provided for by the Contract Documents, but shall proceed with all work to be 14 
performed under the Contract Documents.  The Contractor shall retain any and all rights provided either by 15 
the Contract Documents or by law which pertain to the resolution of disputes and protests between the 16 
contracting parties. 17 

 18 
D. No contract adjustment which results in a benefit to the Contractor will be allowed unless the Contractor has 19 

provided the required written notice under paragraph A of this Section 15.10. 20 
 21 

E. No contract adjustment will be allowed under the provisions specified in this section for any effects caused 22 
on unchanged work. 23 

 24 
Section 15.11.  Notice of Dispute 25 
If the Contractor intends to make a claim for a change in the Contract Sum or Contract Time, the Contractor must 26 
give the District Representative written notice within ten (10) days of the occurrence of the event giving rise to the 27 
claim.  Thereafter, the Contractor may proceed with a claim as provided for in Articles 21 and 23.  Failure to provide 28 
the written notice within ten (10) days of the occurrence of the event giving rise to the claim shall constitute a waiver 29 
by the Contractor of any claim for a change in the Contract Sum or Contract Time.   30 

31 
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ARTICLE 16.  DISTRICT’S RIGHT TO CARRY OUT THE WORK 1 
 2 
Section 16.01.  Notice of Default; Deduction of Cost. 3 
If the Contractor defaults or neglects to carry out the Work in accordance with the Contract Documents and fails 4 
within three (3) days after receipt of written notice from the District to commence and continue correction of the 5 
default or neglect with diligence and promptness, the District may, without prejudice to any other remedy it may 6 
have, correct the deficiencies and may further elect to complete that portion of the Work through such means as the 7 
District may select, including the use of a new contractor.  In such case, an appropriate Change Order shall be 8 
issued deducting from the payments then or thereafter due the Contractor the cost of correcting the deficiencies, and 9 
any other appropriate costs, including compensation for the Architect’s, the Project Inspector’s and the District 10 
Representative’s additional services made necessary by the default, neglect or failure.  If the payments then or 11 
thereafter due the Contractor are not sufficient to cover that amount, the Contractor shall pay the difference to the 12 
District. 13 
 14 
Section 16.02.  Disputed Work. 15 
If a dispute arises as to who is responsible for cleaning up pursuant to Section 19 or for accomplishing coordination 16 
or doing required cutting, filling, excavating or patching, the District may carry out such work and charge the cost to 17 
the responsible contractors, as the District may determine. 18 
 19 
Section 16.03.  Assignment of Work. 20 
The District reserves the right to perform any portion of the Project with its own forces or with other contractors as it 21 
sees fit.  The Contractor will cooperate and coordinate with the District’s efforts in this regard.  The Contractor may 22 
be assigned work by other District contractors when required to properly coordinate project activities. 23 

24 
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 ARTICLE 17.  REJECTION AND REPLACEMENT OF WORK AND MATERIALS 1 
 2 
Section 17.01.  Rejection of Materials and Workmanship. 3 
The District shall have the right to reject materials and workmanship which are determined by the District 4 
Representative, the Architect, or the Project Inspector to be defective or fail to comply with the Contract Documents.  5 
Rejected workmanship shall be corrected to the satisfaction of the District and/or Architect, and rejected materials 6 
shall be removed from the premises and replaced, all without added cost to the District and/or an increase in the 7 
Contract Time. 8 
 9 
If the Contractor does not correct such rejected work and/or materials within a reasonable time, fixed by the District 10 
Representative or the Architect in a written notice to the Contractor, the District may correct the same and charge 11 
the expense to the Contractor, and deduct such expense from the next progress payment otherwise payable to the 12 
Contractor. 13 
 14 
If the District determines that it is in its best interest not to correct defective workmanship and/or materials, or work 15 
not done in accordance with the Contract Documents, the Contractor agrees that an equitable deduction from the 16 
Contract Sum shall be made therefor, and deducted from the next progress payment otherwise payable to the 17 
Contractor. 18 
 19 
Section 17.02.  Correction of Work. 20 
The Contractor shall promptly correct all work rejected by the District Representative, Project Inspector or the 21 
Architect as defective or as failing to conform to the Contract Documents, whether observed before or after final 22 
completion and whether or not fabricated, installed or completed.  The Contractor shall bear all costs of correcting 23 
such rejected work including compensation for the Architect’s, Project Inspector’s and the District Representative’s 24 
additional services. 25 
 26 
If within two (2) years after the Date of Completion and acceptance of the Work or within such longer period of time 27 
as may be prescribed by law or by the terms of any applicable special warranty required by the Contract Documents, 28 
any of the Work is found to be defective or not in accordance with the Contract Documents, the Contractor shall 29 
correct any or all such work, together with any other work which may be displaced in so doing, without expense to 30 
the District, promptly after receipt of a written notice from the District unless the District has previously given the 31 
Contractor a written acceptance of such condition.  The District shall issue a correction notice promptly after 32 
discovering the condition.  The Contractor shall notify the District upon completion of repairs.  This obligation shall 33 
survive termination of the Contract with respect to work in place prior to termination.   34 
 35 
The Contractor shall bear the cost of making good work destroyed or damaged by such correction or removal. 36 
 37 
Nothing contained in this Section shall be construed to establish a period of limitation with respect to any other 38 
obligations which the Contractor might have under the Contract Documents or by operation of law.  The 39 
establishment of the time period of two (2) years after the Date of Completion, or such longer period of time as may 40 
be prescribed by law or by the terms of any warranty required by the Contract Documents, relates only to the 41 
specific obligation of the Contractor to correct the Work and has no relationship to the time within which an action 42 
may be commenced to establish the Contractor’s liability with respect to its obligations other than specifically to 43 
correct the work. 44 

45 
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 ARTICLE 18.  DISTRICT’S RIGHT TO TERMINATE CONTRACT 1 
 2 
Section 18.01.  Termination by the District for Convenience. 3 
The District may at any time and for any reason, terminate, in whole or in part, Contractor's Work at the District’s 4 
convenience. Termination shall be by written notice to Contractor.  Upon receipt of such notice, Contractor shall, 5 
unless the notice directs otherwise, immediately discontinue Contractor's work and the placing of orders for 6 
materials, facilities and supplies in connection therewith, and shall, if requested, make every reasonable effort to 7 
procure cancellation of all existing orders or contracts upon terms satisfactory to the District, or at the option of the 8 
District, the District shall have the right to assume those obligations directly, including all benefits to be derived 9 
there from.  Contractor hereby assigns to the District all of its interest in said orders and/or contracts, and the 10 
assignment of said orders and/or contracts shall be effective upon notice of acceptance by the District in writing, 11 
and only as to those orders and/or contracts which the District designates in writing. Following receipt of notice of 12 
termination, Contractor shall thereafter do only such work as may be necessary to preserve and protect portions 13 
of its work already in progress and to protect materials and equipment on or in transit to the Project. 14 
 15 
Upon such termination, Contractor shall be entitled to payment only as follows: (1) Contractor’s direct, actual cost 16 
of the Work allocable to the portion of the Work completed in conformity with the Contract, but in no event to 17 
exceed the amount of the Contract Sum allocable to the portion of the Work completed in conformity with the 18 
Contract; plus (2) previously unpaid costs of any items delivered to the Project Site which were fabricated for 19 
subsequent incorporation in the Work, but in no event to exceed the portion of the Contract Sum allocable to said 20 
items; plus (3) an allowance of ten percent (10%) of the foregoing costs for Contractor's overhead and profit; plus 21 
(4) any proven losses with respect to materials and equipment directly resulting from the termination; plus (5) 22 
reasonable demobilization costs. The costs referred to in this Section shall be calculated and documented as 23 
required for a change order under Article 15 of the General Conditions, except that mark-up for overhead and 24 
profit shall be only as allowed by this Section. There shall be deducted from such sums the amount of any 25 
payments made to Contractor prior to the date of the termination of this Contract. Contractor shall not be entitled 26 
to any claim or claim of lien against the District for any additional compensation or damages in the event of such 27 
termination and payment beyond that provided for in this Section. 28 
 29 
In connection with any termination for convenience, Contractor shall allow the District, District Representative or 30 
any authorized representative(s) to inspect, audit, or reproduce any records to the extent necessary for the 31 
District or District Representative to evaluate and verify the costs incurred by Contractor in performing the Work, 32 
including direct and indirect costs such as overhead allocations.  Contractor will make this material available upon 33 
48-hours’ written notice from the District or District Representative.  The District and District Representative may 34 
inspect and copy, from time to time and at reasonable times and places, any and all information, materials and 35 
data of every kind and character (hard copy, as well as computer readable data if it exists), including without 36 
limitation, books, papers, documents, subscriptions, recordings, estimates, price quotations, agreements, 37 
purchase orders, leases, contracts, commitments, arrangements, notes, daily diaries, superintendent reports, 38 
drawings, receipts, vouchers, monthly, quarterly, yearly or other financial statements, and any and all other 39 
information or documentation that may, in the judgment of the District or District Representative, have any bearing 40 
on or pertain to any matters, rights, duties, or obligations under or covered by the Contract Documents.  Such 41 
records shall include but not be limited to, the following:  accounting records, payroll records, job cost reports, job 42 
cost history, margin analysis, written policies and procedures, subcontract files (contracts, correspondence, 43 
change order files, including documentation covering negotiated settlements), back charge logs and supporting 44 
documentation, general ledger entries detailing cash and trade discounts earned, insurance rebates and 45 
dividends, and any other documents customarily maintained by contractors performing work on public works 46 
projects or that the District or District Representative otherwise deem necessary to substantiate charges related to 47 
a Termination.   48 
 49 
If this Contract is terminated for default under Section 18.02 and if it is later determined that the default was 50 
wrongful, such default termination automatically shall be converted to and treated as a termination for 51 
convenience under this Section. In such event, Contractor shall be entitled to receive only the amounts payable 52 
under this Section, and Contractor specifically waives any claim for any other amounts or damages, including any 53 
claim for consequential damages or lost profits. 54 

55 
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Section 18.02.  Termination by the District for Cause. 1 
The District may terminate the Contract, pursuant to the provisions of this Article, for the following causes: 2 
 3 
 A. The Contractor is insolvent or has made a general assignment for the benefit of creditors, or a receiver has 4 

been appointed on account of the insolvency of the Contractor. 5 
 6 
 B. The Contractor or any of its Subcontractors violate any of the provisions of the Contract Documents or fail to 7 

perform the work within the time specified in the current Contract Schedule. 8 
 9 
 C. The Contractor or any of its Subcontractors should fail to make prompt payment to Subcontractors or 10 

material suppliers for material or for labor as required by statute. 11 
 12 
 D. The Contractor or a Subcontractor persistently disregards laws, ordinances, or the instructions of the District 13 

Representative, Architect or the District. 14 
 15 
 E. The Contractor fails to abide by a stop work notice issued pursuant to Article 9 or fails to correct rejected 16 

work or materials as required by Article 17. 17 
 18 
 F. The Contractor fails to provide and keep in full force and effect all insurance required by Article 3, or fails to 19 

cause all Subcontractors to so comply. 20 
 21 
 G. The Contractor fails to supply a sufficient number of properly skilled workers or proper materials. 22 
 23 
 H. The Contractor commits any substantial violation of the terms and conditions of the Contract Documents 24 

which the District, in its sole discretion, finds to be a material breach of the Contract. 25 
 26 
Section 18.03.  Procedure for Termination for Cause. 27 
The District may, without prejudice to any other right or remedy, give written notice to the Contractor and its surety or 28 
sureties of its intention to terminate the Contract.   29 
 30 
Unless within seven (7) days of the delivery of such notice, the Contractor shall cease such violation and make 31 
satisfactory arrangements for a correction thereof, which arrangements are set forth in a written agreement signed 32 
by the Contractor and the District Representative, the Contractor’s right to complete the Work shall cease and 33 
terminate. 34 
 35 
In the event of any such termination, the District shall immediately give written notice thereof to the surety and to the 36 
Contractor and the surety shall have the rights and obligations set forth in the performance bond.  If the District is 37 
forced to take over the Work, it may prosecute the same to completion by contract or by any other method it may 38 
deem advisable, for the account and at the expense of the Contractor, and the Contractor and its sureties shall be 39 
liable to the District for any excess costs, including management, supervision, and design support, occasioned 40 
thereby.  In such event, the District may, without liability, take possession of and utilize in completing the Work, the 41 
Contractor’s materials whether stored at the Site or elsewhere, that are necessary for completion. Contractor hereby 42 
assigns to the District all of its interest in orders and/or contracts existing at the time of termination.  The 43 
assignment of said orders and/or contracts shall be effective upon notice of acceptance by the District in writing, 44 
and only as to those orders and/or contracts which the District designates in writing. Whenever the Contractor’s 45 
right to proceed is terminated, the Contractor shall not be entitled to receive any further payment until the Work is 46 
finished and shall be liable to the District for liquidated damages for all periods of time from such termination date 47 
until the Date of Completion, as well as for all losses incurred by the District in completing the Work.   48 
 49 
Section 18.04.  Option in Event of a Loss. 50 
In the event that any destruction or loss should exceed twenty percent (20%) of the value of the construction 51 
completed to date, as determined at the end of the preceding month, or is due to an “Act of God,” the District shall 52 
have the option, at its sole discretion, to terminate this Contract. 53 

54 
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Section 18.05.  Provisions for Termination of Contract. 1 
This Contract is subject to termination as provided by Sections 4410 and 4411 of the Government Code, being 2 
portions of the Emergency Termination of Public Contracts Act of 1949. 3 
 4 
Section 18.06.  Survival of Obligations. 5 
No termination of this Contract or of Contractor’s Work shall excuse or otherwise relieve the Contractor of its 6 
responsibilities under the Contract Documents with respect to any Work performed prior to the date of termination, 7 
including, without limitation, its obligation to perform the Work in a good and workmanlike manner, free of defects, 8 
and in accordance with the Contract Documents, its warranty obligations with respect to the Work, and its obligation 9 
to make all payments due. All of Contractor’s responsibilities under the Contract Documents with respect to the 10 
Work performed prior to the date of termination shall survive any termination. 11 
 12 
Section 18.07.  Termination After Contract Time. 13 
In addition to any rights it may have, the District may terminate this Contract at any time after the Contract Time, as 14 
adjusted by any extensions of time that the District may have granted. 15 
 16 
Upon such termination, in addition to the Contractor’s obligations under Section 18.06 and the other provisions of 17 
the Contract Documents, the Contractor shall not be entitled to receive any compensation for services rendered 18 
before or after such termination until the Work is completed, and the Contractor shall be liable to the District for 19 
liquidated damages for all periods of time from the Contract Time, adjusted by any extensions of time that the District 20 
may have granted, until the Date of Completion, as well as for all losses incurred by the District in completing the 21 
Work. 22 

23 
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 ARTICLE 19.  PRESERVATION AND CLEANING 1 
 2 
Section 19.01.  Periodic Cleaning of Project. 3 
The Contractor shall properly clean its work and the Site, and maintain its work area in an orderly manner.  The 4 
Contractor shall remove all dirt, debris, waste, rubbish, and implements of service from the Project, the adjacent 5 
sidewalks and streets, and the working area daily or as directed by the District Representative.  Debris, waste, or 6 
unused construction materials shall not be left under, in, or about the Project, nor allowed to accumulate on the Site 7 
or in the working area. 8 
 9 
The Contractor, at its sole cost, shall contract with a disposal company to remove all rubbish, and shall have the 10 
refuse containers emptied at frequent enough intervals so that waste does not overflow the containers. 11 
 12 
If the Contractor fails to clean up during progress or upon completion of the Work, the District may, at the 13 
Contractor’s expense, do so as provided in Article 16. 14 
 15 
Section 19.02.  Final Cleaning of Project. 16 
At completion of the Work and prior to final acceptance/inspection and occupancy by the District, the Contractor 17 
shall thoroughly clean the interior and exterior of the buildings, and the Site and adjacent areas, of all material 18 
related to its performance of the Work.  In the event the Contractor fails to do so, the District may cause this work to 19 
be done at the Contractor’s expense, as provided in Article 16.  The following list is not inclusive but to act as a 20 
guideline: 21 

 22 
A. Removal of all spots, stains, paint spots, rubbish, debris, tools, equipment, trade markings and labels, and 23 

accumulated dust and dirt from all areas and broom clean.  Steam clean all carpets and mop floors. 24 
 25 
B. Cleaning interior and exterior of the buildings including all windows in any area affected by the Work. 26 
 27 
C. Brush off, broom sweep, dust and clean ledges, stairs, doors, hardware, chalk board trays and any 28 

adjoining rooms or areas that were affected by the Work. 29 
 30 
D. The Contractor shall clear grounds and exterior paved areas and walks of all construction debris, dirt and 31 

dust and shall repair any Site areas damaged during the course of construction. 32 
 33 
Prior to final completion or District occupancy, the Contractor shall conduct an inspection of sight-exposed 34 
surfaces, and all work areas, to verify that the entire work is clean. In the event the Contractor fails to do so, the 35 
District may cause this work to be done at the Contractor’s expense. 36 

37 
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 ARTICLE 20. COMPLETION, INSPECTION, AND OCCUPANCY BY DISTRICT 1 
 2 
Section 20.01.  Notice of Punch List Inspection. 3 
When the Contractor believes that a phase of its Work is complete, it shall request in writing a punch list inspection 4 
in the form provided by the District.  Within five (5) days of the receipt of such request, the District Representative, 5 
the Project Inspector and the Architect shall make a punch list inspection or inform the Contractor that the work is 6 
not ready for punch list inspection; upon completion of the deficient work, the Contractor shall again request a punch 7 
list inspection.  The Contractor or its representatives shall be present at the punch list inspection.  The purpose of 8 
the punch list inspection is to determine whether the Work has been completed in accordance with the Contract 9 
Documents, including all Change Orders, all interpretations and instructions previously issued. 10 
 11 
If the Contractor requests a punch list inspection when the Work is not ready for the inspection, the Contractor shall 12 
pay all costs associated with the inspection. 13 
 14 
If Contractor fails to attend any punch list inspection, the Contractor shall be charged for the cost of the District 15 
Representative, Architect, the Project Inspector, and other design professionals who attended the punch list 16 
inspection. 17 
 18 
Completion of any phase of the Work does not result in final completion, or in any way alter the payment provisions 19 
after final completion. 20 
 21 
Section 20.02.  Punch List. 22 
The District Representative, the Project Inspector and the Architect shall notify the Contractor in writing of any 23 
deficiencies to be remedied prior to final acceptance, by preparing a written list, known in the industry as a punch 24 
list. 25 
 26 
The Contractor shall remedy all items shown on the punch list prior to final acceptance by the District 27 
Representative, the Project Inspector and the Architect. 28 
 29 
No one is authorized to amend the Contract Documents by use of the punch list; it is provided solely for the benefit 30 
of the Contractor to enable it to determine what items must be corrected before final acceptance will be 31 
recommended by the District Representative, the Project Inspector and the Architect.  The District reserves the right 32 
to require compliance with the Contract Documents, notwithstanding the issuance of a punch list or the completion 33 
by the Contractor of all items on the punch list. 34 
 35 
In the event that the Work still does not comply with the Contract Documents, the District reserves the right to issue 36 
such further punch lists as may be required, or to deduct from the final payment the cost of correcting any work not 37 
completed in accordance with the Contract Documents, but accepted by the District, without the issuance of further 38 
punch lists. 39 
 40 
If punch list work needs to be performed after the District has taken occupancy of a phase, the work shall be 41 
conducted outside of normal school hours at the direction of the District Representative. 42 
 43 
Section 20.03.  Use of Work Prior to Acceptance. 44 
Whenever, in the opinion of the District, the Work or any part thereof, is in a condition suitable for use, and the best 45 
interests of the District require such use, the District may take possession of, connect to, and open for public or 46 
District use that portion of the Work.  Contractor acknowledges and agrees such occupancy and/or use does not 47 
constitute acceptance or completion as defined by California Civil Code section 9200.   48 
 49 
Section 20.04.  Repairs or Renewal in the Work. 50 
Prior to the Date of Completion, the Contractor shall make all repairs or renewals in the portion of the Work occupied 51 
pursuant to Section 20.03 made necessary due to defective material or workmanship, or the operations of the 52 
Contractor, ordinary wear and tear excepted. 53 
 54 
Section 20.05.  Effect of Occupancy. 55 
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The District’s occupancy as contemplated in this Article shall not constitute acceptance by the District of the Work or 1 
any part thereof.  Such use shall neither relieve the Contractor of any of its responsibilities under the Contract 2 
Documents, nor act as a waiver by the District of any of the terms or conditions of the Contract Documents.  Any 3 
damage done by the District is the responsibility of the District.  Contractor acknowledges and agrees that any 4 
occupancy and/or use of all or any portion of the work of improvement does not constitute acceptance or completion 5 
within the meaning of California Civil Code section 9200. 6 
 7 
Section 20.06.  Coordination with Other Activities. 8 
The Contractor shall conduct its operations so as not to interfere unreasonably with the District’s use of the occupied 9 
portions of the Site.  The Contractor shall submit periodic schedules to the District Representative proposing the 10 
times, areas, and types of work to be done within such areas. 11 
 12 
If the Work produces conditions rendering the occupied portions of building, the Site, or other areas uninhabitable, 13 
either because of noise, dust, vibration, smoke, fumes, or for any other cause whatsoever, the District 14 
Representative may suspend the Work or direct the Contractor to modify the Contract Schedule, and the Contractor 15 
shall comply. 16 
 17 
Except as provided by Change Order, the Contractor shall not be entitled to a time extension or increase in the 18 
Contract Sum by virtue of conflicts between the Contractor’s work and the District’s occupancy. 19 

20 
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 ARTICLE 21.  CONTRACT CLOSEOUT 1 
 2 
Section 21.01.  Contractor’s Request for Final Payment. 3 
When the Contractor determines that all of the Work on the Project is complete and all items on the punch list have 4 
been satisfied, or contends that such items are not required by the Contract Documents, the Contractor shall submit 5 
a certificate of completion and an application for final payment on the form provided. 6 
 7 
Section 21.02.  Additional Submissions. 8 
Simultaneously with the Contractor’s certificate of completion and request for final payment, the Contractor shall 9 
submit the following items to the District Representative: 10 
 11 
 A. As-built drawing information pursuant to Section 5.08. 12 
 13 
 B. Two (2) sets of documentation completely covering the operation and maintenance of the mechanical and 14 

electrical installation, elevators, kitchen equipment, and all other equipment required by the technical 15 
specifications to be furnished with such manuals.  The documentation shall include charts, diagrams, 16 
performance curves, catalog information, lubrication manuals, and details pertaining to the functioning of 17 
various items of equipment.  The documentation shall be divided logically into “systems” on the basis of 18 
operation, without respect to trades, subcontractors or arbitrary specifications sections.  The relationship of 19 
the “systems” shall be clearly and concisely detailed. 20 

 21 
C. Hazardous material documentation as required. 22 

 23 
D. Form DSA-6 Final Verified Reports. 24 

 25 
E. All other required DSA, California Department of Education, State Allocation Board and Office of Public 26 

School Construction forms. 27 
 28 

F. Any extra stock material and equipment and manufacturer warranties/guarantees as required by the 29 
Contract Documents. 30 

 31 
G. Other items as required in Section 00 73 00. 32 

 33 
No payment will be processed unless accompanied by the above listed submissions in acceptable form. 34 
 35 
Section 21.03.  Final Payment Process. 36 
Upon approval of the submittals required by this Article and receipt of the Contractor’s final payment application, and 37 
upon verification that all of the Work is complete, including all punch list items, the District Representative shall either 38 
(1) recommend to the District that the payment application be accepted, which recommendation shall be made 39 
within five (5) business days of receipt of the Contractor’s final payment application, or (2) send a notice to the 40 
Contractor rejecting the payment application, stating the basis therefor, and submitting a written estimate of the sum 41 
due to the Contractor, which written estimate shall be provided to the Contractor within twenty (20) calendar days of 42 
the District Representative’s receipt of the Contractor’s final payment application.  The District Representative’s  43 
estimate shall take into account the Contract Sum, as adjusted by any Change Orders; amounts already paid; and 44 
sums to be retained for incomplete work, liquidated damages, and for any other cause under the Contract 45 
Documents.  Any protest by the Contractor of the District Representative’s estimate shall be as set forth in Section 46 
21.04 and Article 23. 47 
  48 
The Architect shall prepare a statement of final inspection, stating that the Work has been given a final inspection, 49 
that the Contractor has submitted the required documents, setting forth with detail any deviations in the Work as 50 
completed from the Contract Documents, and estimating the cost of correction of such deviations. 51 
 52 
The Architect’s statement shall be transmitted to the District along with the Contractor’s application for final payment 53 
approved by the District Representative, Architect and Project Inspector.  The District Representative shall provide a 54 
copy of the Architect’s statement of final inspection to the Contractor. 55 

56 
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Section 21.04.  Protest of the District Representative’s Estimate; Claims. 1 
If the Contractor contests the estimate of sums due prepared by the District Representative, the Contractor may file 2 
a claim in writing with the District Representative pursuant to the requirements of Article 23 and setting forth in detail 3 
all grounds alleged by the Contractor to justify an adjustment to the District Representative’s estimate.  The 4 
Contractor’s claim shall be certified under penalty of perjury and in compliance with the California False Claims Act.  5 
Failure to include these required certifications will constitute grounds for immediate rejection of the claim. 6 
 7 
Failure to file a timely claim shall constitute a waiver and acceptance by the Contractor of the District 8 
Representative’s estimate, which shall then become final and be forwarded to the District for approval of payment. 9 
 10 
Section 21.05.  Completion; Acceptance of Contract; Notice of Completion. 11 
The Contractor acknowledges and agrees that completion shall mean the Contractor’s complete performance of all 12 
Work required by the Contract Documents, amendments, Change Orders, Construction Change Directives and 13 
punch lists, and the District’s formal acceptance of the Work, without regard to prior occupancy, substantial 14 
completion doctrine, beneficial occupancy or otherwise. 15 
 16 
Acceptance of the Work shall be made only by formal acceptance by the District.  Recordation of a Notice of 17 
Completion shall be in the manner prescribed by law, provided that the Work shall then be fully and satisfactorily 18 
completed and the provisions of the Contract Documents fully and satisfactorily performed in all respects.  19 
 20 
Section 21.06.  Approval of Final Payment. 21 
Following acceptance of the Work, the District shall authorize final payment to the Contractor of the undisputed 22 
sums found due, subject to retentions for stop notices as provided in Section 21.07 below.  This final payment shall 23 
be made within sixty (60) days after completion, as defined in Section 21.05 above, and recordation of the Notice of 24 
Completion. 25 
 26 
Section 21.07.  Withholding for Stop Notices. 27 
The District may, in its sole discretion, and at any time, withhold from the Contractor any unpaid claims alleged in 28 
Stop Notices filed pursuant to the California Civil Code.  The District reserves all remedies it may have in the event 29 
of a stop notice dispute.  The basic standard to determine a sufficient withholding in the event of a Stop Notice shall 30 
be one hundred fifty percent (150%) of the total of all stop notices filed; provided, however, the District reserves the 31 
right to withhold different or greater sums in its discretion. 32 
 33 
Section 21.08.  Non-Waiver. 34 
Neither acceptance of, nor payment for, the Work or any part thereof, nor any extension of time, nor any possession 35 
taken by District shall operate as a waiver of any of the provisions of this Contract, nor shall a waiver of any breach 36 
of this Contract be held to be a waiver of any other or subsequent breach.  In addition, recordation of a Notice of 37 
Completion shall not be deemed an acceptance of latent defects, nor shall it constitute a waiver of any of the 38 
provisions of this agreement. 39 

40 
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 ARTICLE 22.  GUARANTEES 1 
 2 
Section 22.01.  Guarantee Required. 3 
In addition to any guarantees required elsewhere by the Contract Documents, the Contractor shall guarantee the 4 
Work for a minimum of two (2) years from punchlist completion and sign-off and completion of all contract 5 
obligations by the Contractor, including formal acceptance of the entire Project by the District. The Contractor 6 
specifically waives any right to claim or rely on the statutory definition of completion set forth in Civil Code section 7 
9200.  The Contractor specifically acknowledges and agrees that completion shall mean the Contractor’s 8 
complete performance of all Work required by the Contract Documents, amendments, Change Orders, Directives, 9 
CCDs and punch lists, and the District’s formal acceptance of the entire Project, without regard to prior 10 
occupancy, substantial completion doctrine, beneficial occupancy, or otherwise. Such guarantee shall be made on 11 
the form provided, as set forth in Specification Section 00420. 12 
 13 
The guarantee period for corrected defective work shall continue for a duration equivalent to the original guarantee 14 
period. 15 
 16 
Such guarantee is in addition to, and not in lieu of, the District’s rights to enforce this Contract in all respects. 17 

18 
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 ARTICLE 23.  CLAIM REQUIREMENTS 1 
 2 
Claims shall be subject to the requirements of Public Contract Code sections 20104 et seq. and 9204.  A summary 3 
of those provisions is set forth below.  A waiver of the rights granted by the referenced statutes is void and contrary 4 
to public policy, provided, however, that (1) upon receipt of a Claim, the parties may mutually agree to waive, in 5 
writing, mediation and proceed directly to the commencement of a civil action or binding arbitration, as applicable; 6 
and (2) the District may prescribe reasonable change order, claim, and dispute resolution procedures and 7 
requirements in addition to the statutory requirements, so long as the contractual provisions do not conflict with or 8 
otherwise impair the statutory timeframes and procedures.  To the extent that the summary below is inconsistent 9 
with any requirement of those statutes, the statutes shall control.  The terms below are intended to be consistent 10 
with the governing statutes, and any modifications shall be understood as lawful modifications or additions to the 11 
statutory requirements if at all possible. 12 
 13 
Section 23.01.  Notice of Potential Claim. 14 
The Contractor shall promptly provide a written Notice of Potential Claim to the District upon discovery of concealed 15 
or unknown conditions or discovery of facts regarding any disagreement, protest, direction, situation, event, or 16 
occurrence that may result in a claim, including but not limited to changes in work and delays. The written Notice of 17 
Potential Claim shall set forth the reasons for which the Contractor believes adjustment to the Contract Price or 18 
Contract Time will or may be due, the nature of the costs and/or time involved, and, insofar as possible, the amount 19 
of the potential claim.  The Notice shall be submitted as soon as practical, but no more than five (5) working days 20 
after the discovery of any facts or event that does or may give rise to the claim, unless a different period for notice is 21 
specified in the Contract Documents.  Failure to timely submit the Notice of Potential Claim constitutes 22 
acknowledgement that the condition(s), fact(s), occurrence(s) or event(s) did not cause any increase in cost 23 
or time to perform and waives any Claim that the Contractor otherwise may have had the right to submit 24 
based on such condition(s), fact(s), occurrence(s) or event(s). 25 
 26 
Section 23.02.  Definitions. 27 
 28 
“Claim” means a separate demand by Contractor sent by registered mail or certified mail with return 29 
receipt requested, for one or more of the following:  30 
 31 

(A) a time extension, including, without limitation, for relief from damages or penalties for delay 32 
assessed by a public entity under a contract for a public works project. 33 
 34 
(B) payment by the public entity of money or damages arising from work done by, or on behalf of, 35 
Contractor pursuant to the contract for a public works project and payment for which is not 36 
otherwise expressly provided or to which the claimant is not otherwise entitled.  37 
 38 
(C) payment of an amount that is disputed by the District. 39 

 40 
“Mediation” means any nonbinding process, including, but not limited to, neutral evaluation or a dispute review 41 
board, in which an independent third party or board assists the parties in dispute resolution through negotiation or by 42 
issuance of an evaluation. 43 
 44 
“Public works contract” or “public works project” means the erection, construction, alteration, repair, or 45 
improvement of any public structure, building, road, or other public improvement of any kind. 46 
 47 
“Subcontractor” means any type of contractor within the meaning of Chapter 9 (commencing with Section 7000) of 48 
Division 3 of the Business and Professions Code who either is in direct contract with the Contractor or is a lower tier 49 
subcontractor. 50 
 51 
Section 23.03.  Claims Procedure. 52 
All Claims under this Contract shall be resolved using the following procedure. 53 

   54 
23.03.01 The Claim shall be in writing and include the documents necessary to substantiate the 55 

Claim.  The evaluation of the Claim will be based on the District’s records and the Claim 56 
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documentation submitted by the claimant, which shall include but not be limited to the 1 
following: an explanation of the background; a chronology (including dates of all key 2 
events and date(s) that the Notice of Potential Claim was given); an explanation of the 3 
Contractor’s position; supporting documentation of merit; analysis of delay for any 4 
claimed additional time, including CPM schedules; and a calculation of damages or 5 
additional amounts claimed, if any.  Supporting documentation of merit may include, but 6 
not be limited to, Construction Documents, correspondence, conference or meeting 7 
notes, shop drawing logs, survey books, inspection reports, delivery schedules, test 8 
reports, daily reports, subcontracts, CPM schedules, photos, RFIs, Directives, and other 9 
such records.  Supporting documentation of damages may include, but not be limited to, 10 
certified payroll reports; purchase orders; invoices; project as-planned and as-built costs; 11 
Subcontractor payment releases; quantity reports; other related records; general ledger 12 
and any other accounting materials. 13 

 14 
Claims must be filed on or before the date of final payment, except that the Claim must be 15 
submitted no later than thirty (30) days from the date of the District Representative’s 16 
estimate of sums due.  Any Claim shall be certified under penalty of perjury and in 17 
compliance with the California False Claims Act, as set forth in Section 23.04 below.  18 
Failure to include these required certifications will constitute grounds for immediate 19 
rejection of the Claim and shall be deemed a waiver and absolute bar of the Claim, 20 
including any right to pursue the Claim further. 21 

 22 
23.03.02 If a Subcontractor, including a lower tier Subcontractor, lacks legal standing to assert a 23 

Claim against the District because privity of contract does not exist, then the Contractor 24 
may present a Claim on behalf of such a Subcontractor. A first-tier Subcontractor may 25 
request in writing, either on its own behalf or on behalf of a lower tier Subcontractor, that 26 
the Contractor present a Claim on behalf of the Subcontractor for work that was 27 
performed by the Subcontractor. The Subcontractor requesting that the claim be 28 
presented shall furnish reasonable documentation to support the Claim. Within 45 days of 29 
receipt of this written request, the Contractor shall notify the Subcontractor in writing as to 30 
whether the Contractor presented the Claim and, if the Contractor did not present the 31 
Claim, provide the Subcontractor with a statement of the reasons for not having done so. 32 

 33 
23.03.03 Upon receipt of a Claim, the District shall conduct a reasonable review of the Claim.  34 

Within 30 days of receipt of the Claim, the District may request, in writing, any additional 35 
documentation supporting the Claim or relating to defenses to the Claim that the District 36 
may have against the claimant. Where additional information is requested by the District, 37 
the time in which the District must respond to a Claim shall be tolled until all requested 38 
information is provided.  If additional information is thereafter required, then it shall be 39 
requested and provided upon mutual agreement of the District and the Contractor. 40 

 41 
23.03.04 Within 45 days of receipt of the Claim, as that time may be tolled as provided in Section 42 

23.03.03 above, the District shall provide the Contractor with a written statement 43 
identifying what portion of the Claim is disputed and what portion is undisputed. Upon 44 
receipt of a Claim, the District and the Contractor may, by mutual agreement, extend the 45 
time period for a response.  Failure by the District to respond to a Claim within the time 46 
periods described herein shall result in the Claim being deemed rejected in its entirety.  47 
A Claim that is denied by failure of the District to respond shall not constitute an adverse 48 
finding with regard to the merits of the Claim or the responsibility or qualifications of the 49 
claimant. 50 

 51 
23.03.05 Any payment due on an undisputed portion of the Claim shall be processed and made 52 

within 60 days after the District issues its written statement.  The District shall not fail to 53 
pay money as to any portion of a claim which is undisputed except as otherwise provided 54 
in the Contract. 55 

 56 
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23.03.06 If the claimant disputes the District’s written response, or the District fails to respond 1 
within the time prescribed, the Contractor may so notify the District, in writing, either 2 
within 15 days of receipt of the District’s response or within 15 days of the District’s failure 3 
to respond within the time prescribed, respectively, and demand an informal conference 4 
to meet and confer for settlement of the issues in dispute.  Upon receipt of a demand, 5 
sent by registered mail or certified mail, return receipt requested, the District shall 6 
schedule a meet and confer conference within 30 days for settlement of the dispute. 7 

 8 
23.03.07 Within 10 business days following the conclusion of the meet and confer conference, if 9 

the Claim or any portion of the Claim remains in dispute, then the District shall provide 10 
the Contractor a written statement identifying the portion of the Claim that remains in 11 
dispute and the portion that is undisputed.    Failure by the District to provide the written 12 
statement within the time periods described herein shall result in the remaining Claim 13 
issues being deemed rejected in their entirety.  Denial by failure of the District to respond 14 
shall not constitute an adverse finding with regard to the merits of the remaining Claim 15 
issues or the responsibility or qualifications of the claimant.  Any payment due on an 16 
undisputed portion of the Claim shall be processed and made within 60 days after the 17 
District issues its written statement.  18 

 19 
23.03.08 Any remaining disputed portion of the Claim following the meet and confer conference 20 

shall be submitted to nonbinding mediation, with the District and the Contractor sharing 21 
the associated costs equally. The District and Contractor shall mutually agree to a 22 
mediator within 10 business days after the disputed portion of the Claim has been 23 
identified in writing. If the parties cannot agree upon a mediator, each party shall select a 24 
mediator and those mediators shall select a qualified neutral third party to mediate with 25 
regard to the disputed portion of the Claim. Each party shall bear the fees and costs 26 
charged by its respective mediator in connection with the selection of the neutral 27 
mediator.  Unless otherwise agreed to by the District and the Contractor in writing, the 28 
mediation conducted pursuant to this Section shall excuse any further obligation under 29 
Public Contract Code Section 20104.4 to mediate after litigation has been commenced.  30 
This Section does not preclude arbitration if mediation under this Section does not 31 
resolve the parties’ dispute. 32 

 33 
23.03.09 If mediation is unsuccessful, then the Contractor may file a claim as provided in Chapter 34 

1 (commencing with Section 900) and Chapter 2 (commencing with Section 910) of Part 35 
3 of Division 3.6 of Title 1 of the Government Code with respect to the parts of the Claim 36 
remaining in dispute.  For purposes of those provisions, the running of the period of time 37 
within which a claim must be filed shall be tolled from the time the Contractor submits his 38 
or her written Claim pursuant to Section 23.03.01 until the time that mediation of disputed 39 
portions of that Claim is completed.  This Section does not apply to tort claims, and 40 
nothing in this Section is intended nor shall be construed to change the time periods for 41 
filing tort claims or actions specified by Chapter 1 (commencing with Section 900) and 42 
Chapter 2 (commencing with Section 910) of Part 3 of Division 3.6 of Title 1 of the 43 
Government Code. 44 

 45 
23.03.10 Amounts not paid in a timely manner as required by this Section shall bear interest at 46 

seven percent (7%) per year. 47 
 48 
23.03.11 Claims of $375,000 or less are subject to the following procedures for civil actions filed to 49 

resolve the claims: 50 
 51 

(a) The case shall be submitted to judicial arbitration pursuant to Chapter 2.5 52 

(commencing with Section 1141.10) of Title 3 of Part 3 of the Code of Civil 53 

Procedure, notwithstanding Section 1141.11 of that code.  The Civil Discovery 54 

Act (Title 4 (commencing with Section 2016.010) of Part 4 of the Code of Civil 55 
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Procedure) shall apply to any such proceeding, consistent with the rules 1 

pertaining to judicial arbitration. 2 

 3 
(b) The parties stipulate that the arbitrator shall be experienced in construction law 4 

and shall be paid necessary and reasonable hourly rates of pay not to exceed 5 

their customary rate, and such fees and expenses shall be paid equally by the 6 

parties, except in the case of arbitration where the arbitrator, for good cause, 7 

determines a different division.  In no event shall these fees or expenses be paid 8 

by state or county funds. 9 

 10 
(c) In addition to Chapter 2.5 (commencing with Section 1141.10) of Title 3 of Part 3 11 

of the Code of Civil Procedure, any party who, after receiving an arbitration 12 

award, requests a trial de novo but does not obtain a more favorable judgment 13 

shall, in addition to payment of costs and fees under that chapter, pay the 14 

attorneys’ fees of the other party arising out of trial de novo. 15 

 16 
(d) The court may, upon request by any party, order any witnesses to participate in 17 

arbitration process. 18 

 19 
In any suit filed under Public Contract Code Section 20104.4, the District shall pay interest at the legal rate on any 20 
arbitration award or judgment.  The interest shall begin to accrue on the date the suit is filed in a court of law. 21 

 22 
Section 23.04. Claim Certification. 23 
Contractor acknowledges that it has read and is familiar with the provisions of the False Claims Act (California 24 
Government Code sections 12650 et seq.).  Submission by Contractor of any claim (as the term “claim” is defined 25 
in False Claims Act) to the District in connection with the Project, whether on its behalf or on behalf of a 26 
Subcontractor or material supplier, shall constitute a representation by Contractor to the District that submission 27 
of the claim does not in any respect, violate the False Claims Act.  Any party with an interest in the claim, 28 
including Contractor and any Subcontractor or material supplier, shall certify under penalty of perjury the validity 29 
and accuracy of any claim submitted to the District, as provided below.  Compliance with this claims certification 30 
requirement shall be a condition precedent to any obligation District might otherwise have to review the claim, and 31 
failure to provide such certification shall constitute a waiver of the claim. 32 
 33 
The claim certification required by this section shall provide as follows: 34 
 35 

CLAIM CERTIFICATION 36 
 37 
 Under penalty of perjury, and with specific reference to the California False Claims Act, Government 38 
Code sections 12650 et seq. I certify that submission of the attached claim is made in good faith; that the 39 
supporting data prepared by the undersigned company are accurate and complete to the best of my knowledge 40 
and belief; that submission of the claim to the District does not violate the False Claims Act; and that I am duly 41 
authorized to certify the claim on behalf of the claimant. 42 
Dated:   ____________ 43 
       Company__________________________________ 44 
 45 
 46 
 47 
       Signature __________________________________ 48 
 49 
       Title______________________________________ 50 
 51 
Section 23.05. Continuance of Work. 52 
In the event of a dispute between the parties as to performance of the Work or the interpretation of the 53 
Construction Documents, or payment or nonpayment for Work performed or not performed, the parties shall 54 
attempt to resolve the dispute.  Pending resolution of this dispute, the Contractor agrees to continue the Work 55 
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diligently to completion.  If the dispute is not resolved, except as provided otherwise in the Contract, the 1 
Contractor agrees it will neither rescind the Contract, nor stop the progress of the Work on the Project. 2 

3 
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 ARTICLE 24.  ADDITIONAL PROVISIONS 1 
 2 
Section 24.01.  Conflict of Interest. 3 
No official of the District who is authorized on behalf of the District to negotiate, make, accept, or approve, any 4 
architectural, engineering, inspection, construction, or materials supply contract, or any subcontract in connection 5 
with the construction of the Project, or any land acquisition in connection with the Project, shall become directly or 6 
indirectly interested personally in this contract or in any part thereof. 7 
 8 
No officer, employee, architect, attorney, engineer, or inspector of or for the District who is authorized on behalf of 9 
the District to exercise any executive, supervisory, or other similar function in connection with the construction of the 10 
Project shall become directly or indirectly interested personally in this contract or any part thereof. 11 
 12 
Section 24.02.  No Agreements. 13 
No verbal agreement or conversation with any officer, agent, or employee of the District, either before, during, or 14 
after the execution of the Contract Documents shall affect or modify any term or condition contained in the Contract 15 
Documents, nor shall such verbal agreement or conversation entitle the Contractor to any additional payment or time 16 
to perform whatsoever under the terms of this agreement. 17 
 18 
Section 24.03.  Anti-Trust Assignment. 19 
By execution of the Contract Documents, or any subcontract awarded by the Contractor, the Contractor or any 20 
Subcontractor offers and agrees to assign and hereby does assign to the District all rights, title, and interest in and to 21 
all causes of action the Contractor or Subcontractor may have under Section 4 of the Clayton Act (15 USC Section 22 
15) or under the Cartwright Act (Chapter 2 of Part 2 of Division 7 of the Business and Professions Code, 23 
commencing with Section 16700), arising from purchases of goods, services, or materials pursuant to this public 24 
works contract or subcontract.  This assignment shall be made and shall become effective at the time the District 25 
tenders final payment to the Contractor, without further acknowledgment by the parties. 26 
 27 
Section 24.04.  Contractor Not Agent, Nor Employee. 28 
Neither the Contractor nor any subcontractor, or any officer, agent, or employee of either, is, nor shall they represent 29 
themselves to be, an officer, agent, or employee of the District for any purpose whatsoever. 30 
 31 
No person employed by the Contractor, or by any subcontractors, are, nor shall they be construed to be in any 32 
manner or for any purpose whatsoever, employees of the District. 33 
 34 
Section 24.05.  Access to Records. 35 
The District or the District’s authorized representative shall have access, upon reasonable notice, during normal 36 
business hours, to any books, documents, accounting records, papers, project correspondence, project files, 37 
scheduling information and other relevant records of the Contractor and all subcontractors directly or indirectly 38 
pertinent to the Work, original as well as change and claimed extra work, to verify and evaluate the accuracy of cost 39 
and pricing data submitted with any change order prospective or executed, or any claim for which additional 40 
compensation has been requested. 41 
 42 
Such books, documents and other records mentioned above shall include, but are not limited to all those reasonably 43 
necessary in the opinion of the District to determine the accurate amount of direct and indirect costs, job site, area 44 
and home office overhead, delay and impact costs, however characterized, and shall include the original bid and all 45 
documents related to the bid and its preparation, as well as the as-planned Contract Schedule and all related 46 
documents. 47 
 48 
Such access shall include the right to examine and audit such records, and make excerpts, transcriptions and 49 
photocopies at the District’s cost.  50 
 51 
 END OF SECTION 52 
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 Section 00 73 00 - SPECIAL PROVISIONS 
 
 ARTICLE 1:  SCOPE OF WORK 
 
Section 1.01  Bid Package(s) 
 
A. Bidder shall carefully review the total scope of responsibilities with respect to the Work of Project # 0265-461-

1 and shall provide for the total scope in its Proposal.  
 
Section 1.02  License Classification:  N/A 
 
Section 1.03  Scope of Work 
 
Included: 
 
1. Furnish and install all labor, material and equipment for all Work shown and/or specified in accordance with 

the Contract Documents, except as excluded below. 
2. This Scope of Work Section 1.03 also applies to all applicable awarded alternates. 
3. Information provided under “Also Included” points out some items which may be considered less obvious or 

“unconventional”, but which are included in the Scope of Work. 
4. This Bid Package Description is intended to clarify scope to the Contractor, but is in no way intended to limit 

scope that is reasonable inferable as being required by the Work included in this description.  Work required 
under a Bid Package may be shown or specified anywhere in the Contract Documents. 

 
Also Included: 
 
1. Coordination with other Contractors working on this campus. 
2. Daily and final clean-up. 
3. Patching, repairing, painting and/or replacement of all finished surfaces disturbed during construction. 
4. Contractor is responsible for the protection of books, shelving, furniture and electronic equipment during 

Work. 
5. The use of E-builder is required per Section 01 31 00 for Project Management Internet Communication 

Requirements 
 

Excluded: 
1. Permits. 
2. Fees. 
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ARTICLE 2:  ALTERNATES 
 
Section 2.01  Alternates 
 
Alternate Bids may be accepted at the option of the District. Any combination of Base Bid, Alternates, and Unit 
Costs determined by the District will be basis for awarding a Contract. 
Approval of alternates will be based on design team review of applicable product data. 
 

ARTICLE 3:  SCHEDULE 
 
Section 3.01  Contract Time/Time for Completion 
The time for completion of all Work is August 1, 2025.  
 
Time for completion of milestones is as set forth in the attached Preliminary Construction Schedule.  Any 
extensions of time for completion of milestones are governed by the same terms and restrictions as applicable to 
extensions of the Contract Time referenced in the General Conditions Section 00 72 00. 
 
Section 3.02  Schedules 
The attached Preliminary Construction Schedule indicates planned durations for significant activities during the 
construction period, including required milestone completion dates.  Phasing and milestone completion dates 
have been prepared to accommodate the Work of this Bid Package and school educational demands.  The 
activities shown assume 100% manpower levels.  Mobilization, planning, coordinating layout, gradual man 
loading, etc. all must occur prior to the activities shown. 
 
Certain phases of the work may be designated as a “Zero Float Phase” in the Preliminary Construction Schedule. 
Any Zero Float Phase shall have a fixed start and finish date that is not subject to change as a result of delays in 
other phases or in issuance of the Notice to Proceed for the Project. 
 
The Contractor is required to submit a Contract Schedule for the activities within its scope of Work according to 
the requirements specified in General Conditions Section 00 72 00, Article 13, Time of Work. 
 
The District will occupy the Site during the entire period of construction for the conduct of normal operations. The 
Contractor shall cooperate with the District to minimize conflict, and to facilitate the District’s operations.  
Construction areas will be made available in the order and time frames shown in the Preliminary Construction 
Schedule. 
 
Schedule the Work to accommodate these requirements.  
 
Section 3.03  Liquidated Damages 
 
In the event of failure on the part of the Contractor to complete each phase of the Work within the Milestone 
Completion Date, or the overall Project within the Contract Time, including any approved extensions thereof, the 
Contractor shall pay District, on a phase by phase basis, liquidated damages for each calendar day of delay until 
final completion of the Phase or the Project.  The liquidated damages for each Phase and for the Project are 
separate, and may be accumulated if completion of more than one Phase is delayed concurrently. 
 
The amount of liquidated damages is indicated below (also refer to General Conditions Section 00 72 00, Article 
14, Section 14.05): 
 
$2,000.00/calendar day 
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ARTICLE 4:  DVBE REQUIREMENTS (SFP Funded) 
 

Section 4.01  DVBE Policy For State Allocation Board (SAB) Funded Projects 
 
Definitions: 
 

The term “Disabled Veteran Business Enterprise” (DVBE) means a business concern that is certified as a 
DVBE by the Department of General Services, Office of Small Business and Disabled Veteran Business 
Enterprise Services (OSDS). 

 
 The term “Contract” means an agreement awarded by the District in which all or part of the funding is 

provided by the State Allocation Board (SAB) under the Leroy F. Greene School Facilities Act of 1998 
(School Facilities Program). 

 
 The term “Bidder” means any person or persons, firm, partnership, corporation, or combination thereof 

making an offer, a proposal, or submitting a response to a solicitation competitively or non-competitively, 
with the intent of forming a Contract with the District on an SAB-funded project. 

 
 The term “Contractor” means the Bidder to whom the Contract is awarded. 
 
 The term “Participation Goal” or “Goal” means a numerically expressed DVBE objective that bidders are 

required to make efforts to achieve in accordance with Section 17076.11 of the Education Code. 
 
 The term “Good Faith Efforts” means that the bidder took all necessary and reasonable steps to achieve 

the DVBE Participation Goal which, by their scope, intensity, and appropriateness to the objective, could 
reasonably be expected to obtain sufficient DVBE participation, even if they were not fully successful. 
Good Faith Efforts are further delineated in Section 4.02 below. 

 
DVBE Goals: 
 

In accordance with Education Code section 17076.11, this District has a Participation Goal for DVBEs of 
at least three percent (3%) per year. This Goal applies to the overall dollar amount of SAB-funds 
allocated to and expended by the District pursuant to the Leroy F. Greene School Facilities Act of 1998 
for construction or modernization of District facilities. Prior to, and as a condition precedent for, final 
payment under any Contract for such project, the Contractor shall provide appropriate documentation to 
the District identifying the amount paid to DVBEs in conjunction with the Contract, so that the District can 
assess its success at meeting this Goal.  
 
A section of the Schedule of Values has been established for monthly reporting on the percentage of 
DVBE participation. Each month, and at the final application for payment, the Contractor will indicate the 
percentage of DVBE participation in dollars. This information will be used by the District to report DVBE 
participation to the SAB. 
 
For any work performed by a prime contractor or subcontractor (including materials suppliers) to be 
counted toward meeting the DVBE Participation Goal, such business concern must possess current and 
valid certification as a DVBE through the OSDS. In addition, the work must conform to the most current 
regulations and requirements as published by the California Department of General Services (DGS) 
and/or OSDS. For additional information see http://www.dgs.ca.gov/pd/Programs/OSDS.aspx. 

 
Section 4.02  Requirements: Participation Goal and Good Faith Efforts 
 
The Participation Goal for this contract is 3%. 

 
The Bidder shall either commit to meeting the Participation Goal or demonstrate Good Faith Efforts to do so, as 
described below.  If the Bidder is a DVBE, then the Bidder must clearly identify that fact in its bid.  If the Bidder is 
not a DVBE, then all DVBEs for which the Bidder is claiming credit must be listed on the DVBE listing 
form and identified as DVBEs.  A bidder may receive credit for using a DVBE even if the work to be performed 
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is less than one-half of one percent (0.5%) of the bid amount, involves supply of materials, or is to be performed 
by a lower-tier subcontractor.   
 
Although Good Faith Efforts have been eliminated from Public Contract Code sections 10115 et seq., the 
District’s obligation is separately stated under Education Code section 17076.10, so the District may find a Bidder 
to have complied with the DVBE requirements if it establishes Good Faith Efforts.  In order to establish Good 
Faith Efforts, the Bidder must demonstrate at least the following: 
 

1. Select portions of the work for which to solicit DVBEs in order to increase the likelihood that the DVBE 
goals will be achieved. This may include breaking out contract work items into smaller units or soliciting 
DVBEs for portions of the work that the Bidder might otherwise prefer to perform itself.  
 

2. Search at least the OSDS DVBE database to identify DVBEs to solicit to perform the portions of work 
identified.  Print the search results to include with the Good Faith Efforts documentation. 
 

3. Advertise for DVBE participation, including in focus or trade publications reasonably expected to reach 
DVBEs in the region, as early in the process as is practicable. Depending on the project and results, 
multiple advertisements may be appropriate.  Generally, the first publication should occur no later than 
one week following any pre-bid conference or one week before bids are due, whichever is earlier. 
Submit a copy of the advertisement(s) with the Good Faith Efforts documentation. 
 

4. Solicit interest from identified DVBEs (from the OSDS database or otherwise) as early in the bidding 
process as practicable to allow the DVBEs to respond to the solicitation and submit a timely bid.  
Solicitations may be by phone, fax, email, letter, or other reasonable means, but must be documented. 
Submit documentation of all outreach efforts with the Good Faith Efforts documentation. Include 
documentation of all DVBE responses. 
 

5. Follow up initial solicitations. Document all such efforts and DVBE responses as part of the Good Faith 
Efforts documentation.  
 

6. Work with interested DVBEs, including providing adequate information about the project and portions of 
work available and negotiating in good faith with interested DVBEs to assist them with being able to bid.  
Document all such efforts with the Good Faith Efforts documentation.   
 

All documentation of Good Faith Efforts must be submitted within 24 hours following the bid deadline.  
Documentation submitted after that time will not be considered. 
 
Bidders planning to meet the Participation Goal may still want to document Good Faith Efforts in the event of a 
shortfall in planned DVBE participation or other disqualification of a listed DVBE.  

 
 
Section 4.03  Substitutions 
 
The Contractor must use the DVBE Subcontractor(s) and/or supplier(s) proposed unless the Contractor requests 
and receives authorization from the District to substitute.  At a minimum, the request must include: 
 

1. A written explanation of the reason for the substitution, which shall be limited to the 
circumstances permitted under Public Contract Code section 4107(a).;  

 
2. The identity of the listed DVBE and the name, address, contractor license number, and DIR 

registration number of the proposed replacement; and 
 
3. If a DVBE cannot be identified as a replacement, documentation of efforts to find available 

DVBEs. 
 

The DVBE shall be given the rights afforded by Public Contract Code section 4107 prior to the District acting on a 
requested substitution.  
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FAILURE TO ADHERE TO AT LEAST THE DVBE PARTICIPATION PROPOSED BY THE SUCCESSFUL BIDDER 
MAY BE CAUSE FOR CONTRACT TERMINATION AND RECOVERY OF DAMAGES UNDER THE RIGHTS AND 
REMEDIES DUE THE DISTRICT/STATE UNDER THE DEFAULT SECTION OF THE CONTRACT. 
 
Section 4.04  DVBE Certification 
 
A DVBE cannot self-certify.  An OSDS letter must be provided for each DVBE participating in the contract. The 
OSDS certification letter must be provided with the bid.  The District will not give the Bidder DVBE credit for any 
DVBE for which the Bidder fails to provide the required letter with its bid. 
 
Section 4.05  Contract Audits 
 
The Contractor agrees that the State or the District has the right to review, obtain, and copy all records pertaining 
to performance of the Contract.  The Contractor agrees to provide the State with access to its premises upon 
reasonable notice for purposes of interviewing employees and inspecting records.  The Contractor shall maintain 
records for a period of at least three (3) years after final payment under the Contract. 
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SUBCONTRACTOR LISTING FORM 
 
SUBCONTRACTORS FOR _______________________________________ [Bidder]     PROJECT:   ____________________________________________     
 
Pursuant to the requirements of the Instructions to Bidders for the Project, the above-named Bidder hereby designates below the names, contractor license 
numbers, DIR registration numbers, and locations of the place of business of subcontractors and the portion of work to be performed by the Subcontractor.  
Where not all work will be performed by a single subcontractor, Bidder may designate “partial” and further define the portion of the work to be performed.  Listed 
subcontractors shall be entitled to the protections of Public Contract Code sections 4100 to 4114. 

 
PORTION OF WORK  NAME OF SUBCONTRACTOR CONTRACTOR 

LICENSE NUMBER 
DIR NUMBER DVBE 

[Y/N] 
LOCATION OF BUSINESS 
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DISABLED VETERAN BUSINESS ENTERPRISE LISTING FORM 
 

 
DVBEs FOR _________________________________________________ [Bidder]     PROJECT:   ____________________________________________     
 

NAME OF DVBE  DOLLAR VALUE 
OF WORK 

PORTION OF WORK CONTRACTOR 
LICENSE NUMBER 

DIR NUMBER LOCATION OF BUSINESS 

      

      

      

      

      

      

      

      

 
 

Total DVBE participation achieved: ______% 

Bidder (mark the appropriate box or boxes): 

□ Is a certified DVBE. 

□ Will meet the stated DVBE participation goal and has listed all DVBEs above. 

□ Will submit Good Faith Efforts documentation to reflect its efforts to secure DVBE participation.  
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Good Faith Effort Checklist 
 

The following checklist is provided to assist bidders in compiling their good faith efforts documentation.  Bidders are 
encouraged, but not required, to submit the checklist with their documentation.  Bidders should not consider the 
following checklist to identify all actions that can or must be taken to establish good faith efforts, which will depend 
on the circumstances encountered by the bidder.  Bidders should explain any circumstances that they want the 
District to consider in evaluating the good faith efforts. 

 

Item # 
Description 

Items 
Attached 

 
1. 

Identify portions of work for which DVBEs were solicited (can be 
done below). 

 

 

 

 

2. 

Provide copies of printed search results from California Office of 
Small Business & Disabled Veterans’ (OSDS) DVBE Database 

Recommendation:  If the bidder does not solicit substantially 
all of the DVBEs identified on the printout(s), explain how the 
bidder selected the DVBEs to solicit. 

 

3. Provide copies of DVBE Advertisements  

4. 

Provide copies of all solicitation efforts including phone calls, fax, 
email, letter or other reasonable means, as well as all responses. 

Recommendation:  If significant numbers of the solicited 
DVBEs cannot be reached or indicate that they do not intend 
to bid, then the bidder is encouraged to identify additional 
DVBEs to solicit for participation. 

 

5. 

Provide copies of follow-up to initial solicitations and all 
responses.  Identify the date, time, and manner of the follow-up 
and any responses received. 

Recommendation:  If significant numbers of the solicited 
DVBEs cannot be reached or indicate that they do not intend 
to bid, then the bidder is encouraged to identify additional 
DVBEs to solicit for participation. 

 

6. 
If the bidder worked with interested DVBEs, describe all such 
efforts.  

7. 
Describe any additional circumstances that the bidder wants the 
District to consider in evaluating good faith efforts, including any 
additional actions taken to secure DVBE participation. 
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EXHIBIT A – School Year Calendar 
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EXHIBIT B – Preliminary Construction Schedule  
 
 

Board Approval / Contract Award: September 2024       (PO must be issued no later than November 2024) 
Furniture Production/Delivery:  October 2024 – April 2025 
Install/Final Punch:   May 2025 – June 2025 
Completion:    August 1, 2025 
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EXHIBIT C – Drawings 
 

See the following pages for Design Team drawings. Note instructions on initial page.
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EXHIBIT D – District Standard Forms 
 

See the following pages for the District’s Allowance Expenditure Directive Form. 
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Section 01 21 13 – CASH ALLOWANCES 
 
 
PART 1 - GENERAL 
 
1.01       SUMMARY 

 
A. To provide adequate budget and bonding to cover scope of work not precisely determined by the 

Contract Documents prior to bidding, allow within the proposed Contract Sum the amounts described in 
the Proposal Form.  All unused portions of the allowance will be deducted from the Contract through a 
Change Order. 

 
B. Related Work: 

1. Documents affecting work of this Section include, but are not limited to, Bidding and Contract 
Requirements, General Requirements and related Technical Requirements. 

2. Other provisions concerning Cash Allowances are stated in Specification Section 00 42 00, Proposal 
Form. 

3. Other provisions concerning Cash Allowances also may be stated in other sections of the Project 
Manual. 

 
1.02       SPECIFIC CASH ALLOWANCES 
 
  BID PACKAGE # 0265-461-1 
 

A. Owner Allowance:  Provide within the proposed contract sum the amount of $50,000.00 for work above 
and beyond that which is shown.  This allowance will be expended under a time and materials basis using 
current prevailing wage rates, as directed by the Architect and District Representative.  All unused 
portions of the allowance will be deducted from the contract through a change order. 

 
PART 2 - PRODUCTS 
 

 Not Used 
 
 
PART 3 - EXECUTION 
 
 Not Used 

 
 

END OF SECTION 
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Section 01 31 00 - PROJECT MANAGEMENT INTERNET COMMUNICATION REQUIREMENTS 
 
 
PART 1 - GENERAL 
  
1.01 RELATED DOCUMENTS 
 

A. All Contract Documents, including General Conditions, Supplementary Conditions, and other Division 1 - 
General Requirements, apply to the work of this section. 

 
B. This section contains general information that applies to all work performed under the Contract, and is 

made inherently a part of each specification section. 
 
1.02 GENERAL PROJECT MANAGEMENT OBJECTIVES 
 
  A. Sacramento City Unified School District (SCUSD) has directed its Contractor to use the project’s existing 

Internet/Web-based project management software to track and manage the project.  
 
 B. Use of this project management software will not replace or change any contractual responsibilities of the 

construction team members. 
   

C. Each project team member of the Contractor: Superintendent, Project Engineer, Scheduler, and Project 
Manager, et al., shall have access to the Internet and an Internet e-mail address in order to communicate 
with various project team members. The Contractor shall provide immediately upon receipt of the Notice 
to Proceed confirmation of these conditions and the names, positions, and e-mail addresses to SCUSD’s 
Representative.    

 
1.03 SOFTWARE AND HARDWARE REQUIREMENTS 

 
A. The Contractor is required to provide at both the field office and home office location from where this 

project is managed computer hardware and software that meet the requirements of E-builder. The 
Contractor is not required to purchase E-builder software, only the hardware and software required to 
access this system via the Internet. 

 
B. SCUSD shall provide the Contractor with E-builder training (if required).  SCUSD will provide training for 

up to 5 Contractor staff members.  Contractor’s Project Manager, Superintendent and main Construction 
Administration staff are required to attend training sessions. 
 

C. The Contractor shall provide an adequate number of users to properly manage the project in accordance 
with the Project Timetable.  The Contractor shall have Internet access through an Internet service 
provider of his/her choice. 
 

D. Software requirements are as follows:  

• Internet Explorer or Safari is recommended. 
 
E. Hardware requirements are as follows: 

• Workstation, laptop or tablet 

• A connection to the Internet  
 

1.04  SYSTEM MANAGEMENT AND USE  
 

A. SCUSD will administer the E-builder user account. 
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B. All costs associated with using this system, including computer hardware, internet service, and 
additional licenses beyond the one to use the existing project database are the responsibility of the 
Contractor.   

 
1.05 COMMUNICATION PROCESS 
 

A. SCUSD’s Representative will outline and detail communication, correspondence and coordination 
procedures at Project start meeting. 
 

B. Most project communication will take place via email. Documents related to Project Management will be 
transmitted via email.  
 

C. The official submittal log will be maintained by the Contractor. The District representative will use E-
builder to upload completed submittals and RFIs that have been responded to by the Design Team. The 
E-builder  project management system will be used to track and expedite processing of financial items, 
such as payment applications and Allowance Expenditure Directives. 
 

D. Contractor will be required to utilize email to process the following items, including but not limited to: 
messaging, daily reports; meeting minutes; submittals; punch lists; requests for information (RFI); change 
requests; and payment applications (including Schedule of Values). Once change requests and payment 
applications are agreed upon, they will be uploaded for processing within the E-builder project 
management system.      
 

E. Contractors are required to furnish and use a digital camera in order to photo-document job progress and 
upload the associated images taken on a regular basis to the internet site.  Each daily report should be 
accompanied by a daily progress photo. Contractor must lock daily reports within a week after 
occurrence. 

 
PART 2 – PRODUCTS - Not used. 

  
PART 3 – EXECUTION - Not used 
 
 

END OF SECTION 
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Section 01 31 19 - PROJECT MEETINGS & PROCEDURES 
 
PART 1 – GENERAL 
 
1.01  SECTION INCLUDES 
 

A.  The District Representative will schedule and administer a preconstruction meeting, regular progress 
meetings, and specially called meetings throughout progress of the Work, and will: 

 
  1. Prepare agenda for meetings. 
  2. Make physical arrangements for meetings. 
  3. Preside at meetings. 
  4. Record the minutes; include significant proceedings and decisions. 
  5. Reproduce and distribute copies of minutes after each meeting to participants in the meeting and to 
    parties affected by decisions made at meeting. 
 

B. Representatives of Contractor, Subcontractors and suppliers attending meetings shall be experienced 
supervisory staff with written authorization to act on behalf of the entity each represents. 

 
1.02   PRECONSTRUCTION MEETING 
 
 A. Timing: Prior to start of construction. 
 
 B. Attendance: Architect and consultants as appropriate, District Representative, Contractor, Project 

Inspector and Subcontractors when required by District to attend. 
 
 C. Purpose: Discuss and familiarize Contractors with construction administrative procedures to be used on 

the Project. 
 
1.03  PROGRESS MEETINGS 
 

 A. Timing: Frequency, day and time to be determined by the District Representative, Architect and District. 
 

B. Attendance: District Representative and each contractor on site; Architect, consultants, Project Inspector, 
and Subcontractors when required. 

 
 C. Purpose: The purpose of these meetings is to provide a formal and regular forum for the District, District 

Representative, Architect/Engineer and the Contractors to present questions, problems or issues 
that need to be addressed. It will also provide an opportunity to review the progress on previous 
issues and action items along with submittal and schedule review. 

 
 D. Each Contractor scheduled to commence Work within the following week will attend the current week’s 

meeting to coordinate Work with other contractors already on site. 
 
1.04  SPECIALLY CALLED MEETINGS 
 
 A. The District Representative may call a special meeting at any time during the course of the Project. 

Special Project meetings shall include representatives of the Project as requested in order to discuss 
problems and/or solutions that are common to the Project. 

 
 END OF SECTION
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Section 01 45 00 - QUALITY CONTROL 

 
PART 1- GENERAL 
 
1.01  SECTION INCLUDES 
 
   A.  Quality assurance and control of installation. 
 
   B.  References. 
 
   C.  Field samples. 
 
   D.  Mock-up. 
 
   E.  Inspection and testing laboratory services. 
 
   F.  Manufacturers' field services and reports. 
 
1.02  RELATED SECTIONS 
 
   A.  Section 00 72 00-General Conditions, Article 11- Submittals 
 
   B.  Technical Specifications 
 
1.03  QUALITY ASSURANCE/CONTROL OF INSTALLATION 
 

A. Monitor quality control over suppliers, manufacturers, Products, services, site conditions, and 
workmanship, to produce Work of specified quality. 

 
B. Comply fully with manufacturers' instructions, including each step in sequence. 
 
C. Should manufacturers' instructions conflict with Contract Documents, request clarification from Architect 

before proceeding. 
 
D. Comply with specified standards as a minimum quality for the Work except when more stringent 

tolerances, codes, or specified requirements indicate higher standards or more precise workmanship. 
 
E. Perform work by persons qualified to produce workmanship of specified quality. 
 
F. Secure Products in place with positive anchorage devices designed and sized to withstand stresses, 

vibration, physical distortion or disfigurement. 
 
G. Contractor’s Line of Authority: Contractor shall provide one person who shall be both knowledgeable 

and responsible for all work to be performed on this project at all times during normal work hours. In 
Contractors absence, Contractors appointed representative shall be responsible for all directions given 
him/her and said directions shall be binding as if given to the Contractor. Contractor’s representative 
shall be responsible to coordinate all work to be performed. 

 
H. Shop and fieldwork shall be performed by mechanics skilled and experienced in the fabrication and 

installation of the work involved. All work on this project shall be done in accordance with the best 
practices of the various trades involved and in accordance with the drawings, approved shop drawings 
and these specifications. 
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I. All work shall be erected and installed plumb, level, square and true and in proper alignment and 
relationship to the work of other trades. All finished work shall be free from defects. The Architect, 
Engineer, District and its representatives reserves the right to reject any materials and workmanship 
which are not considered to be up to the highest standards of the various trades involved. Such Inferior 
material or workmanship shall be replaced by the Contractor at no additional cost to the District and 
without an extension of the Contract Time. 

 
J. All work shall be installed by a knowledgeable contractor and defined "certified to install" by the 

specified materials manufacturers. The specifications and recommendations of the manufacturer whose 
materials are used shall be strictly adhered to during the application or installation of materials. 

 
K. Any additional work beyond that specified or illustrated, or any modification thereto, that is necessary for 

the furnishing of guarantee shall be provided by the Contractor without additional cost to the District. 
 
1.04  REFERENCES 
 
   A.  Conform to reference standards by date of issue current on date of the Contract Documents. 
 
   B.  Should specified reference standards conflict with Contract Documents, request clarification from 

Architect before proceeding. 
 
   C.  The contractual relationship of the parties to the Contract shall not be altered from the Contract 

Documents by mention or inference otherwise in any reference document. 
 
   D.  The Contractor shall be responsible for being current and knowledgeable of all building codes involved 

for all trades under his direction. 
 
   E.  Provide all work and materials in full accordance with the California Building Standards Administrative 

Code, the California Building Code (CBC), California Electrical Code (CEC), California Mechanical Code 
(CMC), California Plumbing Code (CPC), California Energy Code, California Fire Code (CFC), California 
Referenced Standards, State Fire Marshal Regulations, Cal/OSHA, and any other applicable laws or 
regulations. Nothing in these plans or specifications is to be construed to permit work not conforming to 
these Codes 

 
   F.   Furnish without extra charge any additional material and labor required to comply with these Rules and  
     Regulations. 
 
1.05  FIELD SAMPLES 
 
   A.  Install field samples at the site as required by individual specifications Sections for review. 
 
   B.  Acceptable samples represent a quality level for the Work. 
 
   C.  Where field sample is specified in Individual Sections to be removed, clear area after field sample has 

been accepted by Architect. 
 
1.06  MOCK-UP 
 
   A.  Assemble and erect specified items, with specified attachment and anchorage devices, flashings, seals, 

and finishes. 
 
   B.  Where mock-up is specified in Individual Sections to be removed, clear area after mock-up has been 

accepted by Architect. 
 
 
 



Section 01 45 00 
Quality Control 

Page 3 
 

Sacramento City Unified School District  
2024   

1.07  INSPECTION AND TESTING LABORATORY SERVICES 
 
    A. The District will appoint, employ, and pay for services of an independent firm approved by the Structural 

Engineer, Architect and Division of the State Architect (DSA) to perform special inspection and testing. 
 
    B. The Independent firm will perform special inspections, tests, and other services specified in Individual 

specification Sections and as required by the Architect. 
 
    C. Reports will be submitted by the independent firm to the Architect, Owner and DSA, indicating 

observations and results of tests and indicating compliance or noncompliance with Contract Documents. 
 
    D. Cooperate with independent firm; furnish samples of materials, design mix, equipment, tools, storage and 

assistance as requested. 
   1. Notify Architect and independent firm 24 hours prior to expected time for operations requiring services. 

    2. Make arrangements with independent firm and pay for additional samples and tests required for 
Contractors use. 

 
   E. The special inspector shall perform inspection of all work to determine conformance with these 

Standards. 
    1. Request for inspection must be made to the office of the special inspector a minimum of 24 hours in 

advance of the time the inspection is desired. 
    2. Underground work shall not be backfilled or covered until an inspection by the special inspector or his 

representative has been completed and the work approved.  Any work that is covered without 
inspection shall be uncovered at the Contractors expense so an inspection can be made. 

    3. The Engineer shall have access to the work at all times and shall be furnished every reasonable 
facility for ascertaining that the work done, materials used and workmanship performed are in 
accordance with the requirements of these Standards. 

    4. Inspection of the work shall not relieve the Contractor of any of its obligations to satisfactorily perform 
the work. 

 
     F. Re-testing required because of non-conformance to specified requirements shall be performed by the 

same independent firm on instructions by the Architect. Payment for re-testing will be charged to the 
Contractor by deducting inspection or testing charges from the Contract Price. 

 
   G. An Inspector of record shall be employed by The District and approved by Architect, Structural Engineer, 

and DSA. 
 
1.08 MANUFACTURERS' FIELD SERVICES AND REPORTS 
 
   A. Submit qualifications of observer to Architect 30 days in advance of required observations. 
 
     B. When specified in individual specification Sections, require material or Product suppliers or manufacturers 

to provide qualified staff personnel to observe site conditions, conditions of surfaces and installation, 
quality of workmanship, start-up of equipment, test, adjust, and balance of equipment as applicable, and 
to initiate instructions when necessary. 

 
     C. Individuals to report observations and site decisions or instructions given to applicators or installers that 

are supplemental or contrary to manufacturers' written instructions. 
 
    D. Submit report in duplicate within 30 days of observation to Architect for review. 
      
PART 2 - PRODUCTS - Not Used 
PART 3 - EXECUTION - Not Used 

 
END OF SECTION 
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BID PACKAGE: Oak Ridge Elementary School New Construction, 

BP#

1
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A B C D E F G

QTY TAG PART NUMBER DESCRIPTION MANUFACTURER UNIT PRICE EXTENDED PRICE

36 AC.01 25260 Planner Studio Mobile Whiteboard, Fixed Height, Locking Casters/ Dimensions: 26" D x 42" W x 72" H / Finishes: Standard Leg Finishes-Color TBD Smith System $0.00

5 AC.02 4012 Colorful Row Seating Rug / Dimensions: 12' W x 7'-6" L / Finishes: One Finish Carpets for Kids $0.00

32 AC.03 57001 Isle Floor Cushion, Single Circle / Dimensions: 17” Dia x 3.25” H / Finishes: Standard Nylon-Color TBD Smith System $0.00

12 AC.04 57905 Isle Floor Cushion Cart w/ Round Floor Cushions / Dimensions: 18.5" D x 17.5" W x 37" H / Finishes: 5 Colors, Variety Pack Smith System $0.00

7 AC.05 AMQCRTB Embank Tackboard, Stacking / Dimensions: 72"W x 20.25"H / Finishes: Designtex Billiard Pewter 5H20 AMQ $0.00

241 CH.01A 11849 Flavors Stack Chair, A Shell-18" Height, Nylon Glides / Dimensions: 20.5"D x 19.5"W x 18"H / Finishes: Standard Shell Finish-Color TBD, Standard Frame Finish-Color TBD Smith System $0.00

261 CH.01B 11848 Flavors Stack Chair - B Shell-16" Height, Nylon Glides / Dimensions: 18"D x 17.5"W x 16"H / Finishes: Standard Shell Finish-Color TBD, Standard Frame Finish-Color TBD Smith System $0.00

159 CH.01C 11847 Flavors Stack Chair - B Shell-14" Height, Nylon Glides / Dimensions: 17"D x 17.5"W x 14"H / Finishes: Standard Shell Finish-Color TBD, Standard Frame Finish-Color TBD Smith System $0.00

48 CH.01D 11846 Flavors Stack Chair - C Shell-12" Height, Nylon Glides / Dimensions: 14.5"D x 15"W x 12"H / Finishes: Standard Shell Finish-Color TBD, Standard Frame Finish-Color TBD Smith System $0.00

18 CH.02A 11851 Flavors Noodle Chair - A Shell-18" Height, Nylon Glides / Dimensions: 20.5"D x 19.5"W x 18"H / Finishes: Standard Shell Finish-Color TBD, Standard Frame Finish-Color TBD Smith System $0.00

27 CH.02B 11852 Flavors Noodle Chair - B Shell-16" Height, Nylon Glides / Dimensions: 18"D x 18"W x 16"H / Finishes: Standard Shell Finish-Color TBD, Standard Frame Finish-Color TBD Smith System $0.00

9 CH.02C 11853 Flavors Noodle Chair - B Shell-14" Height, Nylon Glides / Dimensions: 17"D x 17.5"W x 14"H / Finishes: Standard Shell Finish-Color TBD, Standard Frame Finish-Color TBD Smith System $0.00

20 CH.03 1410-GT-PB Link - Four Leg Guest Chair, Plastic Back with Upholstered Seat, Armless, No Cal TB 133 / Dimensions: 24"D x 25.5"W x 32"H - 17.5"SH / Finishes: Standard Frame Finish- Color TBD, Fabric Grade C- 9to5 Seating $0.00

20 CH.04 1410-GT-UB Link - Four Leg Guest Chair, Upholstered Back and Seat, A15B Soft Touch Arms, No Cal TB 133 / Dimensions: 24"D x 25.5"W x 32"H - 17.5"SH / Finishes: Standard Frame Finish- Color TBD, Fabric 9to5 Seating $0.00

43 CH.05 BODICHAIR Bodi Task Chair, Knocked Down / Dimensions: 20"D x 19"W x 37.25"-42.75"H - 17.5"-23"SH / Finishes: Standard Frame Finish-Color TBD, Fabric-Brisa Ash BR06 AMQ $0.00

20 CH.06A OODLE31 Oodle Stool Stack of 3 With 1 Movement Disc, 2H / 17"D x 17"W x 18.5"H / Finishes: Standard Shell Finish- Color TBD Smith System $0.00

54 CH.06B OODLE31 Oodle Stool Stack of 3 With 1 Movement Disc, 3H / 17"D x 17"W x 18.5"H / Finishes: Standard Shell Finishes- Color TBD Smith System $0.00

31 CH.07 TIZUNEST Tizu Nesting Chair Multipurpose, Plastic Back, Fixed Loop Armrest, Soft Casters, Knocked Down / Dimensions: 20.5"D x 19.25"W x 37.5"H - 19"SH / Finishes: Standard Frame Finish- Color TBD, Fabric- AMQ $0.00

8 CH.08 TIZUWORK Tizu Task Chair, Plastic Back, Fixed Loop Armrest, Soft Casters, Knocked Down / Dimensions: 18.5"D x 17.75"W x 37"-41"H - 18"-22"SH /  Finishes: Standard Frame Finish- Color TBD, Fabric-Brisa Ash AMQ $0.00

576 D.01 4080 Interchange Act Table, Singular Standard Desk, 1/4" Top with Bmpr TMId / Dimensions: 20"D x 27"W x 22-34"H /   Finishes: Standard Laminate Finishes-Color TBD, Standard Frame-Color TBD Smith System $0.00

576 AC.06 67639 Backpack Hook, Activity Tables (To be used w/ D.01) / Dimensions: One Size / Finishes: One Finish Smith System $0.00

576 AC.07 17576 3" Dual-Wheel Caster Pack, Set of 4, Locking / Dimenions: 4"Dia. / Finishes: Black (To be used w/ D.01) Smith System $0.00

19 D.02 58040 Motum Teachers Right Hand Height-Adjustable Mobile Workstation /  Dimensions: 24"D x 24"W x 30-44"H / Finishes: Standard Laminate-Color TBD, Standard Frame Finish- Color TBD Smith System $0.00

1 D.03 APS3 Activ2.0Desk, Stage 3, C-Leg, Glides / Dimensions: 24"D x 46"W  / Finishes: Standard LPL Laminate Finish- Color TBD, Standard Frame Finish- Color TBD AMQ $0.00

3 D.04 APS3 Activ2.0Desk, Stage 3, C-Leg, Glides / Dimensions: 24"D x 48"W / Finishes: Standard LPL Laminate Finish- Color TBD, Standard Frame Finish- Color TBD AMQ $0.00

30 D.05 APS3 Activ2.0Desk, Stage 3, C-Leg, Castors / Dimensions: 24"D x 58"W / Finishes: Standard LPL Laminate Finish- Color TBD, Standard Frame Finish- Color TBD AMQ $0.00

7 D.06 APS3 Activ2.0Desk, Stage 3, C-Leg, Glides / Dimensions: 29"D x 52"W / Finishes: Standard LPL Laminate Finish- Color TBD, Standard Frame Finish- Color TBD AMQ $0.00

30 SC.01 3FSNHEIGHTADJBKT AMQ 3F Screens Height Adjustable Bracket  (To be used w/ D.05 & D.06 - Select Spaces) / Finishes: One Finish AMQ $0.00

30 SC.02 3FSNLINEAR AMQ 3F Screens Linear (To be used w/ D.05) / Dimensions: 56"W x 18"H / Finishes: Fabric - Verve Ash FC3 AMQ $0.00

4 SC.03 3FSNLINEAR AMQ 3F Screens Linear (To be used w/ D.06 - Select Spaces)/ Dimensions: 50"W x 18"H / Finishes: Fabric - Verve Ash FC3 AMQ $0.00

1 D.07 CB9201-172822-AL TFL: Modular Circulation Under Cabinet, 1 Drawer, 1 Fle Drawer, Levelers, Without a Top / Dimensions: 22"D x 16.25"W x 28'H /  Finishes: Classic Finish, HPL- Color TBD WB Manufacturing $0.00

1 D.08 CD1000-363029-LG Main Rectangle Unit / Dimensions: 36"W x 30"H x 29"D / Finishes: Classic Finish, HPL- Color TBD WB Manufacturing $0.00

1 D.09 CD1010-363029-LG Main Rectangle Unit w/ Book Drop / Dimensions: 36"W x 30"H x 29"D / Finishes: Classic Finish, HPL- Color TBD WB Manufacturing $0.00

1 D.10 CD3000-773030-LG Modular Curved Circulation Desk, No transaction Top, 5 Grommets, Leveling Glides, Work Surface / Dimensions: 76.5W x 30D x 30H / Finishes: Classic Finish, HPL- Color TBD WB Manufacturing $0.00

1 D.11 CDADA1000-363029-LG ADA Circulation Desk, 3mm Edge HPL Top, Double Sided Seating, ADA Compliant, 4 Grommets, Leveling Glides / Dimensions: 29"D x 36"W x 30"H / Finishes: Classic Finish, HPL- Color TBD WB Manufacturing $0.00

1 D.12 LBC1000-242324-AC-D Mobile Depressible Book Cart / Dimensions: 24"D x 24"W x 23"H / Finishes: Classic Finish, HPL- Color TBD WB Manufacturing $0.00

Specified Items

Furniture Bid For: Furniture & Equipment Bid for Oakridge Elementary School

Bid # TBD

Bid Due Date:  TBD
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BID PACKAGE: Oak Ridge Elementary School New Construction, 

BP#

5

A B C D E F G

QTY TAG PART NUMBER DESCRIPTION MANUFACTURER UNIT PRICE EXTENDED PRICE
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42 L.01 55000 Flowform Soft Rocker / Dimensions: 26.25"D x 20.55"W x 25.42"H / Finishes: Standard Soft Seating Vinyl- Color TBD Smith System $0.00

21 L.02 55001 Flowform Ottoman / Dimensions: 26"Dia. x 18"H Circle / Finishes: Standard Soft Seating Vinyl- Color TBD Smith System $0.00

2 L.03 55010 Flowform Learn Lounge Single Seat / Dimensions: 25.25″D x 30.75″W x 18″H / Finishes: Standard Soft Seating Vinyl- Color TBD Smith System $0.00

2 AC.08 60174 Flowform Chair Mobile Kit (To be used w/ L.03) / Dimensions: One Size / Finish: One Finish Smith System $0.00

16 O.01 55203 Outdoor Flowform Bean Bench, Large / Dimensions: 25”D x 60”W x 18.5”H / Finishes: Standard Soft Seating Vinyl- Color TBD Smith System $0.00

8 O.02 55204 Outdoor Flowform Straight Bench / Dimensions: 25”D x 60”W x 18.5”H /  Finishes: Standard Soft Seating Vinyl- Color TBD  Smith System $0.00

10 O.03 CENTRA-171796-BNCH 96" Centra Bench / Dimensions: 17 x 16.75 x 96 / Finishes: Standard Frame Finish- Color TBD, Wilsonart Laminate for use with Palmer Hamilton- Color TBD ( Select from colors ending with ‘-38’ or ‘- Palmer Hamilton $0.00

5 O.04 CENTRA-303096-TBL Centra Table / Dimensions: 30 x 28 x 96 / Finishes: Standard Frame Finish- Color TBD, Wilsonart Laminate for use with Palmer Hamilton- Color TBD ( Select from colors ending with ‘-38’ or ‘-60’) Palmer Hamilton $0.00

5 PL.01 0289JC Jonti-Craft® 2 Station Art Center / Dimensions: 20"D x 25.5"W x 45"H / Finishes: One Finish Jonti-Craft $0.00

5 PL.02 2411SA Jonti-Craft® Culinary Creations School Age Kitchen 4 Piece Set / Dimensions: 15"D x 96"W x 40"H  / Finishes: One Finish Jonti-Craft $0.00

28 ST.01 32789 Potential Backless Fixed Height Stool, 24" Height, Nylon Glides / Dimensions: 19.2”D x 20.5"W x 26.1”H  / Finishes: Standard Shell Finish-Color TBD, Standard Frame Finish-Color TBD Smith System $0.00

6 ST.02 32791 Potential Backless Fixed Height Stool, 30" Height, Nylon Glides / Dimensions: 21.2”D x 21”W x 32.1”H  / Finishes: Standard Shell Finish-Color TBD, Standard Frame Finish-Color TBD Smith System $0.00

20 STO.01 0606JC Jonti-Craft® 8 Cubbie-Tray Mobile Unit, with Colored Trays / Dimensions: 15"D x 20"W x 29.5"H / Finishes: One Finish Jonti-Craft $0.00

5 STO.02 3500JC Jonti-Craft® Multi Pick-a-Book Stand / Dimensions: 16.5"D x 30"W x 27.5"H / Finishes: One Finish Jonti-Craft $0.00

4 STO.03 57BBAA00000 Flowform Curved Mobile Storage w/shelves, casters & Whiteboard Back Panel / Dimensions: 24"D x 59"W x 40"H / Finishes: Standard Laminate Finish- Color TBD, Standard Soft Seating Vinyl- Color Smith System $0.00

20 STO.04 610W24000 Cascade Mega-Cabinet - Open, 24-3" Standard Width Totes, Casters, Whiteboard Back / Dimensions: 19"D x 43"W x 43.3"H / Finishes: Standard Powder Coat- Color TBD Smith System $0.00

18 STO.05 611W00000 Cascade Mega-Cabinet - Open, Shelves, Casters, Whiteboard Back / Dimensions: 19"D x 43"W x 43.3"H /  Finishes:  Standard Powder Coat- Color TBD Smith System $0.00

1 STO.06 AMQCRCD2HKSSPL Credenza Two High with Kneespace, Single Left Hand Pedestal, Full MP, BBF, Ledge Pull / Dimensions: 24"D x 72"W /  Finishes: Standard Laminate, LPL- Color TBD AMQ $0.00

2 STO.07 AMQCRCD2HKSSPL Credenza Two High with Kneespace, Single Left Hand Pedestal, Full MP, FF, Ledge Pull / Dimensions: 24"D x 72"W /  Finishes: Standard Laminate, LPL- Color TBD AMQ $0.00

3 STO.08 AMQCRCD2HKSSPR Credenza Two High with Kneespace, Single Right Hand Pedestal, Full MP, BBF, Ledge Pull / Dimensions: 24"D x 72"W /  Finishes: Standard Laminate, LPL- Color TBD AMQ $0.00

1 STO.09 AMQCRCD2HKSSPR Credenza Two High with Kneespace, Single Right Hand Pedestal, Full MP, FF, Ledge Pull / Dimensions: 24"D x 72"W /  Finishes: Standard Laminate, LPL- Color TBD AMQ $0.00

7 STO.10 E11000000 Cascade Mega-Cabinet Cubby-Open, 9 Cubbies, Casters / Dimensions: 19" x 43"W x 61.4"H / Finishes: Standard Powder Coat- Color TBD Smith System $0.00

15 STO.11 6679JC Jonti-Craft® Take Home Center - with Colored Paper-Trays / Dimensions: 15"D x 60"W x 50.5"H / Finishes: One Finish Jonti-Craft $0.00

2 STO.12 AMQCRL2H Lateral-Two-High,File/File, with 1.125" Thick Top, with counterweight, Key Plug, Ledge Pull / Dimensions: 24"D x 30"W x 2H / Finishes: Standard Laminate, LPL- Color TBD AMQ $0.00

2 STO.13 AMQCRBKS Bookcase- Stacking / Dimensions: 15"D x 30"W x 37.987"H / Finishes: Standard Laminate, LPL- Color TBD AMQ $0.00

7 STO.14 SSFL2H S-Series2-Drawer Freestanding Lateral File / Dimensions: 20"D x 30"W x 27"H / Finishes: Standard Paint Finishes- Color TBD Steelcase $0.00

30 STO.15 SSRSPEDESTAL AMQ S-Series Storage Pedestal, with Cushion / Dimensions: 23"D x 15"W x 21"H / Finishes: Standard Paint Finishes- Color TBD, Fabric - Verve Ash FC3 AMQ $0.00

7 STO.16 AMQCROHSHD Stacking Overhead, Hinged Doors, with Tackboard / Dimensions: 15"D x 72"W x 37.98725"H /  Finishes: Standard Laminate, LPL- Color TBD AMQ $0.00

4 STO.17 CA-BOTC-3618-A1 Catalina Island bottom w (4) locking casters / Dimensions: 36"D x 18"W / Finishes: Standard Laminate Finish- Color TBD Deskmakers $0.00

4 STO.18 CA-ISBS-1836-35 Catalina Island insert-open bookshelf, specify top separately / Dimensions: 17D x 36W x 35H / Finishes: Standard Laminate Finish- Color TBD Deskmakers $0.00

2 STO.19 CA-TPIS-3690-T1-A1 Catalina Island top, Standard TFL w A1 edge / Dimensions: 26"D x 90"W / Finishes: Standard Laminate Finish- Color TBD Deskmakers $0.00

1 T.01 CNCRTABLE AMQ Concur Table, No Modesty Panel / Dimensions: 24"D x 48"W / Finishes: Standard Laminate, LPL- Color TBD, Standard Frame Finish- Color TBD AMQ $0.00

14 T.02 CNCRTABLE AMQ Concur Table, No Modesty Panel / Dimensions: 24"D x 60"W / Finishes: Standard Laminate, LPL- Color TBD, Standard Frame Finish- Color TBD AMQ $0.00

5 T.03 CNCRTABLE AMQ Concur Table, No Modesty Panel / Dimensions: 30"D x 60"W / Finishes: Standard Laminate, LPL- Color TBD, Standard Frame Finish- Color TBD AMQ $0.00

12
T.04 19F18303012 

12’ Bench/Table, Without Graphic / Dimensions: 55”D x 145”W x 30”H / Finishes: Standard Frame Finish- Color TBD, Wilsonart Laminate for use with Palmer Hamilton- Color TBD ( Select from colors 

ending with ‘-38’ or ‘-60’) PALMER HAMILTON

$0.00

12
T.05 19F18303012 

12’ Bench/Table, With Graphic / Dimensions: 55”D x 145”W x 30”H / Finishes: Standard Frame Finish- Color TBD, Wilsonart Laminate for use with Palmer Hamilton- Color TBD ( Select from colors 

ending with ‘-38’ or ‘-60’), Architect to provide graphic PALMER HAMILTON

$0.00

1 T.06 56004 Flowform Clamshell Table, Adjustable Height, With Casters / Dimensions: 30"D x 48W" x 26-40"H / Finishes: Standard Laminate Finishes- Color TBD, Standard Textured Paint Base- Color TBD Smith System $0.00

3 T.07 EMWRDTBL Embank Working-Height Round Table, Column Base / Dimensions: 36"Dia.x 28"H / Finishes: Standard Laminate Finish LPL- Color TBD, Standard Textured Paint Base- Color TBD AMQ $0.00

20 T.08 4117 Interchange Rectangle Activity Table / Dimensions: 42"D x 60"W x 22"-34"H / Finishes: Standard Laminate Finishes -Color TBD, Standard Frame- Color TBD Smith System $0.00

18 T.09 4152 Interchange Cookie Table / Dimensions: 48"D x 48"W x 22"-34"H / Finishes: Standard Laminate Finishes- Color TBD, Standard Frame- Color TBD Smith System $0.00

12 T.10 4130 Interchange Act Table, Kidney, With Casters, Adjustable Height / Dimensions: 48"D x 72"W x 22"-34"H / Finishes: Standard Laminate Finishes- Color TBD, Standard Frame- Color TBD Smith System $0.00

8 T.11 NL3060 Elemental Table Nest and Fold, With Casters, Adjustable Height / Dimensions: 30"D x 60"W / Finishes: Standard Laminate Finishes- Color TBD, Standard Frame- Color TBD Smith System $0.00

7 T.12 25240BUTCHER Planner Studio Butcher Table, Fixed Height, With Casters / Dimensions: 48"D x 48"W x40"H / Finishes: Standard Butcher Block, Standard Frame- Color TBD Smith System $0.00
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Table of Contents

SPECIFICATION SHEETS

ACCESSORY

AC.01 Mobile Whiteboard
AC.02 Seating Rug
AC.03 Floor Cushion
AC.04 Floor Cushion Cart
AC.05 Tackboard
AC.06 Backpack Hook (for D.01)
AC.07 3” Dual Wheel Caster (for D.01)
AC.08 Chair Mobile Kit (for L.03)

CHAIR

CH.01A Stack Chair – 18”
CH.01B Stack Chair – 16”
CH.01C Stack Chair – 14”
CH.01D Stack Chair – 12”
CH.02A Noodle Chair – 18”
CH.02B Noodle Chair – 16”
CH.02C Noodle Chair – 14”
CH.03 Four Leg Guest Chair – Armless
CH.04 Four Leg Guest Chair – Upholstered
CH.05 Task Chair
CH.06A Stacking Stool – 2H
CH.06B Stacking Stool – 3H
CH.07 Nesting Chair
CH.08 Task Chair

DESK

D.01 Standard Desk

D.02 Height-adj. Mobile Workstation
D.03 Height-adj. Desk – 24” x 46”
D.04 Height-adj. Desk – 24” x 48”
D.05 Height-adj. Desk – 24” x 58”
D.06 Height-adj. Desk – 29” x 52”
D.07 Modular Circulation Under Desk 

Cabinet
D.08 Modular Circulation Desk
D.09 Modular Circulation Desk w/ Book 

Drop
D.10 Modular Curved Circulation Desk
D.11 ADA Circulation Desk
D.12 Mobile Book Cart

LOUNGE

L.01 Soft Rocker
L.02 Ottoman
L.03 Lounge – Single Seat
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O.01 Bean Bench - Large
O.02 Straight Bench
O.03 Centra Bench – 96”
O.04 Centra Table 
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SC.03 3F Linear Screen 50” W (for D.06)

STOOL

ST.01 Backless Fixed-Ht. Stool – 24”
ST.02 Backless Fixed-Ht. Stool – 30”

STORAGE

STO.01 8 Cubbie Tray Mobile Unit
STO.02 Multi Pick-a-Book Stand
STO.03 Curved Mobile Storage
STO.04 Mega Cabinet
STO.05 Mega Cabinet
STO.06 2H Credenza – LH, BBF
STO.07 2H Credenza – LH, FF
STO.08 2H Credenza – RH, BBF
STO.09 2H Credenza – RH, FF
STO.10 Mega Cabinet Cubby
STO.11 Take Home Center
STO.12 2H Lateral, FF
STO.13 Stacking Bookcase

STO.14 Freestanding Lateral File
STO.15 Storage Pedestal
STO.16 Stacking Overhead
STO.17 Island Bottom w/ casters
STO.18 Island Insert – Open Bookshelf
STO.19 Island Top

TABLE

T.01 Concur Table – 24” x 48”
T.02 Concur Table – 24” x 60”
T.03 Concur Table – 30” x 60”
T.04 Bench/Table w/o Graphic
T.05 Bench/Table w/ Graphic
T.06 Clamshell Table
T.07 Round Table
T.08 Rectangle Activity Table
T.09 Cookie Table
T.10 Activity Kidney Table
T.11 Nest and Fold Table
T.12 Studio Butcher Table
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AC.01
Mobile Whiteboard

Accessory

PRODUCT

PRODUCT NAME: Planner Studio Mobile Whiteboard
MANUFACTURER: Smith System
MODEL #: 25260

PRODUCT DETAILS

DESCRIPTION: Fixed Height, Locking Casters

DIMENSIONS: 26”D x 42”W x 72”H

FINISH:  Standard Leg Finishes-Color TBD
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AC.02
Seating Rug

Accessory

PRODUCT

PRODUCT NAME: Colorful Row Seating Rug
MANUFACTURER: Carpets for Kids
MODEL #: 4012

PRODUCT DETAILS

DESCRIPTION: Rectangular Seating Rug

DIMENSIONS: 12’W x 7’-6”L

FINISH: One Finish



7

AC.03
Floor Cushion

Accessory

PRODUCT

PRODUCT NAME: Isle Floor Cushion
MANUFACTURER: Smith System
MODEL #: 57001

PRODUCT DETAILS

DESCRIPTION: Single Circle

DIMENSIONS: 17” Dia. x 3.25”H

FINISH: Standard Nylon; Color: TBD
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AC.04
Floor Cushion Cart

Accessory

PRODUCT

PRODUCT NAME: Isle Floor Cushion Cart w/ Round Floor Cushions
MANUFACTURER: Smith System
MODEL #: 57905

PRODUCT DETAILS

DESCRIPTION:  4-casters, holds up to 10 cushions (square or round)

DIMENSIONS: 18.5"D x 17.5"W x 37"H

FINISH: 5 Colors, Variety Pack
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AC.05
Tackboard
Accessory

PRODUCT

PRODUCT NAME: Embank Tackboard
MANUFACTURER: AMQ
MODEL #: AMQCRTB

PRODUCT DETAILS

DESCRIPTION: Stacking 

DIMENSIONS: 72"W x 20.25"H

FINISH: Designtex Billiard Pewter 5H20
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AC.06
Backpack Hook

Accessory

PRODUCT

PRODUCT NAME: Backpack Hook
MANUFACTURER: Smith System
MODEL #: 67639

PRODUCT DETAILS

DESCRIPTION: Backpack hook for activity table 

DIMENSIONS:  One Size

FINISH:  One Finish

NOTES: To be used with D.01



11

AC.07
3” Dual Wheel Caster 

Accessory

PRODUCT

PRODUCT NAME: 3” Dual Wheel Caster 
MANUFACTURER: Smith System
MODEL #: 17576

PRODUCT DETAILS

DESCRIPTION: Set of 4, Locking

DIMENSIONS:  4"Dia.

FINISH:  Black

NOTES: To be used with D.01
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AC.08

Chair Mobile Kit
Accessory

PRODUCT

PRODUCT NAME: Flowform Chair Mobile Kit 
MANUFACTURER: Smith System
MODEL #: 60174

PRODUCT DETAILS

DESCRIPTION: Set of 4, Locking

DIMENSIONS:  One Size

FINISH:  One Finish

NOTES: To be used with L.03
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CH.01A

Stack Chair – 18”
Chair

PRODUCT

PRODUCT NAME: Flavors Stack Chair
MANUFACTURER: Smith System
MODEL #: 11849

PRODUCT DETAILS

DESCRIPTION: A Shell-18" Height, Nylon Glides 

DIMENSIONS: 20.5"D x 19.5"W x 18"H

FINISH: Standard Shell Finish-Color TBD, Standard Frame Finish-Color TBD
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CH.01B

Stack Chair – 16”
Chair

PRODUCT

PRODUCT NAME: Flavors Stack Chair
MANUFACTURER: Smith System
MODEL #: 11848

PRODUCT DETAILS

DESCRIPTION: B Shell-16" Height, Nylon Glides 

DIMENSIONS: 18"D x 17.5"W x 16"H

FINISH: Standard Shell Finish-Color TBD, Standard Frame Finish-Color TBD
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CH.01C

Stack Chair – 14”
Chair

PRODUCT

PRODUCT NAME: Flavors Stack Chair
MANUFACTURER: Smith System
MODEL #: 11847

PRODUCT DETAILS

DESCRIPTION: B Shell-14" Height, Nylon Glides

DIMENSIONS: 17"D x 17.5"W x 14"H

FINISH: Standard Shell Finish-Color TBD, Standard Frame Finish-Color TBD
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CH.01D

Stack Chair – 12”
Chair

PRODUCT

PRODUCT NAME: Flavors Stack Chair
MANUFACTURER: Smith System
MODEL #: 11846

PRODUCT DETAILS

DESCRIPTION: C Shell-12" Height, Nylon Glides

DIMENSIONS: 14.5"D x 15"W x 12"H

FINISH: Standard Shell Finish-Color TBD, Standard Frame Finish-Color TBD
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CH.02A

Noodle Chair – 18”
Chair

PRODUCT

PRODUCT NAME: Flavors Noodle Chair
MANUFACTURER: Smith System
MODEL #: 11851

PRODUCT DETAILS

DESCRIPTION: A Shell-18" Height, Nylon Glides

DIMENSIONS: 20.5"D x 19.5"W x 18"H

FINISH: Standard Shell Finish-Color TBD, Standard Frame Finish-Color TBD
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CH.02B

Noodle Chair – 16”
Chair

PRODUCT

PRODUCT NAME: Flavors Noodle Chair
MANUFACTURER: Smith System
MODEL #: 11852

PRODUCT DETAILS

DESCRIPTION: B Shell-16" Height, Nylon Glides

DIMENSIONS: 18"D x 18"W x 16"H

FINISH: Standard Shell Finish-Color TBD, Standard Frame Finish-Color TBD
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CH.02C

Noodle Chair – 14”
Chair

PRODUCT

PRODUCT NAME: Flavors Noodle Chair
MANUFACTURER: Smith System
MODEL #: 11853

PRODUCT DETAILS

DESCRIPTION: B Shell-14" Height, Nylon Glides

DIMENSIONS: 17"D x 17.5"W x 14"H

FINISH: Standard Shell Finish-Color TBD, Standard Frame Finish-Color TBD
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CH.03
Four Leg Guest Chair – Armless

Chair

PRODUCT

PRODUCT NAME: Link Four-Leg Guest Chair
MANUFACTURER: 9to5 Seating
MODEL #: 1410-GT-PB

PRODUCT DETAILS

DESCRIPTION: Plastic Back with Upholstered Seat, Armless, No Cal TB 133 

DIMENSIONS: 24"D x 25.5"W x 32"H - 17.5"SH

FINISH: Standard Frame Finish- Color TBD, Fabric Grade C-Canter EPU Iron



22

CH.04

Four Leg Guest Chair – Upholstered
Chair

PRODUCT

PRODUCT NAME: Link Four-Leg Guest Chair
MANUFACTURER: 9to5 Seating
MODEL #: 1410-GT-UB

PRODUCT DETAILS

DESCRIPTION: Upholstered Back and Seat, A15B Soft Touch Arms, No Cal TB 
133

DIMENSIONS: 24"D x 25.5"W x 32"H - 17.5"SH

FINISH: Standard Frame Finish- Color TBD, Fabric Grade C-Canter EPU Iron
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CH.05

Task Chair
Chair

PRODUCT

PRODUCT NAME: Bodi Task Chair
MANUFACTURER: AMQ
MODEL #: BODICHAIR

PRODUCT DETAILS

DESCRIPTION: Knocked Down

DIMENSIONS: 20"D x 19"W x 37.25"-42.75"H - 17.5"-23"SH

FINISH: Standard Frame Finish-Color TBD, Fabric-Brisa Ash BR06
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CH.O6A

Stacking Stool – 2H
Chair

PRODUCT

PRODUCT NAME: Oodle Stool
MANUFACTURER: Smith System
MODEL #: OODLE31

PRODUCT DETAILS

DESCRIPTION: Stack of 3 With 1 Movement Disc, 2H

DIMENSIONS: 17"D x 17"W x 18.5"H

FINISH: Standard Shell Finish- Color TBD 
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CH.O6B

Stacking Stool – 3H
Chair

PRODUCT

PRODUCT NAME: Oodle Stool
MANUFACTURER: Smith System
MODEL #: OODLE31

PRODUCT DETAILS

DESCRIPTION: Stack of 3 With 1 Movement Disc, 3H

DIMENSIONS: 17"D x 17"W x 18.5"H

FINISH: Standard Shell Finish- Color TBD 
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CH.07

Nesting Chair
Chair

PRODUCT

PRODUCT NAME: Tizu Nesting Chair
MANUFACTURER: AMQ
MODEL #: TIZUNEST

PRODUCT DETAILS

DESCRIPTION: Multipurpose, Plastic Back, Fixed Loop Armrest, Soft Casters, 
Knocked Down

DIMENSIONS: 20.5"D x 19.25"W x 37.5"H - 19"SH

FINISH: Standard Frame Finish- Color TBD, Fabric-Brisa Ash BR06



27

CH.08

Task Chair
Chair

PRODUCT

PRODUCT NAME: Tizu Task Chair
MANUFACTURER: AMQ
MODEL #: TIZUWORK

PRODUCT DETAILS

DESCRIPTION: Plastic Back, Fixed Loop Armrest, Soft Casters, Knocked Down

DIMENSIONS: 18.5"D x 17.75"W x 37"-41"H - 18"-22"SH

FINISH: Standard Frame Finish- Color TBD, Fabric-Brisa Ash BR06
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D.01

Standard Desk
Desk

PRODUCT

PRODUCT NAME: Interchange Singular Standard Desk
MANUFACTURER: Smith System
MODEL #: 4080

PRODUCT DETAILS

DESCRIPTION: Rugged frame with unique telescoping elliptical tube legs, 
adjustable from 22″ to 34″ in height, 1/4" Top with Bmpr TMId 

DIMENSIONS: 20"D x 27"W x 22-34"H

FINISH: Standard Laminate Finishes-Color TBD, Standard Frame-Color TBD
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D.02

Height-adj. Mobile Workstation
Desk

PRODUCT

PRODUCT NAME: Motum Teachers Desk – Mobile Station
MANUFACTURER: Smith System
MODEL #: 58040

PRODUCT DETAILS

DESCRIPTION: Right-hand, Height-adjustable mobile workstation

DIMENSIONS: 24"D x 24"W x 30-44"H

FINISH: Standard Laminate-Color TBD, Standard Frame Finish- Color TBD
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D.03

Height-adj. Desk – 24” x 46”
Desk

PRODUCT

PRODUCT NAME: Activ2.0Desk
MANUFACTURER: AMQ
MODEL #: APS3

PRODUCT DETAILS

DESCRIPTION: Stage 3, C-Leg, Glides

DIMENSIONS: 24"D x 46"W x 24.5" - 50"H

FINISH: Standard LPL Laminate Finish- Color TBD, Standard Frame Finish- 
Color TBD
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D.04

Height-adj. Desk – 24” x 48”
Desk

PRODUCT

PRODUCT NAME: Activ2.0Desk
MANUFACTURER: AMQ
MODEL #: APS3

PRODUCT DETAILS

DESCRIPTION: Stage 3, C-Leg, Glides

DIMENSIONS: 24"D x 48"W x 24.5" - 50"H

FINISH: Standard LPL Laminate Finish- Color TBD, Standard Frame Finish- 
Color TBD
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D.05

Height-adj. Desk – 24” x 58”
Desk

PRODUCT

PRODUCT NAME: Activ2.0Desk
MANUFACTURER: AMQ
MODEL #: APS3

PRODUCT DETAILS

DESCRIPTION: Stage 3, C-Leg, Castors

DIMENSIONS: 24"D x 58"W x 24.5" - 50"H

FINISH: Standard LPL Laminate Finish- Color TBD, Standard Frame Finish- 
Color TBD
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D.06

Height-adj. Desk – 29” x 52”
Desk

PRODUCT

PRODUCT NAME: Activ2.0Desk
MANUFACTURER: AMQ
MODEL #: APS3

PRODUCT DETAILS

DESCRIPTION: Stage 3, C-Leg, Glides

DIMENSIONS: 29"D x 52"W x 24.5" - 50"H

FINISH: Standard LPL Laminate Finish- Color TBD, Standard Frame Finish- 
Color TBD
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D.07

Modular Circulation Under Desk Cabinet
Desk

PRODUCT

PRODUCT NAME: Modular Circulation Under Desk Cabinet
MANUFACTURER: WB Manufacturing
MODEL #: CB9201-172822-AL

PRODUCT DETAILS

DESCRIPTION: 1 Drawer, 1 File Drawer, Levelers, Without a Top

DIMENSIONS: 22"D x 16.25"W x 28"H

FINISH: Finishes: Classic Finish, HPL- Color TBD
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D.08

Modular Circulation Desk
Desk

PRODUCT

PRODUCT NAME: Modular Circulation Desk – Main Rectangle Units
MANUFACTURER: WB Manufacturing
MODEL #: CD1000-363029-LG

PRODUCT DETAILS

DESCRIPTION: Leveling Glides, 4 Grommets

DIMENSIONS: 36"W x 30"H x 29"D

FINISH: Finishes: Classic Finish, HPL- Color TBD
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D.09

Modular Circulation Desk w/ Book Drop
Desk

PRODUCT

PRODUCT NAME: Modular Circulation Desk – Main Rectangle Units
MANUFACTURER: WB Manufacturing
MODEL #: CD1010-363029-LG

PRODUCT DETAILS

DESCRIPTION: Book Drop, Leveling Glides, 4 Grommets

DIMENSIONS: 36"W x 30"H x 29"D

FINISH: Finishes: Classic Finish, HPL- Color TBD
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D.10

Modular Curved Circulation Desk
Desk

PRODUCT

PRODUCT NAME: Modular Curved Circulation Desk
MANUFACTURER: WB Manufacturing
MODEL #: CD3000-773030-LG

PRODUCT DETAILS

DESCRIPTION: No transaction Top, 5 Grommets, Leveling Glides, Work Surface

DIMENSIONS: 76.5"W x 30"D x 30"H

FINISH: Finishes: Classic Finish, HPL- Color TBD
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D.11

ADA Circulation Desk
Desk

PRODUCT

PRODUCT NAME: ADA Circulation Desk
MANUFACTURER: WB Manufacturing
MODEL #: CDADA1000-363029-LG

PRODUCT DETAILS

DESCRIPTION: 3mm Edge HPL Top, Double-Sided Seating, ADA Compliant, 4 
Grommets, Leveling Glides

DIMENSIONS: 29"D x 36"W x 30"H

FINISH: Finishes: Classic Finish, HPL- Color TBD
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D.12

Mobile Book Cart
Desk

PRODUCT

PRODUCT NAME: Mobile Depressible Book Cart
MANUFACTURER: WB Manufacturing
MODEL #: LBC1000-242324-AC-D

PRODUCT DETAILS

DESCRIPTION: Depressible Book Lift

DIMENSIONS: 24"D x 24"W x 23"H

FINISH: Finishes: Classic Finish, HPL- Color TBD
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L.01

Soft Rocker
Lounge

PRODUCT

PRODUCT NAME: Flowform Soft Rocker
MANUFACTURER: Smith System
MODEL #: 55000

PRODUCT DETAILS

DESCRIPTION:

DIMENSIONS: 26.25"D x 20.55"W x 25.42"H

FINISH: Standard Soft Seating Vinyl- Color TBD 



43

L.02

Ottoman
Lounge

PRODUCT

PRODUCT NAME: Flowform Ottoman
MANUFACTURER: Smith System
MODEL #: 55001

PRODUCT DETAILS

DESCRIPTION:

DIMENSIONS: 26"Dia. x 18"H

FINISH: Standard Soft Seating Vinyl- Color TBD 



44

L.03

Lounge - Single Seat
Lounge

PRODUCT

PRODUCT NAME: Flowform Learn Lounge Single Seat
MANUFACTURER: Smith System
MODEL #: 55010

PRODUCT DETAILS

DESCRIPTION:

DIMENSIONS: 25.25″D x 30.75″W x 18″H

FINISH: Standard Soft Seating Vinyl- Color TBD 
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46

O.01

Bean Bench - Large
Outdoor

PRODUCT

PRODUCT NAME: Outdoor Flowform Bean Bench - Large
MANUFACTURER: Smith System
MODEL #: 55203

PRODUCT DETAILS

DESCRIPTION:

DIMENSIONS: 25”D x 60”W x 18.5”H

FINISH: Standard Soft Seating Vinyl- Color TBD 



47

O.02

Straight Bench
Outdoor

PRODUCT

PRODUCT NAME: Outdoor Flowform Straight Bench
MANUFACTURER: Smith System
MODEL #: 55204

PRODUCT DETAILS

DESCRIPTION:

DIMENSIONS: 25”D x 60”W x 18.5”H

FINISH: Standard Soft Seating Vinyl- Color TBD 



48

O.03

Centra Bench – 96”
Outdoor

PRODUCT

PRODUCT NAME: 96" Centra Bench
MANUFACTURER: Palmer Hamilton
MODEL #: CENTRA-171796-BNCH

PRODUCT DETAILS

DESCRIPTION:

DIMENSIONS: 96”L x 16.75”W x 17”H

FINISH: Standard Frame Finish- Color TBD, Wilsonart Laminate for use with 
Palmer Hamilton- Color TBD ( Select from colors ending with ‘-38’ or ‘-60’)



49

O.04

Centra Table
Outdoor

PRODUCT

PRODUCT NAME: Centra Table
MANUFACTURER: Palmer Hamilton
MODEL #: CENTRA-303096-TBL

PRODUCT DETAILS

DESCRIPTION:

DIMENSIONS: 96”L x 28”W x 30”H

FINISH: Standard Frame Finish- Color TBD, Wilsonart Laminate for use with 
Palmer Hamilton- Color TBD ( Select from colors ending with ‘-38’ or ‘-60’)
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PL.01

2 Station Art Center
Play

PRODUCT

PRODUCT NAME: 2 Station Art Center
MANUFACTURER: Jonti-Craft
MODEL #: 0289JC

PRODUCT DETAILS

DESCRIPTION:

DIMENSIONS: 20"D x 25.5"W x 45"H

FINISH: One Finish



52

PL.02

Kitchen 4-Pc Set
Play

PRODUCT

PRODUCT NAME: Culinary Creations School Age Play Kitchen 4 Piece Set
MANUFACTURER: Jonti-Craft
MODEL #: 2411SA

PRODUCT DETAILS

DESCRIPTION:

DIMENSIONS: 15"D x 96"W x 40"H

FINISH: One Finish
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SC.01

3F Screen – Height-adj. Bracket
Screen

PRODUCT

PRODUCT NAME: 3F Screens Height Adjustable Bracket
MANUFACTURER: AMQ 
MODEL #: 3FSNHEIGHTADJBKT

PRODUCT DETAILS

DESCRIPTION: Screens Height Adjustable Bracket

DIMENSIONS:  One Size

FINISH: One Finish

NOTES: To be used with D.05 & D.06 (Select Spaces)



55

SC.02

3F Linear Screen
Screen

PRODUCT

PRODUCT NAME: 3F Linear Screen
MANUFACTURER: AMQ 
MODEL #: 3FSNLINEAR

PRODUCT DETAILS

DESCRIPTION:

DIMENSIONS: 56"W x 18"H

FINISH: Fabric - Verve Ash FC3

NOTES: To be used with D.05
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SC.03

3F Linear Screen
Screen

PRODUCT

PRODUCT NAME: 3F Linear Screen
MANUFACTURER: AMQ 
MODEL #: 3FSNLINEAR

PRODUCT DETAILS

DESCRIPTION:

DIMENSIONS: 50"W x 18"H

FINISH: Fabric - Verve Ash FC3

NOTES: To be used with D.06 (Select Spaces)
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ST.01

Backless Fixed-Ht. Stool – 24”
Stool

PRODUCT

PRODUCT NAME: Potential Backless Fixed Height Stool
MANUFACTURER: Smith System
MODEL #: 32789

PRODUCT DETAILS

DESCRIPTION: 24" Height, Nylon Glides

DIMENSIONS: 19.2”D x 20.5"W x 26.1”H

FINISH: Standard Shell Finish-Color TBD, Standard Frame Finish-Color TBD
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ST.02

Backless Fixed-Ht. Stool – 30”
Stool

PRODUCT

PRODUCT NAME: Potential Backless Fixed Height Stool
MANUFACTURER: Smith System
MODEL #: 32791

PRODUCT DETAILS

DESCRIPTION: 30" Height, Nylon Glides

DIMENSIONS: 21.2”D x 21”W x 32.1”H

FINISH: Standard Shell Finish-Color TBD, Standard Frame Finish-Color TBD
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61

STO.01

8 Cubbie Tray Mobile Unit
Storage

PRODUCT

PRODUCT NAME: 8 Cubbie Tray Mobile Unit
MANUFACTURER: Jonti-Craft
MODEL #: 0606JC

PRODUCT DETAILS

DESCRIPTION: with Colored Trays

DIMENSIONS: 15"D x 20"W x 29.5"H

FINISH: One Finish



62

STO.02

Multi Pick-a-Book Stand
Storage

PRODUCT

PRODUCT NAME: Multi Pick-a-Book Stand
MANUFACTURER: Jonti-Craft
MODEL #: 3500JC

PRODUCT DETAILS

DESCRIPTION: with Colored Trays

DIMENSIONS: 16.5"D x 30"W x 27.5"H

FINISH: One Finish
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STO.03

Curved Mobile Storage
Storage

PRODUCT

PRODUCT NAME: Flowform Curved Mobile Storage
MANUFACTURER: Smith System
MODEL #: 57BBAA00000

PRODUCT DETAILS

DESCRIPTION: with shelves, casters & Whiteboard Back Panel 

DIMENSIONS: 24"D x 59"W x 40"H

FINISH: Standard Laminate Finish- Color TBD, Standard Soft Seating Vinyl- 
Color TBD, Back Panel- WB



64

STO.04

Mega Cabinet
Storage

PRODUCT

PRODUCT NAME: Cascade Mega-Cabinet
MANUFACTURER: Smith System
MODEL #: 610W24000

PRODUCT DETAILS

DESCRIPTION: Open, 24-3" Standard Width Totes, Casters, Whiteboard Back

DIMENSIONS: 19"D x 43"W x 43.3"H

FINISH: Standard Powder Coat- Color TBD 



65

STO.05

Mega Cabinet
Storage

PRODUCT

PRODUCT NAME: Cascade Mega-Cabinet
MANUFACTURER: Smith System
MODEL #: 611W00000

PRODUCT DETAILS

DESCRIPTION: Open, Shelves, Casters, Whiteboard Back

DIMENSIONS: 19"D x 43"W x 43.3"H

FINISH: Standard Powder Coat- Color TBD 



66

STO.06

2H Credenza – LH, BBF
Storage

PRODUCT

PRODUCT NAME: Credenza Two High
MANUFACTURER: AMQ
MODEL #: AMQCRCD2HKSSPL

PRODUCT DETAILS

DESCRIPTION: with Kneespace, Single Left-Hand Pedestal, Full MP, BBF, Ledge 
Pull

DIMENSIONS: 24"D x 72"W

FINISH: Standard Laminate, LPL- Color TBD
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STO.07

2H Credenza – LH, FF
Storage

PRODUCT

PRODUCT NAME: Credenza Two High
MANUFACTURER: AMQ
MODEL #: AMQCRCD2HKSSPL

PRODUCT DETAILS

DESCRIPTION: with Kneespace, Single Left-Hand Pedestal, Full MP, FF, Ledge 
Pull

DIMENSIONS: 24"D x 72"W

FINISH: Standard Laminate, LPL- Color TBD



68

STO.08

2H Credenza – RH, BBF
Storage

PRODUCT

PRODUCT NAME: Credenza Two High
MANUFACTURER: AMQ
MODEL #: AMQCRCD2HKSSPR

PRODUCT DETAILS

DESCRIPTION: with Kneespace, Single Right-Hand Pedestal, Full MP, BBF, 
Ledge Pull

DIMENSIONS: 24"D x 72"W

FINISH: Standard Laminate, LPL- Color TBD
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STO.09

2H Credenza – RH, FF
Storage

PRODUCT

PRODUCT NAME: Credenza Two High
MANUFACTURER: AMQ
MODEL #: AMQCRCD2HKSSPR

PRODUCT DETAILS

DESCRIPTION: with Kneespace, Single Right-Hand Pedestal, Full MP, FF, Ledge 
Pull 

DIMENSIONS: 24"D x 72"W

FINISH: Standard Laminate, LPL- Color TBD



70

STO.10

Mega Cabinet Cubby
Storage

PRODUCT

PRODUCT NAME: Cascade Mega-Cabinet Cubby
MANUFACTURER: Smith System
MODEL #: E11000000

PRODUCT DETAILS

DESCRIPTION: Open, 9 Cubbies, Casters

DIMENSIONS: 19" x 43"W x 61.4"H

FINISH: Standard Powder Coat- Color TBD 
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STO.11

Take Home Center
Storage

PRODUCT

PRODUCT NAME: Take Home Center
MANUFACTURER: Jonti-Craft
MODEL #: 6679JC

PRODUCT DETAILS

DESCRIPTION: with Colored Paper-Trays

DIMENSIONS: 15"D x 60"W x 50.5"H

FINISH: One Finish
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STO.12

2H Lateral, FF
Storage

PRODUCT

PRODUCT NAME: Embank 2-High Lateral File
MANUFACTURER: AMQ
MODEL #: AMQCRL2H

PRODUCT DETAILS

DESCRIPTION: File/File, with 1.125" Thick Top, with counterweight, Key Plug, 
Ledge Pull

DIMENSIONS: 24"D x 30"W x 2H

FINISH: Standard Laminate, LPL- Color TBD



73

STO.13

Stacking Bookcase
Storage

PRODUCT

PRODUCT NAME: Embank Stacking Bookcase
MANUFACTURER: AMQ
MODEL #: AMQCRBKS

PRODUCT DETAILS

DESCRIPTION:

DIMENSIONS: 15"D x 30"W x 37.987"H

FINISH: Standard Laminate, LPL- Color TBD



74

STO.14

Freestanding Lateral File
Storage

PRODUCT

PRODUCT NAME: S-Series Freestanding Lateral File
MANUFACTURER: AMQ
MODEL #: SSFL2H

PRODUCT DETAILS

DESCRIPTION: 2-Drawer

DIMENSIONS: 20"D x 30"W x 27"H

FINISH: Standard Paint Finishes- Color TBD



75

STO.15

Storage Pedestal
Storage

PRODUCT

PRODUCT NAME: S-Series Storage Pedestal w/ Cushion 
MANUFACTURER: AMQ
MODEL #: SSRSPEDESTAL

PRODUCT DETAILS

DESCRIPTION: 2-Drawer

DIMENSIONS: 23"D x 15"W x 21"H

FINISH: Standard Paint Finishes- Color TBD, Fabric - Verve Ash FC3
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STO.16

Stacking Overhead
Storage

PRODUCT

PRODUCT NAME: Embank Stacking Overhead
MANUFACTURER: AMQ
MODEL #: AMQCROHSHD

PRODUCT DETAILS

DESCRIPTION: Hinged Doors

DIMENSIONS: 15"D x 72"W x 37.98725"H

FINISH: Standard Laminate, LPL- Color TBD
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STO.17

Island Bottom w/ Casters
Storage

PRODUCT

PRODUCT NAME: Catalina Island Bottom
MANUFACTURER: DeskMakers
MODEL #: CA-BOTC-3618-A1

PRODUCT DETAILS

DESCRIPTION: with 4-locking casters

DIMENSIONS: 36"D x 18"W

FINISH: Standard Laminate Finish- Color TBD



78

STO.18

Island Insert – Open Bookshelf
Storage

PRODUCT

PRODUCT NAME: Catalina Island Insert – Open Bookshelf
MANUFACTURER: DeskMakers
MODEL #: CA-ISBS-1836-35

PRODUCT DETAILS

DESCRIPTION: Double-wide, top specified separately

DIMENSIONS: 17”D x 36”W x 35”H

FINISH: Standard Laminate Finish- Color TBD



79

STO.19

Island Top
Storage

PRODUCT

PRODUCT NAME: Catalina Island Table Top
MANUFACTURER: DeskMakers
MODEL #: CA-TPIS-3690-T1-A1

PRODUCT DETAILS

DESCRIPTION: Standard TFL w A1 edge

DIMENSIONS: 26"D x 90"W

FINISH: Standard Laminate Finish- Color TBD
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T.01

Concur Table – 24” x 48”
Table

PRODUCT

PRODUCT NAME: Concur Table
MANUFACTURER: AMQ
MODEL #: CNCRTABLE

PRODUCT DETAILS

DESCRIPTION: No Modesty Panel

DIMENSIONS: 24"D x 48"W

FINISH: Standard Laminate, LPL- Color TBD, Standard Frame Finish- Color TBD



82

T.02

Concur Table – 24” x 60”
Table

PRODUCT

PRODUCT NAME: Concur Table
MANUFACTURER: AMQ
MODEL #: CNCRTABLE

PRODUCT DETAILS

DESCRIPTION: No Modesty Panel

DIMENSIONS: 24"D x 60"W

FINISH: Standard Laminate, LPL- Color TBD, Standard Frame Finish- Color TBD



83

T.03

Concur Table – 30” x 60”
Table

PRODUCT

PRODUCT NAME: Concur Table
MANUFACTURER: AMQ
MODEL #: CNCRTABLE

PRODUCT DETAILS

DESCRIPTION: No Modesty Panel

DIMENSIONS: 30"D x 60"W

FINISH: Standard Laminate, LPL- Color TBD, Standard Frame Finish- Color TBD



84

T.04

Bench/Table w/o Graphic
Table

PRODUCT

PRODUCT NAME: 19F 12’ Bench/Table
MANUFACTURER: Palmer Hamilton
MODEL #: 19F18303012

PRODUCT DETAILS

DESCRIPTION: Without Graphic

DIMENSIONS: 55”D x 145”W x 30”H

FINISH: Standard Frame Finish- Color TBD, Wilsonart Laminate for use with 
Palmer Hamilton- Color TBD ( Select from colors ending with ‘-38’ or ‘-60’)
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T.05

Bench/Table w/ Graphic
Table

PRODUCT

PRODUCT NAME: 19F 12’ Bench/Table
MANUFACTURER: Palmer Hamilton
MODEL #: 19F18303012

PRODUCT DETAILS

DESCRIPTION: With Graphic

DIMENSIONS: 55”D x 145”W x 30”H

FINISH: Standard Frame Finish- Color TBD, Wilsonart Laminate for use with 
Palmer Hamilton- Color TBD ( Select from colors ending with ‘-38’ or ‘-60’), 
Architect to provide graphic



86

T.06

Clamshell Table
Table

PRODUCT

PRODUCT NAME: Flowform Clamshell Table
MANUFACTURER: Smith System
MODEL #: 56004

PRODUCT DETAILS

DESCRIPTION: Adjustable Height, With Casters

DIMENSIONS: 30"D x 48W" x 26-40"H

FINISH: Standard Laminate Finishes- Color TBD, Standard Textured Paint Base- 
Color TBD
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T.07

Round Table
Table

PRODUCT

PRODUCT NAME: Embank Working-Height Round Table
MANUFACTURER: AMQ
MODEL #: EMWRDTBL

PRODUCT DETAILS

DESCRIPTION: Column Base

DIMENSIONS: 36"Dia.x 28"H

FINISH: Standard Laminate Finish LPL- Color TBD, Standard Textured Paint 
Base- Color TBD



88

T.08

Rectangle Activity Table
Table

PRODUCT

PRODUCT NAME: Interchange Rectangle Activity Table
MANUFACTURER: Smith System
MODEL #: 4117

PRODUCT DETAILS

DESCRIPTION:

DIMENSIONS: 42"D x 60"W x 22"-34"H

FINISH: Standard Laminate Finishes -Color TBD, Standard Frame- Color TBD
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T.09

Cookie Table
Table

PRODUCT

PRODUCT NAME: Interchange Cookie Table
MANUFACTURER: Smith System
MODEL #: 4152

PRODUCT DETAILS

DESCRIPTION:

DIMENSIONS: 48"D x 48"W x 22"-34"H

FINISH: Standard Laminate Finishes -Color TBD, Standard Frame- Color TBD
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T.10

Activity Table
Table

PRODUCT

PRODUCT NAME: Interchange Kidney Activity Table
MANUFACTURER: Smith System
MODEL #: 4130

PRODUCT DETAILS

DESCRIPTION: With Casters, Adjustable Height

DIMENSIONS: 48"D x 72"W x 22"-34"H

FINISH: Standard Laminate Finishes -Color TBD, Standard Frame- Color TBD
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T.11

Nest and Fold Table
Table

PRODUCT

PRODUCT NAME: Elemental Table Nest and Fold
MANUFACTURER: Smith System
MODEL #: NL3060

PRODUCT DETAILS

DESCRIPTION: With Casters, Adjustable Height

DIMENSIONS: 30"D x 60"W

FINISH: Standard Laminate Finishes -Color TBD, Standard Frame- Color TBD



92

T.12

Studio Butcher Table
Table

PRODUCT

PRODUCT NAME: Planner Studio Butcher Table
MANUFACTURER: Smith System
MODEL #: 25240BUTCHER

PRODUCT DETAILS

DESCRIPTION: Fixed Height, With Casters

DIMENSIONS: 48"D x 48"W x40"H

FINISH: Standard Butcher Block, Standard Frame- Color TBD 


