

Business Services Contracts Office

5735 47th Avenue ★ Sacramento, CA 95824 (916) 643-2464

Janea Marking, Chief Business Officer Robert Aldama, Purchasing Manager II

ADDENDUM NO. 2

Date: September 3, 2024

Issued by: Sacramento City Unified School District

Project: Project #: 0265-461-1

Oak Ridge Elementary School Furniture

This addendum shall supersede the original Information, attachments, and specifications regarding Project No. 0265-461-1 where it adds to, deletes from, clarifies or otherwise modifies them. All other conditions and any previous addenda shall remain unchanged.

Part A – Bidding and Contract Requirements

AD2.01 QUESTIONS

Question #1: Will this be awarded to 1 vendor or multiple?

Answer #1: The bid will be awarded to a single vendor

Question #2: I did not see the Substitution Request Form needed for alternate products. Can you provide this? Is it needed to submit an alternate?

Answer #2: The Substitution Request Form is attached and must be filled out in full for consideration including the side-by-side comparison of original specified items and the alternate/substitution item.

Question #3: Are you accepting alternates? If so, how are you evaluating the alternates provided?

Answer #3: To be addressed in forthcoming Addendum No. 3.

AD2.02 RFI / BID DATES

RFI SUBMISSION has been moved to September 9, 2024 by 10:00 am; BID SUBMISSION has been moved to September 16, 2024 by 10:00 am.

END OF ADDENDUM NO. 2

Acknowledgement of this Addendum will be required at time of bid.

	1
Deviation Number:	
; Deviation Number.	
	1
	1
-	



If Yes, provide quantified cost credit (or add):

Sacramento City
UNIFIED SCHOOL DISTRICT

SUBSTITUTION / DEVIATION REQUEST FORM

(Products / Materials / Systems / Design Guide / Educational Specs.)

PROJECT INFORMATION	
Submitting Company:	Date:
Submitted By:	
Project Name:	Project No.:
Design Guide/Specs Reference:	Design Phase:
ATTACHMENTS	
Drawings:	Warranty Information: □
Specifications:	Samples
Product Data:	Lab Test / Performance Data:
M.S.D.S.:	Other:
* Must include detailed side by side comparison	of original specification and deviation specification
DETAILED DESCRIPTION OF PROPOS	ED SUBSTITUTION / DEVIATION:
REASON / JUSTIFICATION FOR PROP	OSED SUBSTITUTION / DEVIATION
SUBCONTRACTORS IMPACTED	
SCECONTINACTORS IMIT ACTED	
BENEFITS TO PROJECT	
COST IMPACT Door this substitution offer the District a cost are	edit (including costs for changes by other subcontractors?)
- Loes ous substitution offer the Edistrict a COSECTE	and concounty costs for changes by other subcontractors ()

Sacramento City
UNIFIED SCHOOL DISTRICT

REVIEWER COMMENTS

SUBSTITUTION / DEVIATION REQUEST FORM

Deviation Number:

(Products / Materials / Systems / Design Guide / Educational Specs.)

SCHEDULE IMPACT			
Does this substitution offer earlier d	lelivery or less cont	ract time:	
DESIGN IMPACT How does this substation affect any REVIWER APPROVAL:	dimensions, layout	, or details as shown on the const	ruction documents:
1. Facilities Project Manager: Name: Date:	☐ Approved	☐ Approved w/Comments	☐ Not Approved
2. M&O Supervisor/Staff: Name: Date:	☐ Approved	☐ Approved w/Comments	☐ Not Approved
3. Architect/Engineer: Name: Date:	☐ Approved	☐ Approved w/Comments	☐ Not Approved